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PART T: THE TENDER
Part T1: Tendering Procedures

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL WORKS,
PROJECT TITLE: LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL SERVICES FOR
THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE
KWELERA NATIONAL BOTANICAL GARDEN, EASTERN CAPE

BID No.: SANBI: G379/2021
Advertising Date: 29 January 2021 Closing Date: 26 February 2021
Closing Time: 11:00 Validity Period: 90 days

T1.1 Tender Notice and Invitation to Tender

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE INVITES TENDERERS FOR THE PROVISION
OF: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A VISITORS’ CENTRE,
GATEHOUSE, STAFF FACILITIES, EXTERNAL WORKS, LANDSCAPING AND INSTALLATION OF BULK
ELECTRICAL SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT
THE KWELERA NATIONAL BOTANICAL GARDEN, EASTERN CAPE

Tender documents will be available as from 29 January 2021 and will be available ONLINE ONLY on the
SANBI website www.sanbi.org (click on “Opportunities”).

Only Tenderers who can demonstrate that they will have in their employ staff which satisfy EPWP requirements
during the contract validity, are eligible to submit tenders.

A non-compulsory site briefing session will take place on site on 9 February 2021 from 9:00 at the Kwelera
National Botanical Garden Offices (Farm No. 1505, Road DR02731, Kwelera). To comply with the COVID -19
pandemic social distancing guidelines and protocols, only one representative per service provider will be allowed
to attend the scheduled non-compulsory site briefing session. Bidders are advised that the non-compulsory
briefing session will have three time slots, 9:00 — 10:00, 10:30 — 11:30 and 12:00 — 13:00 with a limited number
of attendees. Bidders who wish to attend any of the time slots are advised to make a booking with the Principal
Agent Mr Gavin Hollis (043) 726 0074. Failure to make a booking will lead to non-entry into the garden. Bidders
are encouraged to direct all technical and bidding procedure enquiries to the email addresses below.

Department: Supply Chain Management
eMail: sanbi.tenders@sanbi.org.za
Cc: keith@mmdp.co.za and amjad.hendricks@zutari.com
Cut-off date for enquiries: 17 February 2021 at 12:00

Any queries regarding the tender document or any related matter prior to submission of tenders must be directed
to:

Mr Gavin Hollis
Element Consulting Engineers
ghollis@eceng.co.za

SANBI Representative
(Technical Queries Only)

SANBI SCM Representative sanbi.tenders@sanbi.org.za

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
3.




South African National Biodiversity Institute

Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and installation
of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical Garden, Eastern
Cape.

Bid No.: SANBI: G379/2021

The closing time and date for the receipt of tenders is 11:00 on 26 February 2021.

The tenders will NOT be opened in public (please note that the two-envelope system is being followed).
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

T1.2 Tender Data

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Engineering and Construction Works Contracts — August 2019 (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it
mainly applies.

Clause
number
C.1.1.1 | The Employer is: South African National Biodiversity Institute (SANBI):

Tender Data

The Employer’s domicilium citandi et executandi (permanent physical business address) is:

Pretoria National Botanical Garden
Biodiversity Centre

2 Cussonia Avenue,

Brummeria,

Pretoria

The Employer’s address for communication relating to this project is:
Private Bag X101

Silverton

0184

C1.2 The Tender Documents issued by the Employer comprise the following documents:
PART T THE TENDER

Part T1 Tendering Procedures

T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

Annexure C Standard Conditions of Tender

Part T2 Returnable Documents

T2.1 List of Returnable Documents

T2.2 Returnable Documents/Schedules

PART C THE CONTRACT

Part C1 Agreement and Contract Data

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Form of Construction Guarantee

Cc14 Occupational Health & Safety Agreement 37(2)
Part C2 Pricing Data

C21 Pricing Instructions

C2.2 Bills of Quantities

Part C3 Scope of works

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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e Tender Data
number
C3.1 Description of the Works
C3.2 Construction
C3.3 Management
Part C4 Site information
C4.1 Site Information
Annexure B: Drawings
Annexure C: Health & Safety Specifications
Annexure D: Guidelines for the Implementation of Labour- Intensive Projects under the
Expanded Public Works Programme (EPWP)
Annexure E: Geotechnical Report
C1.4 The Employer’s Agent is:
Element Consulting Engineers
52 Stewart Drive, Baysville, East London
Contact person: Gavin Hollis
Tel: +27 43 726 0074
Fax: +27 43 726 0600
eMail: ghollis@eceng.co.za
C.21 Only those Tenderers who satisfy the following eligibility criteria are eligible to submit tenders
Only those Tenderers who score the minimum score in respect of the quality criteria stated in C.3.11.1 of this
Tender Data shall be considered responsive and have their tenders evaluated further.
(@) CIDB registration
Only those Tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a Contractor grading designation equal to or higher than a Contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25
(1B) or 25(7A) of the Construction Industry Development Regulations, for a 7GB class of construction work,
are eligible to have their tenders evaluated.
Joint ventures are eligible to submit Tenders provided that:
1. every member of the joint venture is registered with the CIDB;
2. the lead partner has a Contractor grading designation in the 7GB class of construction work; and
3. the combined Contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a Contractor grading designation determined in
accordance with the sum tendered for a 7GB class of construction work or a value determined in
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations.
(b) National Treasury Central Supplier Database
Tenderers who are not registered on the National Treasury Central Supplier Database at close of tender, shall
submit a copy of their application of registration, with their Tender submission. Tenders received from such
Tenderers who have not submitted proof of their registration within 21 days after the closing date for tender
submissions, will not be considered.
C26 Failure to apply instructions contained in addenda may render a Tenderer’s offer non-responsive in terms of
- clause C.3.8.
c27 The arrangements for a non-compulsory clarification meeting are as stated in the Tender Notice and Invitation
- to Tender.
c.28 Request clarifications at least 7 working days before the closing time.
Main Tender Offers are required to be submitted together with alternative tenders.
C.2.12 If a Tenderer wishes to submit an alternative Tender Offer, the only criteria permitted for such alternative
- Tender Offer is that it demonstrably satisfies the Employer’s standards and requirements, the details of which
may be obtained from the Employer’'s Agent.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Clause
number

Tender Data

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or
proposed Pricing Data must be submitted with the alternative Tender Offer to enable the Employer to evaluate
the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative
complies with the Employer’s standards and requirements and to evaluate the acceptability of the pricing
proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design
assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative Tender Offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the Tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer’s costs in confirming the acceptability of the detailed design.

C.2.13.6

A two-envelope procedure will be followed as described in clause C.2.13.7.

C.2.137

Tenderers shall note the specific requirements for packaging of their Tender Documents and include only the
following:

* Financial: 1 original document marked “Original” including Form of Offer and Acceptance, Estimated
Monthly Expenditure and Priced Bills of Quantities; and

*  Technical: 1 copy excluding Form of Offer and Acceptance, Estimated Monthly Expenditure and Priced
Bills of Quantities.

INCLUSION OF ANY PRICING INFORMATION ANYWHERE IN THE ONE COPY WILL LEAD TO THE BID
BEING DISQUALIFIED.

The original document will be placed in one envelope and the one copy will be placed in another envelope.
The two envelopes shall be placed together in an outer envelope sealed and bearing the following:

*  The address as stated in C.2.15.1 below

. The identification details as stated in C.2.15.1 below

. Name of the Tenderer

*  The words “Not be opened before the Tender opening”

The Technical and Financial envelopes should also contain the details of the last three bullets on them. The
Financial envelope must contain the words NOT TO BE OPENED WITH THE TECHNICAL ENVELOPE

C.2.13.9

Telephonic, telegraphic, telex, facsimile or eMailed Tender Offers will not be accepted.

C.2.15.1

The Employer’s address for delivery of Tender Offers and identification details to be shown on each Tender
Offer package are:

Location of Tender Box: Biodiversity Centre

Physical address: Pretoria National Botanical Garden
2 Cussonia Avenue
Brummeria
Pretoria

Identification Details: Tender No.: SANBI: G379/2021

Title of Tender: Appointment of a contractor for the construction of a visitors’ centre,
gatehouse, staff facilities, external works, landscaping and installation of bulk
electrical services for the South African National Biodiversity Institute (SANBI)
at the Kwelera National Botanical Garden, Eastern Cape.

C.2.15.2

The closing time for submission of Tender Offers is as stated in the Tender Notice and Invitation to Tender.

C.2.16.1

The Tender Offer validity period is 90 days.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Where a Tenderer, at any time after the opening of his Tender Offer but prior to entering into a contract based

on his Tender Offer:

(1) withdraws his tender;

(2) gives notice of his inability to execute the contract in terms of his tender; or

C.2.16.3 | (3) fails to comply with a request made in terms of C.2.17, C.2.18 or C.3.9

such Tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be

determined by the Employer, but not less than six (6) months, from the date of tender closure. The Employer

may fully or partly exempt a Tenderer from the provisions of this condition if he is of the opinion that the
circumstances justify the exemption.

The Tenderer shall, when requested by the Employer to do so, submit the names of all management and

C2.18 supervisory staff that will be employed to supervise the Labour-Intensive portion of the works together with
satisfactory evidence that such staff members satisfy the eligibility requirements.
C.2.22 | Tender documents will not be returned to Bidders.

The Tenderer is required to submit with his tender the following (failure to provide below documentation

will result in the tender being rejected):

1) A copy of the Central Suppliers Database (CSD) registration report or registration number.

2) A printed copy of the Active Contractor’s Listing off the CIDB website (www.cidb.org.za)

3) UIF compliance demonstrated by submission of one of the following:

e Avalid copy of the UIF Letter of Compliance issued by the Department of Labour, or
e Labour uFiling Employer Statement of Account indicating UIF payments or accruals not older than
12 months, or
C.2.23 e SARS eFiling Employer Statement of Account indicating UIF payments or accruals not older than 12
months, or
e Valid proof of exemption for UIF.

4) Letter of Good Standing from the Office of the Compensation Commissioner as required by the
Compensation for Occupational Injuries and Diseases Act (COIDA). The letter should be issued by the
Department of Labour.

5) A valid certified copy or original Broad-Based Black Economic Empowerment (B-BBEE) Status Level 1
certificate. Note that for this tender, the following pre-qualification criterion for preferential procurement
will be applied: Section 4(1) a Tenderer having a B-BBEE Status Level of Contributor Level 1.

C.3.1.1 | The Employer shall respond to clarifications received up to 7 working days before the tender closing time.
C.3.2 The Employer shall issue addenda until 5 working days before the tender closing time.
C.3.4.1 | The tenders will not be opened in public
C.3.5.1 | The two-envelope system will be followed for this tender.
In the event of disqualification, the Employer may, at his sole discretion, impose a specified period during
C.3.7 which Tender Offers will not be accepted from the offending Tenderer and report same to the CIDB and
National Treasury.
C.3.11.1 | The procedure for the evaluation of responsive tenders is stated in Annexure A.

In addition to the requirements of the Condition of Tender, offers will only be accepted if:

a) the Tenderer submits a copy of the CSD registration report or registration number (refer to T2.1.13);

b) the Tenderer is registered with the Construction Industry Development Board in an appropriate
Contractor grading designation (refer to T2.1.12);

c) the Tenderer or any of it's directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector (refer to SBD 8 — T2.1.17);

d) the Tenderer has not (refer to SBD 8 — T2.1.17):

i) abused the Employer’s Supply Chain Management System; or

ii) failed to perform on any previous contract and has been given a written notice to this effect;
C.3.13 | e) the Tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of

interest which may impact on the Tenderer’s ability to perform the contract in the best interests of the

Employer or potentially compromise the tender process and persons in the employ of the state are

permitted to submit tenders or participate in the contract (refer to T2.1.16);

f)  the Tenderer is registered and in good standing with the compensation fund issued by the Department
of Labour (Letter of Good Standing from the Office of the Compensation Commissioner (COIDA));

g) the Employer is reasonably satisfied that the Tenderer has in terms of the Construction Regulations,
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies and
resources to carry out the work safely.

h) UIF compliance demonstrated by submission of one of the following:

e Avalid copy of the UIF Letter of Compliance issued by the Department of Labour, or

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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e Labour uFiling Employer Statement of Account indicating UIF payments or accruals not older than
12 months, or

e  SARS eFiling Employer Statement of Account indicating UIF payments or accruals not older than 12
months, or

e Valid proof of exemption for UIF.

i) A valid certified copy or original Broad-Based Black Economic Empowerment (B-BBEE) Status Level 1
certificate. Note that for this tender, the following pre-qualification criterion for preferential procurement
will be applied: Section 4(1) a Tenderer having a B-BBEE Status Level of Contributor Level 1.

Only those Tenderers who can demonstrate that they will have in their employ management and

F2.1 supervisory staff satisfying the requirements of the scope of work for labour-intensive competencies for
supervisory and management staff during the validity of the contract, are eligible to submit tenders.
The Tenderer must submit to the Employer names of all management and supervisory staff that will be
F.2.18 employed to supervise the labour-intensive portion of the works, together with satisfactory evidence that

such staff members satisfy the eligibility requirements.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Annexure A

This Annexure contains all the criteria that the Employer shall use to evaluate tenders. In accordance with Clause C.3.11 of
the Standard Conditions of Tender. No other factors, methods or criteria shall be used. The Tenderer shall provide all the
information requested in the forms included in Part T2.2 — Returnable Schedules.

Tenders shall be evaluated in three stages as follows

. Stage 1 — Evaluation of Eligibility and Administrative Compliance
. Stage 2 — Evaluation of Functionality

. Stage 3 — Evaluation of Tender Price and Preference

1 Stage 1: Eligibility and Administrative Compliance

The first stage will determine whether tenders are compliant with all mandatory and disqualifiable submission requirements.
Tenderers that are deemed compliant will be eligible for further evaluation.

The criteria as identified in Clauses C.2.23 and C.3.13 in the Tender Data will be used to determine the tenders’ eligibility.

For administrative compliance, the Tenderers must complete all the returnable forms in Part T2.2, the Bills of Quantities and
the Offer section in Part C1.1.

2 Stage 2: Functionality

The Tenderers who complied with the eligibility and administrative criteria in Stage 1, are considered for further evaluation on
their capability to execute the project.

In this stage tenders will be evaluated on functionality according to the criteria listed below. Tenderers who fail to score a
minimum of 70 points out of a possible 100 points on functionality criteria, will not be eligible for further consideration.

Scoring quality
The functionality (quality) evaluation criteria are listed below. Maximum points for each criterion are in bold while points for
each sub-criteria are indicated in brackets.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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FUNCTIONALITY CRITERIA
ID CRITERIA POINTS
Implementation method and project plan or programme 20
1 e Method to be followed in delivering this project (10)
e  Weekly plan/programme with milestones (10)
Contractor’s Experience 55
e Three reference letters regarding work of similar scope and scale completed in last three (15)
years
2 e List of at least five convgntional projects with telephonic references, indicating value of (15)
works completed and project duration
e List of at least five labour intensive construction projects with telephonic references,
indicating value of works completed and project duration (25)
Contractor's Resources — Personnel and Plant 25
Proposed personnel:
e CV’s for proposed key personnel indicating: (20)
o Previous work experience
o Total number of years’ working experience in construction
3 o Individual experience on similar work in last five years
o Qualifications or artisan’s certification or other recognised training courses
completed
o Membership of professional bodies or guilds
Plant:
e Equipment owned by Contractor 5)
e Equipment to be rented (if any) — with preferred rental companies
TOTAL 100

Functionality shall be scored by not less than three evaluators in accordance with the following schedules:

Each evaluation criterion will be assessed in terms of five indicators — no response, poor, satisfactory, acceptable, good and
very good. Scores ranging from of 0 to 5 will be allocated to no response, very poor, poor, acceptable, good and very good
responses, respectively. The scores submitted by each of the evaluators will be averaged, weighted and then totalled to
obtain the final score for functionality. The prompts for judgment and the associated scores used in the evaluation of quality
shall be as follows:

Score | Prompt for judgement

0 Failed to address the question/issue

1 Very poor response - response/answer/solution lacks convincing evidence of skill/experience sought or
medium risk that relevant skills will not be available

2 Poor response — some elements of the response/answer/solution are present, but documentary evidence is
mostly lacking in respect of the required information

3 Acceptable response/answer/solution to the particular aspect of the requirements and evidence given of skill
/experience sought

4 Above acceptable — response/answer/solution demonstrating real understanding of requirements and evidence
of ability to meet it

5 Excellent - response/answer/solution provides confidence that the Tenderer will add real value to the project

The minimum number of evaluation points for functionality proposal is 70 points in order to progress to Stage 3 of the
evaluation

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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3 Stage 3: Tender Price and Preference

The Tenderers who complied with the functionality criteria in Stage 2, are considered for further evaluation in terms of their
Tender Price and Preference Points.

3.1 Correction of arithmetical errors

Pursuant to clause C.3.9 of the Standard Conditions of Tender as amended in the Tender Data, correction of arithmetical
errors shall be undertaken.

3.2 Calculation of score for Tender Price

The score for Tender Price shall be calculated using the following formula:

=y x 1= (52
Where:

Nr = the score for Tender Price awarded for the tender under consideration
W: = the weighting given to financial offer, determined as follows:

e 90 where the Tender Price, inclusive of VAT, of all responsive Tender Offers received has a value in excess of
R50 000 000,00; or

e 80 where the Tender Price, inclusive of VAT, of one or more responsive Tender Offers has a value that equals or
is less than R50 000 000,00.

Pt = Tender Price of the tender under consideration
Pmin = Tender Price of the lowest responsive tender

In the event that the calculated value of Nr is negative, the allocated score shall be 0
3.3 Calculation of Preference points

Up to 100 minus Ws tender evaluation points will be awarded to Tenderers who submit responsive tenders and who are found
to be eligible for the preference claimed. Points are based on a Tenderer’'s scorecard measured in terms of the Broad-Based
Black Economic Empowerment Act (B-BBEE, Act 53 of 2003) and the Regulations (2017) to the Preferential Procurement
Policy Framework Act (PPPFA, Act 5 of 2000).

Points awarded will be according to a Tenderer's B-BBEE status level of contributor and summarised in the table below:

Number of Points for Number of Points for
B-BBEE Status Level of Contract value up to Contract Value above
contributor Qualification R50 000 000 R50 000 000
1 > 100 points 20 10
2 = 85 but < 100 points 18 9
3 2 75 but < 85 points 14 6
4 2 65 but < 75 points 12 5
5 > 55 but < 65 points 8 4
6 2 45 but < 55 points 6 3
7 2 40 but < 45 points 4 2
8 2 30 but < 40 points 2 1
Non-compliant Contributor < 30 points 0 0

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Eligibility for preference points is subject to the following conditions:

(1

(2)
@)

(4)
®)

(6)
)

(8)
©)

34

A Tenderer’s scorecard shall be based on the Construction Sector Codes of Practice promulgated in Government

Gazette 32305 of 5 June 2009, only if such certificate has been issued before 17 February 2016; alternatively a

B-BBEE Certificate issued in accordance with the revised Notice of Clarification published in Notice 444 of 2015 of

Government Gazette No.38799 on 15 May 2015 by the Department of Trade and Industry; and

The scorecard shall be submitted as a certificate attached to Returnable Schedule Form T2.1.06; and

The certificate shall:

(a) be an original or an original certified copy of the original; and

(b) have been issued by a verification agency accredited by the South African National Accreditation System
(SANAS); or

(c) have been issued by a registered auditor approved by the Independent Regulatory Board of Auditors (IRBA),
and

The Verification Certificate must be valid at the tender closing date; and

The date of issue of the certificate must be less than 12 (twelve) months prior to the advertised tender closing date

(see Tender Data C.2.15.2); and

Compliance with any other information requested to be attached to Form T2.1.06; and

If a Tenderer claims a preference score without submitting an acceptable verification certificate, a period of 24 hours

will be granted to submit an acceptable verification certificate which was valid at date of tender closure; and

Failure to submit a valid verification certificate will result in the award of 0 (zero) points for preference; and

In the event of a joint venture (JV), a consolidated B-BBEE verification certificate in the name of the JV shall be

submitted.

Financial and Preference

After calculation of the scores for Tender Price and for Preference, a combined score will be calculated as follows:

NT = NF + NP

Where:

NT = Total score for tender under consideration
NF = Score for Tender Price
NP = Score for Preference

The tender with the highest score should be recommended for appointment.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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CA
C141
C1.11

C.1.1.2

Note:

C113

C1.2

CA13
C.1.31

CA1.3.2

C.1.33

C1.4

Annexure C: Standard Conditions of Tender

General
Actions

The Employer and each Tenderer submitting a Tender Offer shall comply with these Conditions of Tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations
and not engage in anticompetitive practices.

The Employer and the Tenderer and all their agents and employees involved in the tender process shall avoid
conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest,
indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender
submissions. Employees, agents and advisors of the Employer shall declare any conflict of interest to whoever
is responsible for overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as appropriate.

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts
in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position even if no improper acts result.

2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or
family interests in the tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyalty which would in any way affect any decisions taken.

The Employer shall not seek, and a Tenderer shall not submit a tender without having a firm intention and the
capacity to proceed with the contract.

Tender Documents
The documents issued by the Employer for the purpose of a Tender Offer are listed in the Tender Data.
Interpretation

The Tender Data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these Conditions of Tender.

These Conditions of Tender, the Tender Data and tender schedules which are required for tender evaluation
purposes, shall form part of any contract arising from the Invitation to Tender.

For the purposes of these Conditions of Tender, the following definitions apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it difficult
to fulfill his or her duties impartially;

ii) an individual or Tenderer is in a position to exploit a professional or official capacity in some way for
their personal or corporate benefit; or

iii)  incompatibility or contradictory interests exist between an employee and the Tenderer who employs
that employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional discounts it
can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the Employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or
the award of a contract arising from a Tender Offer to the detriment of the Employer, including collusive
practices intended to establish prices at artificial levels;

Communication and Employer’s agent

Each communication between the Employer and a Tenderer shall be to or from the Employer's agent only, and
in a form that can be readily read, copied and recorded. Communications shall be in the English language. The

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

13.



South African National Biodiversity Institute
Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and installation
of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical Garden, Eastern

Cape.

Bid No.: SANBI: G379/2021

C1.5
C.1.51

C.1.5.2

C.1.53

C.1.6
C.1.6.1

C.1.6.2
C.1.6.21

C.1.6.2.2

C.1.6.23

C.1.6.24

C.1.6.3
C.1.6.31

C.1.6.3.2
C.1.6.3.2.1

C.1.6.3.2.2

Employer shall not take any responsibility for non-receipt of communications from or by a Tenderer. The name
and contact details of the Employer’s agent are stated in the Tender Data.

Cancellation and Re-Invitation of Tenders
An Employer may, prior to the award of the tender, cancel a tender if-

a) due to changed circumstances, there is no longer a need for the engineering and construction works
specified in the invitation;

b) funds are no longer available to cover the total envisaged expenditure; or

c) no acceptable tenders are received.

d) there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same manner in which the original tender
invitation was advertised

An Employer may only with the prior approval of the relevant treasury cancel a tender invitation for the second
time.

Procurement procedures
General

Unless otherwise stated in the Tender Data, a contract will, subject to C.3.13, be concluded with the Tenderer
who in terms of C.3.11 is the highest ranked or the Tenderer scoring the highest number of tender evaluation
points, as relevant, based on the Tender submissions that are received at the closing time for tenders.

Competitive negotiation procedure

Where the Tender Data require that the competitive negotiation procedure is to be followed, Tenderers shall
submit Tender Offers in response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of C.3.4, the Employer shall announce only the names of the Tenderers who make a
submission. The requirements of C.3.8 relating to the material deviations or qualifications which affect the
competitive position of Tenderers shall not apply.

All responsive Tenderers or at least a minimum of not less than three responsive Tenderers that are highest
ranked in terms of the evaluation criteria stated in the Tender Data shall be invited to enter into competitive
negotiations based on the principle of equal treatment, keeping confidential the proposed solutions and
associated information.

Notwithstanding the provisions of C.2.17, the Employer may request that tenders be clarified, specified and fine-
tuned in order to improve a Tenderer's competitive position provided that such clarification, specification, fine-
tuning or additional information does not alter any fundamental aspects of the offers or impose substantial new
requirements which restrict or distort competition or have a discriminatory effect.

At the conclusion of each round of negotiations, Tenderers shall be invited by the Employer to revise their
Tender Offers based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be
advised when they are to submit their best and final offer.

The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after Tenderers have
been requested to submit their best and final offer.

Proposal procedure using the two stage-system
Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The Employer shall evaluate each responsive submission in terms of the method
of evaluation stated in the Tender Data, and in the second stage negotiate a contract with the Tenderer scoring
the highest number of evaluation points and award the contract in terms of these Conditions of Tender.

Option 2

Tenderers shall submit in the first stage only technical proposals. The Employer shall invite all responsive
Tenderers to submit Tender Offers in the second stage, following the issuing of procurement documents.

The Employer shall evaluate tenders received during the second stage in terms of the method of evaluation
stated in the Tender Data and award the contract in terms of these Conditions of Tender.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C.2
C.21
c.2.11

C.21.2

C.2.2
Cc.2.21

C.222

c.23

C.24

C.25

C.2.6

c.2.7

c.2.8

Cc.2.9

C.2.10
C.2.10.1

C.2.10.2
C.2.10.3

C.2.10.4

Tenderer’s obligations

Eligibility

Submit a Tender Offer only if the Tenderer satisfies the criteria stated in the Tender Data and the Tenderer, or
any of his principals, is not under any restriction to do business with Employer.

Notify the Employer of any proposed material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used by the Employer as the basis
in a prior process to invite the Tenderer to submit a Tender Offer and obtain the Employer’s written approval to
do so prior to the closing time for tenders.

Cost of Tendering

Accept that, unless otherwise stated in the Tender Data, the Employer will not compensate the Tenderer for
any costs incurred in the preparation and submission of a Tender Offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

The cost of the tender documents charged by the Employer shall be limited to the actual cost incurred by the
Employer for printing the documents. Employers must attempt to make available the tender documents on its
website so as not to incur any costs pertaining to the printing of the tender documents.

Check documents

Check the tender documents on receipt for completeness and notify the Employer of any discrepancy or
omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by
the Employer only for the purpose of preparing and submitting a Tender Offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a Tender Offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the Tender documents, which the Employer may issue, and if necessary
apply for an extension to the closing time stated in the Tender Data, in order to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which Tenderers may familiarize themselves with aspects of
the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the Tender
Data.

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the Employer at least five (5) working
days before the closing time stated in the Tender Data.

Insurance

Be aware that the extent of insurance to be provided by the Employer (if any) might not be for the full cover
required in terms of the Conditions ofCcontract identified in the Contract Data. The Tenderer is advised to seek
qualified advice regarding insurance.

Pricing the Tender Offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value Added Tax
(VAT), and other levies payable by the successful Tenderer, such duties, taxes and levies being those
applicable fourteen (14) days before the closing time stated in the Tender Data.

Show VAT payable by the Employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the Conditions of Contract identified in the Contract Data.

State the rates and prices in Rand unless instructed otherwise in the Tender Data. The Conditions of Contract
identified in the Contract Data may provide for part payment in other currencies.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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c.2.11

C.212

C.212.1

C.212.2

C.2123

C.213

C.2.13.1

C.2.13.2

C.2.133

C.2.13.4

C.2.13.5

C.2.13.6

C.2.137

C.2.13.8

C.2.13.9

C.214

C.2.15
C.2.15.1

C.2.15.2

C.2.16
C.2.16.1

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by
the Employer, or necessary to correct errors made by the Tenderer. All signatories to the Tender Offer shall
initial all such alterations.

Alternative Tender Offers

Unless otherwise stated in the Tender Data, submit alternative Tender Offers only if a main Tender Offer, strictly
in accordance with all the requirements of the tender documents, is also submitted as well as a schedule that
compares the requirements of the tender documents with the alternative requirements that are proposed.

Accept that an alternative Tender Offer must be based only on the criteria stated in the Tender Data or criteria
otherwise acceptable to the Employer.

An alternative Tender Offer must only be considered if the main Tender Offer is the winning tender.
Submitting a Tender Offer

Submit one Tender Offer only, either as a single tendering entity or as a member in a joint venture to provide
the whole of the works identified in the Contract Data and described in the scope of works, unless stated
otherwise in the Tender Data.

Return all returnable documents to the Employer after completing them in their entirety, either electronically (if
they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the Tender Offer communicated on paper as an original plus the number of copies stated in
the Tender Data, with an English translation of any documentation in a language other than English, and the
parts communicated electronically in the same format as they were issued by the Employer.

Sign the original and all copies of the Tender Offer where required in terms of the Tender Data. The Employer
will hold all authorized signatories liable on behalf of the Tenderer. Signatories for Tenderers proposing to
contract as joint ventures shall state which of the signatories is the lead partner whom the Employer shall hold
liable for the purpose of the Tender Offer.

Seal the original and each copy of the Tender Offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the Employer's address and identification
details stated in the Tender Data, as well as the Tenderer's name and contact address.

Where a two-envelope system is required in terms of the Tender Data, place and seal the returnable documents
listed in the Tender Data in an envelope marked “financial proposal” and place the remaining returnable
documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the Employer’s
address and identification details stated in the Tender Data, as well as the Tenderer's name and contact
address.

Seal the original Tender Offer and copy packages together in an outer package that states on the outside only
the Employer's address and identification details as stated in the Tender Data.

Accept that the Employer will not assume any responsibility for the misplacement or premature opening of the
Tender Offer if the outer package is not sealed and marked as stated.

Accept that Tender Offers submitted by facsimile or e-mail will be rejected by the Employer, unless stated
otherwise in the Tender Data.

Information and data to be completed in all respects

Accept that Tender Offers, which do not provide all the data or information requested completely and in the form
required, may be regarded by the Employer as non-responsive.

Closing time

Ensure that the Employer receives the Tender Offer at the address specified in the Tender Data not later than
the closing time stated in the Tender Data. Accept that proof of posting shall not be accepted as proof of delivery.

Accept that, if the Employer extends the closing time stated in the Tender Data for any reason, the requirements
of these Conditions of Tender apply equally to the extended deadline.

Tender Offer validity

Hold the Tender Offer(s) valid for acceptance by the Employer at any time during the validity period stated in
the Tender Data after the closing time stated in the Tender Data.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C.2.16.2

C.2.16.3

C.2.16.4

C.2.17

Note:

C.2.18
C.2.18.1

C.2.18.2
C.2.19

C.2.20

c.2.21

C.2.22

C.2.23

C3

C.31
C.3.11

C.31.2

If requested by the Employer, consider extending the validity period stated in the Tender Data for an agreed
additional period with or without any conditions attached to such extension.

Accept that a tender submission that has been submitted to the Employer may only be withdrawn or substituted
by giving the Employer’s agent written notice before the closing time for tenders that a tender is to be withdrawn
or substituted. If the validity period stated in C.2.16 lapses before the Employer evaluating tenders, the
Contractor reserves the right to review the price based on Consumer Price Index (CPI).

Where a tender submission is to be substituted, a Tenderer must submit a substitute tender in accordance with
the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE".

Clarification of Tender Offer after submission

Provide clarification of a Tender Offer in response to a request to do so from the Employer during the evaluation
of Tender Offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of Tenderers
or substance of the Tender Offer is sought, offered, or permitted.

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
Tenderer following a competitive selection process, should the Employer elect to do so.

Provide other material

Provide, on request by the Employer, any other material that has a bearing on the Tender Offer, the Tenderer’s
commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of
materials, considered necessary by the Employer for the purpose of a full and fair risk assessment.

Should the Tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the
time for submission stated in the Employer’s request, the Employer may regard the Tender Offer as non-
responsive.

Dispose of samples of materials provided for evaluation by the Employer, where required.
Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
Tender Data.

Submit securities, bonds and policies

If requested, submit for the Employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the
Contract Data.

Check final draft

Check the final draft of the contract provided by the Employer within the time available for the Employer to issue
the contract.

Return of other Tender documents

If so instructed by the Employer, return all retained tender documents within twenty-eight (28) days after the
expiry of the validity period stated in the Tender Data.

Certificates

Include in the tender submission or provide the Employer with any certificates as stated in the Tender Data.
The Employer’s undertakings

Respond to requests from the Tenderer

Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five (5) working
days before the tender closing time stated in the Tender Data and notify all Tenderers who collected tender
documents.

Consider any request to make a material change in the capabilities or formation of the tendering entity (or both)
or any other criteria which formed part of the qualifying requirements used to prequalify a Tenderer to submit a
Tender Offer in terms of a previous procurement process and deny any such request if as a consequence:

a) anindividual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet
any of the collective or individual qualifying requirements;

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C.3.2

C33

C.34
C.3.41

C.34.2

C.343
C.3.5
C.3.51

C.352

C.3.6

C3.7

C.3.8
C.3.8.1

C.3.8.2

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or
as another joint venture; or

c) inthe opinion of the Employer, acceptance of the material change would compromise the outcome of the
prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each Tenderer during the
period from the date that tender documents are available until three (3) working days before the tender closing
time stated in the Tender Data. If, as a result a Tenderer applies for an extension to the closing time stated in
the Tender Data, the Employer may grant such extension and, shall then notify all Tenderers who collected
tender documents.

Return late Tender Offers

Return Tender Offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the Tenderer concerned.

Opening of Tender submissions

Unless the two-envelope system is to be followed, open valid tender submissions in the presence of Tenderers’
agents who choose to attend at the time and place stated in the Tender Data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the
Tender Data, the name of each Tenderer whose Tender Offer is opened and, where applicable, the total of his
prices, number of points claimed for its B-BBEE status level and time for completion for the main Tender Offer
only.

Make available the record outlined in C.3.4.2 to all interested persons upon request.
Two-envelope system

Where stated in the Tender Data that a two-envelope system is to be followed, open only the technical proposal
of valid tenders in the presence of Tenderers’ agents who choose to attend at the time and place stated in the
Tender Data and announce the name of each Tenderer whose technical proposal is opened.

Evaluate functionality of the technical proposals offered by Tenderers, then advise Tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened. Open
only the financial proposals of Tenderers, who score in the functionality evaluation more than the minimum
number of points for functionality stated in the Tender Data, and announce the score obtained for the technical
proposals and the total price and any points claimed on B-BBEE status level. Return unopened financial
proposals to Tenderers whose technical proposals failed to achieve the minimum number of points for
functionality.

Non-disclosure

Not disclose to Tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of Tender Offers, the final evaluation price and recommendations for
the award of a contract, until after the award of the contract to the successful Tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a Tenderer to influence the processing of Tender Offers and
instantly disqualify a Tenderer (and his Tender Offer) if it is established that he engaged in corrupt or fraudulent
practices.

Test for responsiveness
Determine, after opening and before detailed evaluation, whether each Tender Offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) isresponsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents
without material deviation or qualification. A material deviation or qualification is one which, in the Employer’s
opinion, would:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C.3.9
C.3.91

C.3.9.2

C.3.93

C.3.94

C.3.10

C.3.11

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer’s or the Tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other Tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive Tender Offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Arithmetical errors, omissions and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is
a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

Check the highest ranked tender or Tenderer with the highest number of tender evaluation points after the
evaluation of Tender Offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or Bills of Quantities; or
c) arithmetic errors in:
(i) line item totals resulting from the product of a unit rate and a quantity in Bills of Quantities or
schedules of prices; or
(i) the summation of the prices.

Notify the Tenderer of all errors or omissions that are identified in the Tender Offer and either confirm the Tender
Offer as tendered or accept the corrected total of prices.

Where the Tenderer elects to confirm the Tender Offer as tendered, correct the errors as follows:

a) If Bills of Quantities or pricing schedules apply and there is an error in the line item total resulting from the
product of the unit rate and the quantity, the line item total shall govern, and the rate shall be corrected.
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as
quoted shall govern, and the unit rate shall be corrected.

b)  Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the Tenderer's addition of prices, the total of the prices shall govern and the
Tenderer will be asked to revise selected item prices (and their rates if Bills of Quantities apply) to achieve
the tendered total of the prices.

Clarification of a Tender Offer

Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract arising from the
Tender Offer.

Evaluation of Tender Offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the
time that tenders are invited to the time that a contract is awarded. They are generic in nature and are made
project specific through choices that are made in developing the Tender Data associated with a specific project.

Conditions of Tender are by definition the document that establishes a Tenderer’s obligations in submitting a
Tender and the Employer’s undertakings in soliciting and evaluating Tender Offers. Such conditions establish
the rules from the time a tender is advertised to the time that a contract is awarded and require Employers to
conduct the process of offer and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies
the following system requirements:
Requirement | Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias,
providing simultaneous and timely access to participating parties to the same
information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the

interests of the parties.

Transparent The only grounds for not awarding a contract to a Tenderer who satisfies all
requirements are restrictions from doing business with the Employer, lack of
capability or capacity, legal impediments and conflicts of interest.
Competitive The system provides for appropriate levels of competition to ensure cost
effective and best value outcomes.

Cost effective | Cost effective

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C.3.111

C.3.12

C.3.13

C.3.14
C.3.14.1

C.3.14.2
C.3.15

C.3.16

C.3.17

The activities associated with evaluating Tender Offers are as follows:

a) Open and record Tender Offers received

b) Determine whether or not Tender Offers are complete

c) Determine whether or not Tender Offers are responsive

d) Evaluate Tender Offers

e) Determine if there are any grounds for disqualification

f)  Determine acceptability of preferred Tenderer

g) Prepare a Tender Evaluation Report

h)  Confirm the recommendation contained in the Tender Evaluation Report

General

The Employer must appoint an evaluation panel of not less than three persons conversant with the proposed
scope of works to evaluate each responsive Tender Offer using the tender evaluation methods and associated
evaluation criteria and weightings that are specified in the Tender Data.

Insurance provided by the Employer

*If requested by the proposed successful Tenderer, submit for the Tenderer's information the policies and/or
certificates of insurance which the Conditions of Contract identified in the Contract Data, require the Employer
to provide.

Acceptance of Tender Offer
Accept the Tender Offer; if in the opinion of the Employer, it does not present any risk and only if the Tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
Employer’s procurement;

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract;

c) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies
Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer,
has suspended his/her business activities or is subject to legal proceedings in respect of any of the
foregoing;

e) complies with the legal requirements, if any, stated in the Tender Data; and

f)  is able, in the opinion of the Employer, to perform the contract free of conflicts of interest.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the Employer as part
of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and
c) other revisions agreed between the Employer and the successful Tenderer.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.
Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is
signed.

Registration of the award

An Employer must, within twenty-one (21) working days from the date on which a Contractor's offer to perform
a construction works contract is accepted in writing by the Employer, register and publish the award on the
CIDB Register of Projects.

Provide copies of the contracts

Provide to the successful Tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to Tenderers for any action that is taken in applying these conditions of
tender, but withhold information which is not in the public interest to be divulged, which is considered to prejudice
the legitimate commercial interests of Tenderers or might prejudice fair competition between Tenderers.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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PART T: THE TENDER
Part T2: Returnable Documents

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL WORKS,

PROJECT TITLE: LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL SERVICES FOR
THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE
KWELERA NATIONAL BOTANICAL GARDEN, EASTERN CAPE

BID No.: SANBI: G379/2021

T2.1 List of Returnable Documents

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

Tender document name

Number of
pages issued

Returnable
document

Resolution of Board of Directors (T2.2.01) 1 Page mYes oNo
Resolution of Board of Directors to enter into consortia or JV's (T2.2.02) (If

X 2 Pages mYes oNo
Applicable)
Special Resolution of Consortia or JV’s (T2.2.03) (If Applicable) 3 Pages mYes oNo
Schedule of Proposed Sub-contractors (T2.2.04) 1 Page mYes oNo
Capacity of Tenderer (T2.2.05) 3 Pages mYes oNo
SBD6.1 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 4 Pages aVes o No
PREFERENTIAL PROCUREMENT REGULATIONS 2017 (T2.2.06) 9
Resources to be employed in terms of organization and staffing (T2.2.07) 2 Pages mYes oNo
Estimated Monthly Expenditure (T72.2.08) 1 Page mYes oNo
Non-Compulsory Site Inspection Meeting Certificate (T2.2.09) 1 Page mYes oNo
Compensation of Occupational Injuries and Disease Act (COIDA) (T2.2.18) 1 Page mYes oNo
Unemployment Insurance Fund (UIF) (T2.2.19) 1 Page mYes oNo

2, OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Tender document name

Number of
pages issued

Returnable
document

Declaration of Interest (T2.2.10) 2 Pages mYes oNo
Medical Certificate for the confirmation of permanent disabled status

1 Page mYes oNo
(T2.2.11)
Proof of Registration with Construction Industry Development Board 1 Page aVYes oNo
(T2.2.12)
Copy of CSD Registration Certificate (T2.2.13) 1 Page mYes oNo

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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Tender document name

Number of
pages issued

Returnable
document

Financial References (T2.2.14) 1 Page mYes oNo
Proof of Liability Insurance (T2.2.20) 1 Page mYes oNo
SBD6.2 Declaration Certificate for Local Production and Content for

. 6 Pages mYes oNo
Designated Sectors

3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT
Number of Returnable

Tender document name pages issued document

Record of Addenda to Tender Documents (T2.2.15)

1 Page

mYes oONo

Compulsory Enterprise Questionnaire (T2.2.16)

3 Pages

mYes 0No

4, OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Tender document name

Number of
pages issued

Returnable
document

Applicable Form of Guarantee

3 Pages

mYes 0ONo

Priced Bills of Quantities

138 Pages

mYes oONo

C1.1 Offer portion of Form of Offer and Acceptance

C1.2 Contract Data - Part 2

C1.3 Form of Guarantee

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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RETURNABLE DOCUMENT CHECKLIST

This form has been created as an aid to ensure a Tenderer's compliance with the completion of the returnable schedules and
subsequent placement in the correct Technical and Financial Envelopes.

A TECHNICAL ENVELOPE (1 COPY)
Reference Tick if
No. Document Description completed
T2.2.01 Resolution of Board of Directors
T2.2.02 Resolution of Board of Directors to enter into consortia or JV’s (If Applicable)
T2.2.03 Special Resolution of Consortia or Joint Ventures (If Applicable)
T2.2.04 Schedule of Proposed Sub-contractors
T2.2.05 Capacity of Tenderer
T2.2.06 SBD6.1_ Preference points claim form in terms of the Preferential Procurement
Regulations 2017
T2.2.07 Resources to be employed in terms of organization and staffing
T2.2.09 Non-Compulsory Site Inspection Meeting Certificate
T2.2.10 Declaration of Interest
T2.2.11 Medical Certificate for the confirmation of permanent disabled status
T2.2.12 Proof of Registration with Construction Industry Development Board
T2.213 Original Valid Tax Clearance Certificate
T2.2.14 Copy of CSD Registration Certificate
T2.2.15 Financial References
T2.2.16 Record of Addenda to Tender Documents
T2.217 Compulsory Enterprise Questionnaire
T2.2.18 Compensation of Occupational Injuries and Disease Act (COIDA)
T2.2.19 Unemployment Insurance Fund (UIF)
T2.2.20 Proof of Liability Insurance
SBD8 Declaration of Bidder's Past Supply Chain Management Practices
SBD9 Certificate of Independent Quotation Determination

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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B FINANCIAL ENVELOPE (ORIGINAL DOCUMENT)

The entire original tender document must be submitted in this envelope including the forms as listed below:

Reference Tick if
No. Document Description completed
C1.1 Form of Offer and Acceptance
C1.2 Contract Data — Part 1
C2.2 Priced Bills of Quantities

T2.2.08 Estimated Monthly Expenditure

SBD6.2 Local Content Declaration and Annexures

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2 Returnable Documents/Schedules

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.01: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

[ (=1 o I O TSP P PP TP PP OUPUPR PRI (place)
(O o O PSP T PP OUPPPRURPRI (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the South African National Biodiversity Institute in respect of the following project:

(project description as per Bid / Tender Document)

Bid / Tender NUMDET: .......oooiiiiiiiieeee e (Bid / Tender Number as per Bid / Tender Document)
2 Y 1 Y = VOSSP
T a1V o T=T R O To =T 1V T ST PP (Position in the Enterprise)
and WHho Will SIGN @S FOIIOWS: ... ..ot e e e bt e e ettt e s st et e e s e e e e et b e e e e e anne e e naneee
be, and is hereby, authorised to sign the Bid/Tender, and any and all other documents and/or correspondence in
connection with and relating to the Bid/Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid/Tender to the Enterprise mentioned above.
Name Capacity Signature
1
2
3
4
Note:
1. * Delete which is not applicable
2. NB. This resolution must be signed by all the Directors /
Members / Partners of the Bidding Enterprise.
3. Should the number of Directors / Members/Partners

exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.02: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors/Members/Partners of:

[ L= o = PSP O TP OUPUPRUPRRN (place)
0 OSSR (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the
Consortium/Joint Venture)

to the South African National Biodiversity Institute in respect of the following project:

(Project description as per Bid/Tender Document)

Bid/Tender NUMDEr: ........cooiiiiiiiii e (Bid/Tender Number as per Bid/Tender Document)
A |V 1V =7 S PP P PP OPPRPPUPRR
iN *hiS/NEr CapaCItY @S: ....vuieeiiiiii et e e e e st e e e e e e e antee e e eneeeeannneeean (Position in the Enterprise)
and Who Will SIGN @S FOIIOWS: ...ttt oottt et e e e e e ettt et e e e e e e nntbeeeeeeeeaanntbeeeeeaeeeaannnnneeeaaaann

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1 above,
and any and all Other documents and/or correspondence in connection with and relating to the consortium/joint venture,
in respect of the project described under item 1 above.

3.  The Joint Venture formation/arrangement will be in the following proportions:

Name of Contractor Proportion (%)

4. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiiment of the
obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with the
Employer in respect of the project described under item 1 above.

5. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture agreement
and the Contract with the Employer in respect of the project under item 1 above:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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[ )V (oz= 1= To [ [ =
.................................................................................................................... (code)
[0S =1 = To [0 [ ST T RSO
.................................................................................................................... (code)
Telephone NUMDET: ..o (code)
FaX NUMDET: ... (code)
Name Capacity Signature
1
2
3
4
5
6
7
8
9
10
Note:

1. * Delete which is not applicable.

2. NB. This resolution must be signed by all the Directors/
Members/Partners of the Bidding Enterprise.

3. Should the number of Directors/Members/Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
29.



South African National Biodiversity Institute

Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and installation
of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical Garden, Eastern
Cape.

Bid No.: SANBI: G379/2021

T2.2.03: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES
(If Applicable)

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into a
consortium/joint venture to jointly Bid for the project mentioned below: (legally correct full names and registration numbers, if
applicable, of the Enterprises forming a Consortium/Joint Venture)

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the South African National Biodiversity
Institute in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender NUMDET: .......cooiiiiiiee e (Bid / Tender Number as per Bid / Tender Document)
FIMITIIVIFSIIVIS: ettt ettt e e e at e s e b4 e et e e e et e eh et e eh bt oo he e e ehE e e eae e e ek bt e eae e e ek st e e ae e e nb e e e ene e e nnr e e e e e
iN *hisS/her Capacity @S: ......coiiiiiiiiii et (Position in the Enterprise)
aNd WO Will SIGN @S FOIOWS: ..ot e et e e e e e et e e e e e e e e s atb e e e eeeeeaaasbaeeeaeeessssbaseeaeeessansanneeeaeesannses

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in connection with
and relating to the Bid, as well as to sign any Contract, and any and all documentation, resulting from the award of the
Bid to the Enterprises in Consortium/Joint Venture mentioned above.

B. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all business
under the NAME AN STYIE Of: ...t e e ettt e e e e e e s e e et e e e e e eeabeaeeeaeeseessssbeseaeeeesaasbeneeaaeeeannses

C. The Enterprises to the Consortium/Joint Venture accept joint and several liabilities for the due fulfilment of the obligations
of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered into with the Employer
in respect of the project described under item A above.

D. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture agreement,
for whatever reason, shall give the Employer 30 day’s written notice of such intention. Notwithstanding such decision to
terminate, the Enterprises shall remain jointly and severally liable to the Employer for the due fulfilment of the obligations
of the Consortium/Joint Venture as mentioned under item D above.

E. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other Enterprises to the
Consortium/Joint Venture and of the Employer, cede any of its rights or assign any of its obligations under the
consortium/joint venture agreement in relation to the Contract with the Employer referred to herein.

F. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all purposes arising

from the consortium/joint venture agreement and the Contract with the Employer in respect of the project under item A
above:

.............................................................................................................. (code)
Postal @ddress: .......ooiiiie s
.............................................................................................................. (code)
Telephone NUMDET: ... (code)
FaX NUMDET: . (code)

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
31.



South African National Biodiversity Institute
Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and installation
of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical Garden, Eastern

Cape.

Bid No.: SANBI: G379/2021

Name Capacity Signature

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Note:

1. * Delete which is not applicable.

2. NB. This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the Consortium Joint Venture
submitting this Bid.

3. Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Bid exceed the space available
above, additional names and signatures must be supplied on a separate page.

4. Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must be
attached to the Special Resolution.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.04: SCHEDULE OF PROPOSED SUB-CONTRACTORS

Name and address of Previous experience with
Nature and extent of work
proposed Sub-contractor Sub-contractor
1
2
3
4
Name of representative: Signature Capacity Date
Name of organisation:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.05: CAPACITY OF TENDERER

1. WORK CAPACITY: (The Tenderer is requested to furnish the following particulars, attach additional pages if more space is required. Failure to furnish the
particulars may result in the Tender being disregarded)

Skilled technicians employed Unskilled employees employed

Categories of technicians Number Categories of employees Number

1.1 Provide full particulars of:

Machinery Equipment Workshops

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
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2, PARTICULARS OF COMMITMENTS WHICH THE TENDERER HAS PREVIOUSLY COMPLETED AND PRESENTLY ENGAGED WITH:
21 Current projects:

Reference / Scheduled
Contact Contact Contract Contract Date of date of

Tel. No. amount eriod commencement .
person P completion

Place

Project (town)

10

11

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
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2.2  Previous projects:

. Place G Contact Contract Contract Date of S SEEl ek
RlEe (town) (CEMEE! Tel. No amount eriod commencement LR @] o

person T P completion completion
1
2
3
4
5
6
7
8

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
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T2.2.06: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2017 SBD6.1

This preference form must form part of all Bids invited. It contains general information and serves as a claim form for
preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS
AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all Bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included).

a) The value of this Bid is estimated to not exceed R50 000 000 (all applicable taxes included) and therefore
the 80/20 preference point system shall be applicable;

1.2 Points for this Bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Contributor.

1.3 The maximum points for this Bid are allocated as follows:

PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not exceed

14 Failure on the part of a Bidder to submit proof of B-BBEE Status level of contributor together with the Bid, will
be interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

15 The purchaser reserves the right to require of a Bidder, either before a Bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser.

2, DEFINITIONS

(@) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-Based
Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of good
practice on black economic empowerment, issued in terms of section 9(1) of the Broad-Based Black
Economic Empowerment Act;

(c) “Bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ of state
for the provision of goods or services, through price quotations, advertised competitive Bidding processes or
proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black economic
empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act;

() “functionality” means the ability of a Tenderer to provide goods or services in accordance with
specifications as set out in the Tender documents.

(9) “prices” includes all applicable taxes less all unconditional discounts;

(h)  “proof of B-BBEE status level of contributor” means:

1) B-BBEE Status level certificate issued by an authorized body or person;

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
37.



South African National Biodiversity Institute

Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and
installation of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical
Garden, Eastern Cape.

Bid No.: SANBI: G379/2021

(i)

5.1

6.1

3) Any other requirement prescribed in terms of the B-BBEE Act;

“QSE” means a qualifying small business enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of Bid invitation,
and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt — Pmin Pt — Pmin
Ps=80/1-———— or Ps=901-————

Pmin Pmin

Where
Ps = Points scored for price of Bid under consideration
Pt = Price of Bid under consideration
Pmin = Price of lowest acceptable Bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points must be
awarded to a Bidder for attaining the B-BBEE status level of contribution in accordance with the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

1 10 20

2 9 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-compliant contributor 0 0

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following:
B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1
B-BBEE Status Level of Contributor: = ......... (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph 4.1
and must be substantiated by relevant proof of B-BBEE status level of contributor.

SUB-CONTRACTING
Will any portion of the contract be sub-contracted?

(Tick applicable box)
[YES [ Nno ] |

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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8.1
8.2
8.3
8.4

8.5

8.6

8.7
8.8

If yes, indicate:

i) What percentage of the contract will be sub-contracted ......................c.cois %
ii)  The name of the Sub-contractor...............oooiii i,
iii) The B-BBEE status level of the Sub-contractor.............c.ccccooiiiiiinicc e
iv) Whether the Sub-contractor is an EME or QSE

(Tick applicable box)

| YES | NnoO | |

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential
Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned by: E“\’;E 03E

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people

Black people who are military veterans

OR

Any EME
Any QSE

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of COMPANY/MiTM: ... e e e
VAT registration NUMDET: ... e as
Company registration NUMDEr: ... . ..o e
TYPE OF COMPANY/ FIRM

Partnership/Joint Venture/Consortium
One-person business/sole propriety
Close corporation

Company

O (Pty) Limited

[TICK APPLICABLE BOX]

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

Ooooo

COMPANY CLASSIFICATION

O Manufacturer

O Supplier

O Professional service provider

O Other service providers, e.g. transporter, etc.
[Tick APPLICABLE BOX]

Total number of years the company/firm has been in business: ....................c.cooi.

I/'we, the undersigned, who is/are duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the B-BBEE status level of contributor indicated in paragraphs 1.4 and 6.1 of the foregoing
certificate, qualifies the company/ firm for the preference(s) shown and | / we acknowledge that:

i)  The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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of this form;

ii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 6.1,
the Contractor may be required to furnish documentary proof to the satisfaction of the purchaser that the
claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the purchaser may, in addition to any other remedy it may

have —
(a) disqualify the person from the Bidding process;
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;
(c) cancel the contract and claim any damages which it has suffered as a result of having
to make less favourable arrangements due to such cancellation;
(d) recommend that the Bidder or Contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted by the National
Treasury from obtaining business from any organ of state for a period not exceeding 10
years, after the audi alteram partem (hear the other side) rule has been applied; and
(e) forward the matter for criminal prosecution.
WITNESSES
1. ............................................ SIGNATURE(S) OF BlDDER(S)
2 DATE:

ADDRESS .

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.07: RESOURCES TO BE EMPLOYED IN TERMS OF ORGANIZATION
AND STAFFING

The Tenderer shall list below the key personnel (including first nominee and the second choice alternate), whom he
proposes to employ on the Contract should his Tender be accepted, both at his headquarters and on the Site, to direct and
for the execution of the work, together with their qualifications, experience, positions held and their nationalities.

DESIGNATION

NAME AND NATIONALITY OF:
(i) NOMINEE
(i) ALTERNATE

SUMMARY OF QUALIFICATIONS,
EXPERIENCE AND PRESENT OCCUPATION

HEADQUARTERS

Partner/Director

Project Manager

Other key staff
(give designation)

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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NAME AND NATIONALITY OF:

SUMMARY OF QUALIFICATIONS,

Engineer/Technician

Construction supervisor
(give designation)

Other key staff
(give designation)

el 83) :ETME':ﬁiTE EXPERIENCE AND PRESENT OCCUPATION
SITE OFFICE
Site Agent
Site

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.08: Estimated Monthly Expenditure

The Tenderer shall state below the estimated value of work to be completed every month, based on his preliminary
programme and his tendered unit rates.

The amounts for Contingencies and Contract Price Adjustment must not be included

MONTH VALUE
1 R s
2 R e e e
3 R s
4 R e s
5 R
6 R
7 R
8 R
9 R
10 R
11 R
12 R

COMPLETION OF CONTRACT
TOTAL R s

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.09: Non-Compulsory Site Inspection Meeting Certificate

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL
WORKS, LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL
SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

BID No.: SANBI: G379/2021

PROJECT TITLE:

This is to certify that |, representing

in the company of

visited the site on:

| have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further certify that |
am satisfied with the description of the work and explanations given at the site inspection meeting and that | understand
perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date

Name of Principal Agent Signature Date

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.10: DECLARATION OF INTEREST

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL
WORKS, LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL

PROJECT TITLE: SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

BID No.: SANBI: G379/2021

Any person, including persons in the employ of the South African National Biodiversity Institute ; or persons acting on
behalf of the South African National Biodiversity Institute performing business as a sole proprietor or in partnership; or
persons acting in the capacity of a trustee/s of a trust; or any legal entity, including legal entities and trusts, of which the
members, directors, shareholders, trustees and/or beneficiaries are in the employ of the South African National Biodiversity
Institute or act on behalf of the South African National Biodiversity Institute, may make an offer or offers in terms of this
Tender invitation.

In view of the possible allegations of favouritism, should the resulting Tender, or part thereof, be awarded to persons
employed by the South African National Biodiversity Institute; or to persons who act on behalf of the South African National
Biodiversity; or to persons connected or related to them, the Bidder / Tenderer or the Bidder / Tenderer’s duly authorized
representative shall disclose herein any relationship and/or kinship, including blood relation, which he/she; his/her
Employer; the Bidder / Tenderer's management; members; directors; partners; shareholders; trustees; and/or beneficiaries
may have with any person or persons in the employ of the South African National Biodiversity Institute and/or with any
person or persons acting on behalf of the South African National Biodiversity Institute and who may directly or indirectly
be involved in, and/or may be in a position to influence the adjudication and/or evaluation and/or award of this Bid / Tender.

In order to give effect to the above, the following questionnaire shall be completed and submitted with the Tender. Failure

to furnish the information requested in the questionnaire below may render the Tender submission not to be considered at
all.

(In answering the questions below, indicate the applicable answer with a ¥/ and cross the other out)

1. Is the Bidder/Tenderer and/or the duly authorized representative in the employ of the South African National
Biodiversity Institute?

LIYES []NO

If yes, State the full particulars of such person/s, together with their current position held as an employee of the South
African National Biodiversity Institute.

2. Is the Bidder/Tenderer and/or the duly authorized representative in the employ of the person/s or legal entity acting
on behalf of the South African National Biodiversity Institute, and who may directly or indirectly be involved in, and/or
may be in a position to influence, the adjudication and/or evaluation and/or award of this Tender?

[JYES []NO

If yes, State the full particulars of such person/s, together with their current position held as an employee of such
person/s or legal entity acting on behalf of the South African National Biodiversity Institute.

3. Does the Bidder/Tenderer, the Bidder's/Tenderer's duly authorised representative, and/or any of the Bidder's /
Tenderer's employees, management, partners, members, directors, shareholders, trustees and/or beneficiaries have
any relationship (family, friend, business- or financial interest) with a person, or persons in the employ of the South
African National Biodiversity Institute and/or in the employ of the person/s or legal entity acting on behalf of the South

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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African National Biodiversity Institute, and who may directly or indirectly be involved in, and/or may be in a position to
influence, the adjudication and/or evaluation and/or award of this Tender?

L1YES []NO

If yes, state the full particulars of the persons between whom the relationship exists, the nature of the relationship and
the current position/status of such employee/s of the South African National Biodiversity Institute and/or of the person/s
and/or legal entity acting on behalf of the South African National Biodiversity Institute herein.

I, the undersigned,
(name of the person duly authorised to sign the Bid/Tender documents on behalf of the Bidder/Tenderer) hereby certify
that the information, furnished above, is correct in all respects. | accept and understand that the South African National
Biodiversity Institute, may act against me and the Bidder/Tenderer, jointly and severally, should this declaration prove

to be false.
Duly signed at .........cooceeiiiiiii e, on this............ day Of c.ooeiiii (month) of ................ (year)
Full name of signatory Name of Bidder/Tenderer

Capacity of Signatory Signature

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.11: MEDICAL CERTIFICATE FOR THE CONFIRMATION OF
PERMANENT DISABLED STATUS

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL
WORKS, LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL
SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

BID No.: SANBI: G379/2021

PROJECT TITLE:

and have found the said person to be permanently disabled

or having a recurring disability.

“Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory function, which
results in restricted, or lack of, ability to perform an activity in the manner, or within the range, considered normal for a

human being.” — As per Preferential Procurement Policy Framework Act: No 5 of 2000 (PPPFA)

The nature of the disability is as follows:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.12: PROOF OF REGISTRATION WITH CONSTRUCTION INDUSTRY
DEVELOPMENT BOARD

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL
WORKS, LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL

PROJECT TITLE: SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

BID No.: SANBI: G379/2021

The Tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. (www.cidb.org.za). In
the case of a joint venture, a printed copy of the Active Contractor's listing must be provided for each member of the joint

venture.

Name of Contractor:

Contractor Grading DeSIGNatioN: ............iiiiiiiiieei ettt e e e e ettt e e e e e e e e e e e e e e e e sataa—eeaaeeeaaannrranaaaeeaaannraes

CIDB Contractor Registration NUMDET: ..ot e et e e e st e e e

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.13: ORIGINAL VALID TAX CLEARANCE CERTIFICATE

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL
WORKS, LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL

PROJECT TITLE: SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

BID No.: SANBI: G379/2021

A valid original Tax Clearance Certificate must be included for evaluation purposes.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.14: COPY OF CSD REGISTRATION CERTIFICATE

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL
WORKS, LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL

PROJECT TITLE: SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

BID No.: SANBI: G379/2021

A copy of Central Suppliers’ Database (CSD) Registration Certificate must be included for evaluation purposes.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.15: FINANCIAL REFERENCES

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL
WORKS, LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL

PROJECT TITLE: SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

BID No.: SANBI: G379/2021

Notes to Tenderers:

1. The Tenderer(s) shall attach to this form a letter from the bank in which it is declared how he/they conducts his/their
account(s). The contents of the bank’s letter must state the credit rating that the bank, in addition to the information
required below, accords to the Tenderer(s) for the business envisaged by this tender. Failure to provide the required
letter with the tender submission may render the Tenderer’s offer unresponsive in terms of Tender Condition C3.8.

2. The Tenderer’s banking details as they appear below shall be completed.

3. In the event that the Tenderer is a joint venture enterprise, details of all the members of the joint venture shall be
similarly provided and attached to this form.

Details of Company's Bank

BANK DETAILS APPLICABLE TO
TENDERER’S HEAD OFFICE

Name of Bank

Branch Name

Branch Code

Street Address

Postal Address

Name of Manager

Telephone Number

Fax Number

Account Number

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.16: RECORD OF ADDENDA TO TENDER DOCUMENTS

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL
WORKS, LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL

PROJECT TITLE: SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

BID No.: SANBI: G379/2021

I/We confirm that the following communications received from the South African National Biodiversity Institute before the
submission of this Tender Offer, amending the Tender documents, have been taken into account in this Tender Offer:
(Attach additional pages if more space is required)

Date

Title or Details

Name of Tenderer

Signature

Date

I / We confirm that no communications were received from the South African National Biodiversity Institute before the

submission of this Tender Offer, amending the Tender documents.

Name of Tenderer

Signature

Date

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.17: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect
of each partner must be completed and submitted.

Section 1: NaME Of @NEOIPIISE: ... oo ettt e e e e et e e e e e e e e e ee e e e e e e e aannnneeeaaaaan
Section 2: VAT registration nUmMber, if @ny:............cooiiiiiiii e
Section 3: PSIRA registration number, if any: ...
Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners.

Section 5: Particulars of companies and close corporations

Company registration number: ...............coociiiiiiiinnnn

Close corporation NUMDET: ..........cooceveiiiiiiiiie e

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager,
principal shareholder or stakeholder in a company or close corporation is currently, or has been within the last 12 months,
in the service of any of the following:

o a member of any municipal council ] an employee of any provincial department, national
or provincial public entity or constitutional
institution within the meaning of the Public Finance
o amember of the National Assembly or the Management Act, 1999 (Act No 1 of 1999)
National Council of Province

o a member of any provincial legislature

] a member of an accounting authority of any national
o amember of the board of directors of any or provincial public entity

municipal entity ] an employee of Parliament or a provincial

o an official of any municipality or municipal entity legislature

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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If any of the above boxes are marked, disclose the following:

Status of service (tick

Name of sole proprietor, partner, Name of institution, public office, appropriate column)

director, manager, principal board or organ of state and —

shareholder or stakeholder position held Current Within ItahSt 12
months

*Insert separate page if necessary.

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent or a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently, or
has been within the last 12 months, in the service of any of the following:

] a member of any municipal council o an employee of any provincial department,
national or provincial public entity or constitutional

0 a member of any provincial legislature institution within the meaning of the Public
o a member of the National Assembly or the Finance Management Act, 1999 (Act No 1 of
National Council of Province 1999)
o a member of the board of directors of any o a member of an accounting authority of any
municipal entity national or provincial public entity
o an official of any municipality or municipal entity o an employee of Parliament or a provincial
legislature
Status of service (tick
Name of institution, public appropriate column)
Name of spouse, child or parent office, board or organ of state —
and position held Current Within last 12
months

*Insert separate page if necessary.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

(i) authorises the Employer to obtain a tax clearance certificate from the South African Revenue Services that
my/our tax matters are in order;

(i) confirms that neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act, 2004;

(iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise, has within the last five years been convicted of fraud or corruption;

(iv) confirms that l/we are not associated, linked or involved with any other Tendering entities submitting Tender
Offers and have no other relationship with any of the Tenderers or those responsible for compiling the Scope of
Work that could cause or be interpreted as a conflict of interest; and

(v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

=] (o g o] TR =T 4 SO PP P PP PR

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.18: COMPENSATION OF OCCUPATIONAL INJURIES AND
DISEASE ACT (COIDA)

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL
WORKS, LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL

PROJECT TITLE: SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

BID No.: SANBI: G379/2021

Letter of Good Standing from the Office of the Compensation Commissioner as required by the Compensation for
Occupational Injuries and Diseases Act (COIDA) must be included for evaluation purposes. The letter should be
issued by the Department of Labour.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.19: UNEMPLOYMENT INSURANCE FUND (UIF)

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL
WORKS, LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL

PROJECT TITLE: SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

BID No.: SANBI: G379/2021

UIF compliance should be demonstrated by submission of one of the following:
e Avalid copy of the UIF Letter of Compliance issued by the Department of Labour, or
e Labour uFiling Employer Statement of Account indicating UIF payments or accruals not older than 12 months,

or

e  SARS eFiling Employer Statement of Account indicating UIF payments or accruals not older than 12 months, or
e Valid proof of exemption for UIF.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.20: PROOF OF LIABILITY INSURANCE

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL
WORKS, LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL

PROJECT TITLE: SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

BID No.: SANBI: G379/2021

The Tenderer shall append their Proof of Liability Insurance behind this page.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND
CONTENT FOR DESIGNATED SECTORS SBD6.2

This Standard Bidding Document (SBD) must form part of all Bids invited. It contains general information and serves as a
declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, Bidders must study the General Conditions, Definitions, Directives applicable in respect
of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the South African Bureau of Standards
(SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule),
D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting
Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local production
and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise such Tenders
with the specific Bidding condition that only locally produced or manufactured goods, with a stipulated minimum
threshold for local production and content will be considered.

1.3. Where necessary, for Tenders referred to in paragraph 1.2 above, a two stage Bidding process may be followed,
where the first stage involves a minimum threshold for local production and content and the second stage price and
B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that the
local production and content of the overall value of the contract is reduced to below the stipulated minimum
threshold.

1.5. The local content (LC) expressed as a percentage of the Bid price must be calculated in accordance with the SABS
approved technical specification number SATS 1286: 2011 as follows:

LC=[1-x/y]*100

Where
X is the imported content in Rand
y is the Bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate published
by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the Bid as indicated in paragraph
4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.

1.6. A Bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: Summary
Schedule) are not submitted as part of the Bid documentation;

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 1286:2011)
for this Bid is/are as follows:

Unit Stipulated
Item | Description of services, (eg- m?, m3, minimum
No. works or goods ton, etc.) Quantity threshold
19-
254{3? Steel Reinforcing Ton 16.66 100%
246/123
27/35 Mesh Ref. 245 m? 845 100%

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Unit Stipulated
Item | Description of services, (eg. m?2, m3, minimum
No. works or goods ton, etc.) Quantity threshold
25/71 Steel Door Lining for half brick No 5 100%
walls for door 813 x 2032mm
high
26/72 | Steel Door Lining for one brick No 2 100%
walls for door 813 x 2032mm
high
27/72 | Steel Door Lining for 270mm No 2 100%
hollow walls for door 813 x
2032mm high
Post 100 x 100 x 6mm o
28172 | (16.74kg/m) Hollow Section Ton 112 100%
Steel Security Gates, size 994 o
30/72 x 2150mm high No 4 100%
119/92 | 25mm GMS Pipe M 50 100%
100 x 50 x 3mm Hollow o
48/107 Section 5130mm long No 2 100%
186- 80mm GMS Pipe M 3 100%
187/118
254/124 6m High 60mm diameter steel No 1 100%
flagpole
3. Does any portion of the goods or services offered have any imported content?
(Tick applicable box)
| YEs | | No | |
3.1 If yes, the rate(s) of exchange to be used in this Bid to calculate the local content as prescribed in paragraph

1.5 of the general conditions must be the rate(s) published by SARB for the specific currency at 12:00 on the
date of advertisement of the Bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of SATS
1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4, Where, after the award of a Bid, challenges are experienced in meeting the stipulated minimum threshold for
local content the dti must be informed accordingly in order for the dti to verify and in consultation with the AO/AA
provide directives in this regard.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE
PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BID NO. ...

ISSUED BY: (Procurement Authority / Name of Institution): SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE.

NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external
authorized representative, auditor or any other third party acting on behalf of the Bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex

C, D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first
complete Declaration D. After completing Declaration D, Bidders should complete Declaration E and then
consolidate the information on Declaration C. Declaration C should be submitted with the Bid
documentation at the closing date and time of the Bid in order to substantiate the declaration
made in paragraph (c) below. Declarations D and E should be kept by the Bidders for verification
purposes for a period of at least 5 years. The successful Bidder is required to continuously update
Declarations C, D and E with the actual values for the duration of the contract.

I, the undersigned, ............c.ccoiiiiiiiiiii e (fU NAMES),
do hereby declare, inmy capacity @s .........c.cooeiiiiiiiiii e
Lo ) PSRRI (name of Bidder entity), the following:

(@)  The facts contained herein are within my own personal knowledge.
(b) | have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified Bid comply with the
minimum local content requirements as specified in the Bid, and as measured in terms of SATS
1286:2011; and
(c)  The local content percentage (%) indicated below has been calculated using the formula given in clause
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information
contained in Declaration D and E which has been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the Bid is for more than one product, the local content percentages for each product contained in
Declaration C shall be used instead of the table above. The local content percentages for each product
has been calculated using the formula given in clause 3 of SATS 1286:2011, the rates of exchange
indicated in paragraph 4.1 above and the information contained in Declaration D and E.

(d) | accept that the Procurement Authority / Institution has the right to request that the local content be
verified in terms of the requirements of SATS 1286:2011.
(e) | understand that the awarding of the Bid is dependent on the accuracy of the information furnished in this

application. | also understand that the submission of incorrect data, or data that are not verifiable as
described in SATS 1286:2011, may result in the Procurement Authority / Institution imposing any or all of
the remedies as provided for in Regulation 14 of the Preferential Procurement Regulations, 2017
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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SATS 1286.2011

Annex C
(C1} |Tender Mo.  SANBI: G379/2021 Mate: VAT to be excluded from all
{C2} |Tender description: Kwelera National Botanical Garden: Phase 1 calculations
{C3) |Designated product(s): Steel Components
{C4)  |Tender Authority: SANBI
{C5)  |Tendering Entity name:
(C6}  |Tender Exchange Rate: Pulal:l Eul:l GBPI:I
(7}  |Specified local content % : 100%
Calculation of local content
Tender value
Tender item . \ Tender price - E.xempted net of Imported Local content % Total exempted | Total Imported
no's List of items each imported elxempted value Local value (per item) Tender Qty | Total tender value imported content content
(excl VAT) value imported
content
{C8) {C3) {C10) (€11} {C12) (C13) (C14) (C15) (C18} (C17} (C18) {C18}
19-26/35, Steel Reinforcing 100% 16,66 tonnes
2442461123
27/35 Mesh Ref. 245 100% 845 m2
25/71 Steel Door Lining for half brick walls for door 813 x 2032mm high 100% 5 MNo.
26/72 Steel Door Lining for one brick walls for door 813 x 2032mm high 100% 2 MNo.
nm Steel Door Lining for 270mm hollow walls for door 813 x 2032mm high 100% 2 MNo.
28/72 Steel Post 100 x 100 x 6mm {16.74kg/m) Hollow Section 100% 1,12 tonnes
30/72 Steel Security Gates, size 994 x 2150mm high 100% 4 No.
119/92 25mm Galvanised Mild Steel Pipe 100% 50 metres
48(107 100 x 50 x 3mm Hollow Section Post 5130mm long 100% 2 Ma.
186-187/118 |B0mm Galvanised Mild Steel Pipe 100% 3 metres
254124 &m High Flagpole formed of 60mm diameter steel pole 100% 1 Ma.
{C20) Total tender value RO
Signature of tenderer from Annex B (C21) Total Exempt imported content RO
{C22) Total Tender value net of exempt impaorted content RO
{C23} Total Imported content
(C24} Total local content
Date: (€25) Average local content % of tender

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
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Annex D

ported Content Dedamation - Supporting Schedule to Annex C
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Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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1)
2]
3]
{£4)
=)

SATS 1286.2011
Annex E
Local Content Declaration - Supporting Schedule to Annex C
Tender No. SANBI: G379/2021 | Note: VAT to be excluded from all
Tender description: Kwelera National Botanical Garden: Phaze 1 calculations
Designated products: Steel Components
Tender Authority: SANBI
Tendering Entity name:
Local Products
[Goods, Services Description of items purchased Local suppliers Value
and Works)
(E&) (E7) E2)

Steel Reinforcing

Mesh Ref. 245

Steel Door Lining for half brick walls for door 8132 x 2022mm high
Steel Door Lining for one brick walls for door 813 x 2022mm high
Steel Door Lining for 270mm hollow walls for door 813 x 2032mm high
Steel Post 100 x 100 x 8mm [16.74kg/m) Hollow Section

Steel Security Gates, size 954 x 2150mm high

25mm Galvanized Mild Steel Pipe

100 x 50 x 3mm Hollow Section Post 5130mm long

20mm Galvanised Mild Steel Pipe

&m High Flagpole formed of 80mm diameter steel pole

(E=) Total local products (Goods, Services and Waorks)

(E10] EEEERRNEIESS S | Tenderer's manpower cost) I:l

(E11) PSR GNP (Rental, depreciation & amertisation, utility costs, consumables etc.) I:l

I>F48 Administration overheads and mark-up [Marketing, insurance, financing, interest etc.) I:l

{E13) Total local content

This total must correspond with Annex C -
c24

Signature of tenderer from Annex B

Date:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES SBD8

1 This Standard Bidding Document must form part of all Bids invited.

2 It serves as a declaration to be used by institutions in ensuring that when goods and services are being
procured, all reasonable steps are taken to combat the abuse of the supply chain management system.

3 The Bid of any Bidder may be disregarded if that Bidder, or any of its directors have-

a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4 In order to give effect to the above, the following questionnaire must be completed and submitted
with the Bid.
Question
4.1 Is the Bidder or any of it's directors listed on the National Treasury’s database as Yes No
companies or persons prohibited from doing business with the public sector? O |

(Companies or persons who are listed on this database were informed in
writing of this restriction by the National Treasury after the audi alteram partem
rule was applied).

411 If so, furnish particulars:

4.2 Is the Bidder or any of it's directors listed on the Register for Tender Defaulters in Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of O |
2004)?

To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to facsimile number
(012) 3265445.

4.21 If so, furnish particulars:

4.3 Was the Bidder or any of it's directors convicted by a court of law (including a court Yes No
outside of the Republic of South Africa) for fraud or corruption during the past five ] ]
years?

4.3.1 If so, furnish particulars:

4.4 Was any contract between the Bidder and any organ of state terminated during the past | Yes No
five years on account of failure to perform on or comply with the contract? | O

4.41 If so, furnish particulars:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..o
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

66.



South African National Biodiversity Institute

Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and
installation of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical
Garden, Eastern Cape.

Bid No.: SANBI: G379/2021

CERTIFICATE OF INDEPENDENT BID DETERMINATION SBD9

5.

This Standard Bidding Document (SBD) must form part of all quotations” invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted
practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal relationship and if it
involves collusive Bidding (or Bid rigging).2 Collusive Bidding is a pe se prohibition meaning that it cannot be justified
under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all reasonable
steps to prevent abuse of the supply chain management system and authorizes accounting officers and accounting
authorities to:

a. disregard the Bid of any Bidder if that Bidder, or any of its directors have abused the institution’s supply chain
management system and or committed fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or
fraudulent act during the Bidding process or the execution of that contract.

This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when Bids are
considered, reasonable steps are taken to prevent any form of Bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be completed and
submitted with the Bid:

1 Includes price quotations, advertised competitive Bids, limited Bids and proposals.

2 Bid rigging (or collusive Bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a Bidding process. Bid rigging

is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying Bid:

SANBI: G379/2021: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A VISITORS’
CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL WORKS, LANDSCAPING AND
INSTALLATION OF BULK ELECTRICAL SERVICES FOR THE SOUTH AFRICAN NATIONAL
BIODIVERSITY INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN, EASTERN

CAPE

in response to the invitation for the quote made by:
SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)
1. | have read and | understand the contents of this Certificate;
2. | understand that the accompanying Bid will be disqualified if this Certificate is found not to be true and complete

10.

in every respect;
| am authorized by the Bidder to sign this Certificate, and to submit the accompanying Bid, on behalf of the Bidder;
Each person whose signature appears on the accompanying Bid has been authorized by the Bidder to determine
the terms of, and to sign the Bid, on behalf of the Bidder;
For the purposes of this Certificate and the accompanying Bid, | understand that the word “competitor” shall
include any individual or organization, other than the Bidder, whether or not affiliated with the Bidder, who:

(a) has been requested to submit a Bid in response to this Bid invitation;

(b) could potentially submit a Bid in response to this Bid invitation, based on their qualifications,

abilities or experience; and
(c) provides the same goods and services as the Bidder and/or is in the same line of business as
the Bidder

The Bidder has arrived at the accompanying Bid independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint venture or
consortium?® will not be construed as collusive Bidding.
In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;
(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a Bid;
(e) the submission of a Bid which does not meet the specifications and conditions of the Bid; or

() Bidding with the intention not to win the Bid.
In addition, there have been no consultations, communications, agreements or arrangements with any competitor
regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to
which this Bid invitation relates.
3 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
The terms of the accompanying Bid have not been, and will not be, disclosed by the Bidder, directly or indirectly,
to any competitor, prior to the date and time of the official Bid opening or of the awarding of the contract.
| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices
related to Bids and contracts, Bids that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No.
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or
may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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PART C: THE CONTRACT
Part C1: Agreement and Contract Data

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A
VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL WORKS,
PROJECT TITLE: LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL SERVICES
FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
AT THE KWELERA NATIONAL BOTANICAL GARDEN, EASTERN CAPE

BID No.: SANBI: G379/2021

C1.1 Form of Offer and Acceptance
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for:

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF A VISITORS’ CENTRE,
GATEHOUSE, STAFF FACILITIES, EXTERNAL WORKS, LANDSCAPING AND INSTALLATION OF
BULK ELECTRICAL SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE
(SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN, EASTERN CAPE

The Tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data and Addenda
thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the Conditions of Tender. The
Tenderer, identified in the offer signature block, has examined the draft contract as listed in the acceptance section and
agreed to provide this offer.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance,
the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance
with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

(N WOTAS) <.ttt st e s a e st e e s ab e e s e o e s ab e e s e e e s hb e e et e e sabe s s e e e eane s e eeesne e seeeaneeaa Rand;

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document including the Schedule of Deviations (if any) to the Tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the Tenderer becomes the party named
as the Contractor in the Conditions of Contract identified in the Contract Data.

SIGNAIUTE(S) coeeieeiiii e e e s
NAME(S) e e e e e e
CaAPACILY e

For the
B =T 4 e 1= (=Y SRR

Name &
SIgNAture Of e Date ...ooviiiiiie i
witness

[Failure of a Tenderer to complete and sign this form will invalidate the Tender]

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s Offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract
identified in the Contract Data. Acceptance of the Tenderer’'s Offer shall form an agreement between the Employer and
the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this
agreement.

The terms of the Contract are contained in

Part C1 Agreement and Contract Data [which includes this Agreement]
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any Addenda thereto listed in the Tender
Schedules, as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this process
of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement. No
amendments to or deviations from the said documents are valid unless contained in this Schedule, which must be duly
signed by the authorised representative(s) of both parties.

The Tenderer shall within the time required to submit documentation in accordance with Clause 5.3 of the Contract Data
(C1.2) after receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), contact the
Employer's agent (whose details are given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof
of insurance and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract
Data at, or just after, the date this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives one
fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now
Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding Contract between the parties.

1o o T (U= (=

NAME(S) et e e e e e enee

CaAPACILY e

For the
L30T o] o)=Y USSP RRR PR

Name &
SIgNAtUIE OFf s Date ..oooeeieeee e
witness

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Schedule of Deviations

1

510 o] (= ex SR PRSP PPPPPN

D72 = T RSP

510 o] 1= ox PO RSP PPPPPPPN
|2 = 1| PSPPRR

S T0] o] (= o1 (PRSP UPRPRN
1Y = ]

510 o] (=2 SR PRSP PPPPRN
D7) €= RN

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the
Tender Data and Addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or change
to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the
issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have
any meaning or effect in the Contract between the parties arising from this Agreement.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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FOR THE TENDERER:

Signature(s)
Name(s)

Capacity

Name and
signature of
witness

FOR THE EMPLOYER:

Signature(s)
Name(s)

Capacity

Name and
signature of
witness

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

72.



South African National Biodiversity Institute

Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and
installation of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical
Garden, Eastern Cape.

Bid No.: SANBI: G379/2021

CONFIRMATION OF RECEIPT:

The Tenderer (now Contractor), identified in the offer part of this Agreement, hereby confirms receipt from the Employer,
identified in the acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the
Schedule of Deviations (if any) today:

The oo [day]

Of e [month]

20 e, [year]

At e e [place]

(o] g 1 g T @0 o) i = o7 (o ) - PRSPPI
Signature
Name .............................................................................................................
Capacity

Signature and NAME Of WItNESS: oot e e ettt e e ettt e e e e meee e e smneeeeanteeeeanseeeeanneeeeanneeeennee
Signature
Name

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
73.



South African National Biodiversity Institute

Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and
installation of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical
Garden, Eastern Cape.

Bid No.: SANBI: G379/2021

C1.2 Contract Data

The Conditions of Contract are the JBCC Series 2000 Principal Building Agreement (July 2007 Edition 5.0 - Reprint
1) published by the Joint Building Contract Committee. Copies of these documents may be obtained from the Association
of South African Quantity Surveyors (011-315 4140), the Master Builders Association (011-205 9000), the South
African Association of Consulting Engineers (011-463 2022) or the South African Institute of Architects (011-486
0684).

The JBCC Principal Building Agreement Contract Data EC and the JBCC Principal Building Agreement Contract Data CE
form an integral part of this agreement.

The ASAQS Preliminaries (November 2007 Edition) published by the Association of South African Quantity Surveyors
for use with the said JBCC Principal Building Agreement shall be deemed to be incorporated in the Bills of Quantities.

The Model Preambles for Trades (2008 Edition) as published by the Association of South African Quantity Surveyors
shall be deemed to be incorporated in the Bills of Quantities and no claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Contract Data: Employer to Contractor (EC)
Employer Addendum Code 2101-EC

For information purposes only. To be signed on appointment. |

Introduction

This addendum contains all variables referred to in the Principal Building Agreement that are the responsibility of the
Contractor to provide the appropriate information that is necessary for the Contractor to complete his tender. The
Addendum must be completed in full and included in the Tender documents. The Addendums “Contract Data — EC”,
“Contract Data — CE”, “Contract Data — ES” and “Contract Data — SE” form part of the contract between the parties.

Definitions

The definitions used in this document and the interpretation thereof are as listed in the Principal Building Agreement. The
work or phrase of a definition is in bold text and shall bear the meaning assigned to it in the Principal Building Agreement.
Where such word or phrase is not highlighted it shall bear the meaning consistent with the context of its use. The listed
defined word or phrase does not quality as a definition where information required to be stated in the Contract Data has
not been provided.

Provision of Contract Data

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left blank. Where choices are
offered, the non-applicable items are to be clearly struck out. Where insufficient space is provided the additional information
should be annexed hereto and cross referenced to the applicable clause of the Contract Data.

Reference Clauses

Where relevant the Principal Building Agreement clause applicable to the required information is printed in italics under
the Contract Data clause number ie. [27.4.2]

TABLE OF CONTENTS

Section No. Description
1.0 CONTRACTING AND OTHER PARTIES
2.0 CONTRACT AND SITE INFORMATION
3.0 INSURANCES AND SECURITIES
4.0 PRACTICAL COMPLETION DATES AND PENALTIES
5.0 DOCUMENTS AND GENERAL
6.0 STATE PROVISIONS AND SUBSTITUTIONS
7.0 CHANGES MADE TO THE STANDARD JBCC DOCUMENT
8.0 DECLARATION BY THE PRINCIPAL AGENT

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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CONTRACT DATA - EMPLOYER

1.0 CONTRACTING AND OTHER PARTIES
1.1 Employer: South African National
[1.2] Biodiversity Institute

Private Bag X101,

Postal Address: Silverton, Gauteng Code: 0184
Pretoria National Botanical
. . Garden .
Physical Address: 2 Cussonia Avenue, Brummeria, Code: 0184
Gauteng

Tel No.: 012 843 5000 Fax No.: 012 843 5205
eMail: c.willis@sanbi.org.za

;5'21] Principal Agent: Element Consulting Engineers Person: Mr G. Hollis
Postal Address: PO Box 19429 Tecoma Code: 5214
Tel No.: 043 726 0074 Fax No.: 043 726 0600
eMail: ghollis@eceng.co.za

;5'22] Agent (1): Zutari Person: Mr Amjad Hendricks
Agent’s Service: Programme Manager

. 1 Century City Drive

Postal Address: Century City Code: 7441
Tel No.: 021 526 9416 Fax No.: 021 526 9400
eMail: Amjad.Hendricks@zutari.com

;5'32] Agent (2): Impendulo Design Architects Person: Mr J. Schoeman
Agent’s Service: Architects
Postal Address: Postnet X 9063 East London Code: 5200
Tel No.: 043 726 0060 Fax No.: 043 726 0063
eMail: johann@impendulo.co.za

;5-42] Agent (3): Mokate Monk & du Plessis Person: Mr K. Rennie
Agent’s Service: Quantity Surveyors
Postal Address: PO Box 8370 Nahoon Code: 5210
Tel No.: 043 721 0667 Fax No.: N/A
eMail: keith@mmdp.co.za

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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1.5 Agent (4): Person:
[5.2]
Agent’s Service:
Postal Address: Code:
Tel No.: Fax No.:
eMail:
1.6 Agent (5): Person:
[5.2]
Agent’s Service:
Postal Address: Code:
Tel No.: Fax No.:
eMail:
17 Agent (6): Person:
[5.2] gent (6)
Agent’s Service:
Postal Address: Code:
Tel No.: Fax No.:
eMail:
1.8 Agent (7): Person:
[5.2] gent (7)
Agent’s Service:
Postal Address: Code:
Tel No.: Fax No.:
eMail:
;5‘95] Interest of Principal Agent or other Agent in the project. (Yes / No) No
Details where “yes”: N/A
1.10 The Principal Agent named in 1.2 above is responsible for the preparation of the Contract Data schedule and
must be contacted should the Contractor be uncertain of the information provided or to be provided. Failure to
complete the Contract Data schedule in full may result in the Tender being disqualified.
2.0 CONTRACT AND SITE INFORMATION
?1 17] The law applicable to this agreement: (Country / State) RSA
2.2 THE CONSTRUCTION OF A VISITORS’ CENTRE, GATEHOUSE, STAFF
[1.1] FACILITIES, EXTERNAL WORKS, LANDSCAPING AND INSTALLATION OF BULK
Works identification: ELECTRICAL SERVICES FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE
?1'31] Site description: Farm No. 1505, Road DR02731, Kwelera, East London

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Within 5 (five) working days after receipt of documentary
evidence that:
24 Possession of the site is to e Insurances have been effected [12.2];

[15.2.1]  be given on: (Date) |4  Security has been provided to the Employer [14.1]:
e Contractor’s Lien has been signed;
e Safety Plan has been approved by the Employer
25 Period for the commencement of the works after the Contractor (Working days) 5 (Five)
[15.3] takes possession of the site: g day
26 Completion of the works in sections is
[15.4], required (Yes / No) No (No. of sections) N/A
[28.0] ’
2.7
[3.3], Waiver of the Contractor’s lien or right of continuing possession is required. (Yes / No) Yes
[31.16.2]
2.8 Defined restrictions to the site area. Where “yes” the specific requirements (Yes / No) No
[16.1] are described below or detailed in the contract documents.
2.9 Geotechnical investigation of the site has been undertaken. Where “yes” the (Yes / No) Yes
[16.4] results are included in the contract documents.
2.10 Existing premises will be occupied. Where “yes” the specific requirements are (Yes / No) No
[16.6] described below or detailed in the contract documents.
2.1 Provision of temporary services is required. Where “yes” the specific (Yes / No) No
[16.7] requirements are described below or detailed in the contract documents.
2111 Water Option A Contractor — his cost
Option B Employer — free of charge
Option C  Contractor — metered (Contractor cost) (A, Bor A
C)
211.2 Electricity = Option A Contractor — his cost
Option B Employer — free of charge
Option C  Contractor — metered (Contractor cost) (A, Bor A
C)
211.3 Telecom Option A Contractor — his cost
Option B Employer — free of charge
Option C  Contractor — metered (Contractor cost) (A, Bor A
C)
2114 Ablutions Option A Contractor — his cost
Option B Employer — free of charge
Option C  Contractor — metered (Contractor cost) (A, Bor A
C)
212 Protection of existing trees and shrubs is required. Where “yes” the specific (Yes / No) Yes
[16.8] requirements are described below or detailed in the contract documents.
3.0 INSURANCE AND SECURITIES
3.1
[10.1.1], Contract works insurance to be effected by: (Employer / Contractor) Contractor
[12.6]

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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For the sum of: (Amount) [ Contract Sum Plus 20%
With a deductible of: (Amount) R20 000
3.2
[10.1.2], Supplementary/Special insurance to be
[11.1-3], effected by: (Employer / Contractor) N/A
[12.6]
For the sum of: (Amount) N/A
With a deductible of: (Amount) N/A
3.3
[10.1.3], Public liability insurance to be effected by: (Employer / Contractor) Contractor
[12.6]
For the sum of: (Amount) R5 000 000 per claim
With a deductible of: (Amount) R20 000
?1411 1.1] Support insurance to be effected by: (Employer / Contractor) N/A
For the sum of: (Amount) N/A
With a deductible of: (Amount) N/A
3.5
[11.1.2- Special insurance to be effected by: (Employer / Contractor) N/A
3], [12.1]
Type: N/A
For the sum of: (Amount) N/A
With a deductible of: (Amount) N/A
4.0 PRACTICAL COMPLETION DATES AND PENALTIES
Date Penalty Amount
4.1 For the works as a whole: 12 Calendar Months Penalty per Calendar Day:
[24.3.1], The Date for Practical Completion and the after date of Site R 0.0275 per R100 of
[30.1-36]  Penalty per calendar day is: Handover, including Contract Sum (excluding

Or

builders’ holiday

period(s)

VAT)

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

79.




South African National Biodiversity Institute
Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and
installation of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical
Garden, Eastern Cape.

Bid No.: SANBI: G379/2021

42
[24.3.1],
[28.1]

5.0

5.1
[3.7]

5.2
[3.9]

5.3
[3.10]

5.4
[3.11]

55
[15.1.1]

5.6
[22.2]

5.7
[24.9]

5.8
[31.1]

5.8
[4.1]

For the works in sections:

The Date for Practical Completion and the Penalty per calendar day is:

Date Penalty Amount
Section 1 N/A N/A
Section 2 N/A N/A
DOCUMENTS AND GENERAL
Construction document copies to be supplied to the Contractor free of (No. of copies) 3
charge.
The priced document may be used as a specification of materials and (Yes / No) No
goods and work methods.

The Contractor shall provide a

schedule of rates. (Yes / No) No
Changes made to JBCC standard

docun%ents. (Yes / No) Yes

On acceptance of the Tender, the priced document is
to be submitted within the stated working days.

(No. of days)

Work to be undertaken by Direct

Contractors. (Yes /No)

No

(Addendum No.)

(Addendum No.)

Refer to Bills of
Quantities

Refer to Point 6 below

Priced document to be
submitted with Tender

(Addendum No.)

N/A

On achievement of Practical Completion, the Contractor is to hand over all certificates and manuals, etc. related

to the works.

Interim payment certificates to be issued by:

The following items of works shall be supplied by the Contractor:

(1) Roof sheeting certificate of compliance

Roof structure certificate of compliance (If

) applicable)

(5)

EPWP Requirements:

Payment for the labour-intensive component of the works

(2

)

(Date of Month)

25th

Certificate of asbestos removal/disposal (If

applicable)

(4)
(6)

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in accordance with the
provisions of the Contract if the works are constructed strictly in accordance with the provisions of the Scope of Work.

Any non-payment for such works shall not relieve the Contractor in any way from his obligations either in contract or in

delict.

Linkage of payment for labour-intensive component of works to submission of project data

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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The Contractor’'s payment invoices shall be accompanied by labour information for the corresponding period in a format
specified by the Employer. If the Contractor chooses to delay submitting payment invoices, labour returns shall still be
submitted as per frequency and timeframe stipulated by the Employer. The Contractor’s invoices shall not be paid until
all pending labour information has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public Works Programmes,
issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice, shall
apply to works described in the scope of work as being labour-intensive and which are undertaken by unskilled or semi-
skilled workers.

6.0
6.1

6.2
[3.6]

6.3
[5.1]

6.4
[8.4]

6.6
[9.3]

6.7
[10.1]

6.8
[11.2]

STATE PROVISIONS AND SUBSTITUTIONS

Replace the following definitions with:

“CONSTRUCTION PERIOD” means the period commencing on the date of acceptance of the Bid as stated
in [15.2.1] And ending on the date of practical completion

“‘INTEREST” means the interest rate as determined by the Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999).

Replace the last sentence with the following:
The original signed set of contract documents shall be held by the Employer.
Replace the clause with the following:

In terms of the clauses listed hereunder the Employer has retained its authority and has not given a mandate
to the Principal Agent. The Employer shall sign all documents in relation to the following clauses:

20.1,20.7, 26.2.1, 26.3.1, 29.1, 29.2, 29.4 1, 29.4.3, 29.7, 29.8, 32.1, 32.6.2, 32.15, 34.3

Copies of the signed documents shall be provided to the Principal Agent.

Replace the clause with the following:

The Contractor shall bear the full risk of damage to and/or destruction of the works by whatever cause during
construction of the works and hereby indemnifies and holds harmless the Employer against any such

damage. The Contractor shall take such precautions and security measures and other steps for the protection
and security of the works as the Contractor may deem necessary.

Add the following clause:
The Employer’s rights to claim damages for the Contractor’s omissions and actions will not be affected.
Replace the clause with the following:

The Contractor shall effect contract works insurances and, where available, supplementary insurance in
respect of civil commotion, riot and strike shall be effected for the works for the Contractor’s all risk and, in
addition, covering the Contractor’s Sub-contractors. Such insured amounts shall include the full value of
materials and goods supplied by the Employer to the Contractor. Supplementary insurance shall not be
effected, where the Employer makes such an election as stated in [11.1.2 — 3]

Add the following clause:

The Contractor shall effect public liability insurance for not less than the amount and the deductible as stated
in [10.1.3]. In addition, the Contractor shall affect any relevant workmen’s compensation or similar insurances
as are required by law. The Contractor shall ensure that his Sub-contractors effect their own similar
insurances.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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6.9
[11.3]

6.12
[12.3]

6.13
[12.4]

6.14
[14.1]

6.14
[15.2.1]

6.15

[25.3]

6.16
[25.3.1]

6.17
[25.3.2]

6.18
[26.1]

6.19
[26.4]

Add the following clause:

Should the Employer decide that the execution of the works could cause the weakening or interference with
the support of the land adjacent to the site, the Employer shall state in [11.1.1] That the Contractor shall
effect support insurance

Replace the clause with the following:

Where the Contractor fails to effect any of the required insurances or to keep them in force, the Employer
may cancel this agreement in terms of clause [36.0]

Replace the clause with the following:

Before effecting support insurance in terms of [11.2] the Contractor shall engage an engineer or technologist
to design and inspect the provision of the necessary support.

Replace the clause with the following:
Security:

The securities to be provided by the Contractor are:
(1) Variable construction guarantee
(2) Fixed construction guarantee
(3) Advance payment guarantee

Replace the clause with the following:

Give the Contractor possession of site within ten (10) working days of the commencement of the
construction period provided that the Contractor has complied with the terms of [15.1.1] and [15.1.2]

Replace the clause with the following:

Should the Principal Agent not issue a works completion list, in terms of [25.1] or [25.2.2], within seven (7)
calendar days from the end of the inspection period, the Contractor shall notify the Employer and Principal
Agent. Should the Principal Agent not issue such works completion list within seven (7) calendar days of
such notice, the Employer may within seven (7) calendar days issue to the Contractor a works completion
list. Should the Employer:

Replace the clause with the following:

Not issue such works completion list within seven (7) calendar days, then the certificate of works
completion shall be deemed to have been issued on the date of expiry of the initial notice period and works
completion shall be deemed to have been achieved on such date.

Replace the clause with the following:

Issue a works completion list and the work on the works completion list not completed or where further
defects have become apparent, the Employer shall forthwith identify such items on the updated works
completion list and notify the Contractor. The Contractor shall repeat the procedure in terms of [25.2.2]
until such items have been completed to the satisfaction of the Employer.

Replace the clause with the following:

The defects liability period for the works shall commence on the date of works completion and end after three
hundred and sixty-five (365) calendar days for items stated in the Bills of Quantities.

Replace the clause with the following:

Should the Principal Agent not issue a defects list in terms of [26.2.2 or 26.3.2], within seven (7) calendar
days from the end of the defects liability period, the Contractor shall notify the Employer and Principal
Agent. Should the Principal Agent not issue such defects list within seven (7) calendar days of receipt of
such notice, the Employer may within seven (7) calendar days issue to the Contractor a defects list. Should
the Employer:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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6.20
[26.4.1]

6.21
[26.4.2]

6.22
[26.6]

6.23
[27.1]

6.24
[27.2]

6.27
[31.4.2]

6.29
[31.9]

6.30
[31.11.2]

6.31

[31.12]

6.32
[34.1]

Replace the clause with the following:

Not issue such defects list within seven (7) calendar days, then the certificate of final completion shall be
deemed to have been issued on the date of expiry of the initial notice period and final completion shall be
deemed to have been achieved on such date.

Replace the clause with the following:

Issue a defects list and the work on the defects list has not been completed or where further defects have
become apparent, the Employer shall forthwith identify such items on the updated defects list and notify the
Contractor. The Contractor shall repeat the procedure in terms of [26.3.2] until such items have been
completed to the satisfaction of the Employer

Replace the clause with the following:

A certificate of final completion issued in terms of [26.0] shall be prima facie evidence as to the sufficiency
of the works and that the Contractor’s obligations in terms of [2.0] and [15.0] have been fulfilled other than for
latent defects.

Replace the clause with the following:

The latent defects liability period shall commence at the start of the construction period and end ten (10)
years from the date of final completion where final completion in terms of [26.0] is achieved.

Replace the clause with the following:

Where cancellation of this agreement occurs before the achievement of final completion the latent defects
liability period shall end ten (10) years from the date of cancellation.

Replace the clause with the following:

A reasonable estimate of the value of materials and goods in terms of [31.6] unless the Employer elects not
to pay for such.

Replace the clause with the following:

The Employer shall pay the Contractor the amount certified within thirty (30) calendar days of the date for
issue of the payment certificate. Payment shall be subject to the Contractor giving the Employer a tax
invoice for the amount due.

Replace the last sentence with the following:

The Principal Agent shall calculate such default interest at the rate as determined by the Minister of Finance,
from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of
1999).

Replace the clause with the following:

Where a payment certificate reflects an amount in favour of the Employer, the Contractor shall pay the
amount certified within twenty-one (21) calendar days of the date of issue of the payment certificate. Where
such an amount has not been paid, the Contractor shall be liable for default interest and the Principal Agent
shall include such an amount in the recovery statement in terms of [33.0]. Payment shall be subject to the
Employer giving the Contractor a tax invoice for the amount due. The Principal Agent shall calculate such
interest at the rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of
the Public Finance Management Act, 1999 (Act No. 1 of 1999).

Replace the clause with the following:
The Contractor shall cooperate with and assist the Principal Agent in the preparation of the final account

by timeously providing all relevant documents on request. The Principal Agent shall issue the final account
to the Contractor within one hundred and twenty (120) working days.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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6.33
[34.2]

6.34
[34.5]

6.35
[34.9]

6.36
[34.10]

6.37
[34.12]

6.38
[36.1]

6.39
[36.2]

6.40
[37.2]

6.41
[39.2]

6.42
[39.2.1]

6.43
[39.2.2]

6.43
[39.2.3]

Add the following clause:

The Principal Agent shall allow the Employer twenty (20) working days, within the period provided in [34.1]
to accept the final account before presentation to the Contractor in terms of [34.3]

Add the following:
The final payment certificate shall be issued by the Employer.
Replace the clause with the following:

The Employer shall concurrently with the issue of the final payment certificate issue a statement to the
Contractor showing the total amount of tax certified.

The Employer shall pay to the Contractor the amount certified for payment in the final payment certificate
within thirty (30) calendar days of the date of issue of the final payment certificate subject to the Contractor
giving the Employer a tax invoice for the amount due.

Replace the last sentence with:

Such interest shall be calculated at the rate as determined by the Minister of Finance, from time to time, in
terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999).

Replace the clause with the following:

The Employer may, without prejudice of any other rights available to him, cancel this agreement where the
Contractor:

Replace the clause with the following:

Where the Contractor is in default, the Employer may notify the Contractor, either directly or through the
Principal Agent, of his default and of the Employer’s intention to cancel this agreement in terms of [36.1],
should the default not be remedied.

Replace the clause with the following:

Where the Employer considers cancelling this agreement in terms of [37.1] the Employer shall notify the
Contractor of the Employer’s intention to cancel this agreement.

Add the following clause:

The Employer shall be entitled at any time to unilaterally terminate or cancel this agreement or any part
thereof. Save for the following the Contractor shall not be entitled to claim any other amounts whatsoever in
respect of such termination or cancellation of this agreement. The Employer shall be obliged to pay the
Contractor as damages and/or loss of profit the lesser of:

Add the following clause:

An amount not exceeding Ten per cent (10%) of the contract sum.

Add the following clause:

Ten per cent (10%) of the value of incomplete work.

Add the following clause:

The Contractor’s actual damage or loss as determined by the Employer after receipt of evidence
substantiating any such damage or loss.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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6.44 Replace the clause with the following:
[40.2.2]

Litigation where the Employer so elects. Institution of the action shall be commenced, and process served
within one (1) year from the date of existence of the dispute, failing which the dispute shall lapse.

7.0 CHANGES MADE TO THE STANDARD JBCC DOCUMENT

Changes made to the standard JBCC document are listed in section 6 above.

8.0 DECLARATION BY THE PRINCIPAL AGENT

I, the Principal Agent named in 1.2 above, declare that the information provided above is complete and
accurate at the time of calling for Tenders. Where necessary, should any of the above information need to
be varied, Tenderers will be forthwith informed thereof in writing.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Contract Data: Contractor to Employer (CE)

Contractor Addendum Code 2101-CE

Introduction

This addendum contains all variables referred to in the Principal Building Agreement that are the responsibility of the
Contractor to provide the appropriate information that is necessary for the Contractor to complete his tender. The
Addendum must be completed in full and included in the tender documents. The Addendums “Contract Data — EC”,
“Contract Data — CE”, “Contract Data — ES” and “Contract Data — SE” form part of the contract between the parties.

Definitions

The definitions used in this document and the interpretation thereof are as listed in the Principal Building Agreement. The
work or phrase of a definition is in bold text and shall bear the meaning assigned to it in the Principal Building Agreement.
Where such word or phrase is not highlighted it shall bear the meaning consistent with the context of its use. The listed
defined word or phrase does not quality as a definition where information required to be stated in the Contract Data has
not been provided.

Provision of Contract Data

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left blank. Where choices are
offered, the non-applicable items are to be clearly struck out. Where insufficient space is provided the additional information
should be annexed hereto and cross referenced to the applicable clause of the Contract Data.

Reference Clauses

Where relevant the Principal Building Agreement clause applicable to the required information is printed in italics under
the Contract Data clause number i.e. [27.4.2]

TABLE OF CONTENTS

Section No. Description
1.0 CONTRACTING PARTY
2.0 SECURITIES
3.0 PAYMENT AND ADJUSTMENT OF PRELIMINARIES
4.0 EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS
5.0 THE TENDER

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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1.0

1.1
[1.2]

2.0

CONTRACTING PARTY

Contractor:
Postal Address: Code:
Physical Address: Code:
eMail:
Tel No.: Fax No.:
VAT No.:
SECURITIES
The security provisions selected are:
Variable Construction Guarantee (Yes / No)
Fixed Construction Guarantee and Payment Reduction (Yes / No)
Advanced Payment is required. Where “Yes” Amount N/A
An Advance Payment Guarantee to be provided (Yes / No) No

PAYMENT AND ADJUSTMENT OF PRELIMINARIES

Payment of Preliminaries

The payment of Preliminaries shall be according to the option selected by the Contractor. The amount included
in each monthly payment certificate in respect of Preliminaries as stated in the Contract Data shall be:

Option A

Assessed by the Principal Agent as an amount prorated to the value of the work duly executed in the same
ratio as the Preliminaries bears to the contract sum excluding:

. The amount for Preliminaries
. Any contingency sum
. Any amount in respect of CPAP

All inclusive of tax.

Option B

Calculated from the priced items in the Bills of Quantities. The Contractor and the Principal Agent shall
agree on a division of the priced Preliminaries items into:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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3.2

3.2.1

. An initial or establishment charge
. A monthly charge
. A final or dis-establishment charge

All inclusive of tax.
In arriving at such a division cognizance shall be taken of such factors as:

. Premiums for annually renewable insurance policies.
. Plant, scaffolding and the like remaining the property of the Contractor or the hiring company and the
capital costs thereof not treated as part of the initial charge.

Where the initial construction period is extended the monthly charge shall be recalculated on the same basis
as was originally applied but taking into account the revised construction period and the amounts already
paid to the Contractor.

Should the Contractor and the Principal Agent be unable to agree such division then the Principal Agent
shall make a division of the amount of Preliminaries to be incorporated in the valuations of each monthly
payment certificate.

Adjustment of Preliminaries

The amount of items of Preliminaries shall be adjusted to take account of the theoretical financial effect which
changes in time and/or value have on Preliminaries. Such ad adjustment shall be based on the particulars
provided by the Contractor for this purpose in terms of Option A or B and shall preclude any further adjustment
of Preliminaries.

Adjustment of Preliminaries in terms of Options A or B shall apply notwithstanding the actual employment of
resources by the Contractor in the execution of the works. The adjustment of Preliminaries shall be based on
the options as selected in the Contractor’s Tender.

For the adjustment of the Preliminaries both the contract sum and the contract value shall exclude:

. The amount of Preliminaries
. Any contingency sum
. Any amount in respect of CPAP

All inclusive of tax.

Option A

The amount of Preliminaries shall be adjusted in the following categories:

. An amount which shall not be varied.
. An amount which shall be varied in proportion to the contract value as compared with the contract sum.
. An amount which shall be varied in proportion to the construction period as compared to the initial

construction period excluding revisions to the construction period for which the Contractor is not
entitled to adjustment of the contract value in terms of the agreement.

The Contractor shall, within fifteen (15) working days of taking possession of the site, give the Principal Agent
a breakdown, subdivided into the above categories, of the amount for Preliminaries in tabulated form, all to the
satisfaction of the Principal Agent.

Should the Contractor fail to provide such information within the period stipulated then the amount for
Preliminaries shall be deemed to be subdivided into the following proportions:

. 10% (ten percent) which amount shall not be varied.

. 15% (fifteen percent) which amount shall be varied in proportion to the contract value as compared with
the contract sum.

. 75% (seventy-five percent) which amount shall be varied in proportion to the construction period as
compared with the initial construction period.

For a lump sum document, should the Contractor fail to identify the amount for Preliminaries, then such an
amount shall be deemed to be 7,5% (seven and a half percent) of the contract sum excluding:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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3.2.2

3.2.3

3.24

3.2.5

3.2.6

4.0
4.1

5.0
5.1

5.2

5.3

5.4

5.5

5.6

. Any contingency sum
. Any amount in respect of CPAP

All inclusive of tax.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal
Agent with the division of the above categorised amounts into sections. Should the Contractor fail to provide
such information within the period stipulated the categorised amounts shall be prorated to the value of each
section.

Option B

The Contractor shall, within fifteen (15) working days of taking possession of the site, provide the Principal
Agent with a detailed breakdown of the amount for Preliminaries. This breakdown shall set out, among others,
full particulars of administrative, supervisory and other personnel, plant, transport and other resources and
charges included in the amount for Preliminaries. The Contractor shall show the periods to which the individual
items related with the charge rate for such items by means of a programme all to the satisfaction of the
Principal Agent.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal
Agent with details of the resources required for each section and those that are common to sections. Should
the Contractor fail to provide such information within the period stipulated, Option A shall apply.

Payment certificate cash flow

The Contractor shall provide all reasonable assistance to the Principal Agent in the preparation of cash flow
projections of claims for payment certificates where required by the Employer. The projections shall be based
on the programme and shall be updated as and when the programme requires updating. The cooperation of
the Contractor in terms of this item shall not prejudice his right to receive payment in terms of the agreement.

The contract value shall be adjusted according to CPAP [3.1] (Yes / No) Yes
Payment of Preliminaries [3.1.1-2] (A orB)
Adjustment of Preliminaries [3.2.1-2] (A orB)

EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS

Changes (if any) in terms of the Employer’s Contract Data are accepted (Yes / No) Yes. Refer to
[3.11]. Where “no” an addendum referenced to this clause is to be attached. EC 6

THE TENDER

This Tender is to be submitted to SANBI at the street address provided in the Invitation to Tender before the
Tender closing date and time stated herein.

By the submission of this Tender to the Employer, the Tenderer offers and agrees to contract for, execute and
complete the works for the Tender Sum as stated below.

Tenders will be opened in public directly after the stated closing time. Only the total Tender Sum as stated in
each Tender will be announced.

The lowest or any Tender will not necessarily be accepted.

This Tender shall remain in full legal force for one hundred and twenty (120) calendar days. The Tenderer
accepts liability for damages as may be suffered by the Employer should the Tender validity period not be
honoured.

This Tender takes into account all listed items [4.0] for the purpose of preparing and submitting this Tender.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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5.7 The successful Tenderer will be appointed in terms of the JBCC Principal Building Agreement.
5.8 TENDER SUM COMPILATION Amount
5.8.1  Tenderer's work including prime cost amounts R

5.8.2 Employer allowances stated by the Principal Agent R

5.8.3 SUB TOTAL R

5.8.4 Addtaxon5.8.3 R

5.8.5 TOTAL TENDER SUM inclusive of tax R

5.8.6 Tender Sum in words

Thus done and signed at ... (o]0 EPRTR
Name of Signatory Capacity of Authorised Signatory
As Wlt ne S S ............................................................. for and On behalf O f t he . T enderer who . W arra n t S

authorisation hereto

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C1.3 Form of Construction Guarantee

C1.3.1 FIXED CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 5.0 of July 2007)

To:
South African National Biodiversity Institute
Private Bag X101

Silverton
0184
Sir,
FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF JBCC 2000 (5.0 EDITION JULY 2007)
1. With reference to the Contract DEIWEEN .........occueiiiiiiii e (hereinafter

referred to as the “Contractor”’) and the South African National Biodiversity Institute (hereinafter referred to as the
“Employer”), Contract/Tender No.: SANBI: G379/2021 for APPOINTMENT OF A CONTRACTOR FOR THE
CONSTRUCTION OF A VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL WORKS,
LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL SERVICES FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,

EASTERN CAPE
(hereinafter referred to as the “contract”) in the amount of

N MY/OUF CAPACITY @S ..eiiitiiie ittt et e e ekt e ettt e st e e e ekt e et et e e nnre e e s naneeeean and hereby
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(hereinafter referred to as the “Guarantor”) advise that the Guarantor holds at the Employer’s disposal the sum
o SRR , (insert amount in figures)

............................................................................................................................................. (insert amount in words)
being 5% of the contract sum (excluding VAT), for the due fulfillment of the contract.

2. The Guarantor hereby renounces the benefits of the exceptions non numeratae punia; non causa debiti;
excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against the enforcement
of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves to be conversant, and
undertake to the Employer the amount guaranteed, on receipt of a written demand from the Employer to do so,
stating that the Employer has a right of recovery against the Contractor in terms of 33.0 of the contract.

3. Subject to the above, but without in any way detracting from the Employer’s rights to adopt any of the procedures
provided for in the contract, the said demand can be made by the Employer, at any stage prior to the expiry of this
guarantee.

4. The amount id by the Guarantor in terms of this guarantee may be retained by the Employer on condition that

upon the issue of the last final payment certificate, the Employer shall account to the Guarantor showing how
this amount has been expended and refund any balance due to the Guarantor.

5. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
Employer deems fit and the Guarantor shall not have the right to claim his release on account of any conduct
alleged to be prejudicial to the Guarantor. Without derogating from the aforegoing, any compromise, extension of
the construction period, indulgence, release or variation of the Contractor’s obligation shall not affect the validity
of this guarantee.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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6. The Guarantor reserves the right to withdraw from this guarantee at any time by depositing the guaranteed amount
with the Employer, whereupon the Guarantor’s liability seizes.

7. This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the Guarantor at the time when the Employer accounts to the Guarantor in terms
of clause 4 above, or
(b)  shall lapse on the date of the last certificate of Practical Completion.
8. This guarantee shall not be interpreted as extending the Guarantor’s liability to anything more than payment of the
amount guaranteed.

Signed at ....ooceeiii e onthis ...cccoooiiinnnnne day Of .o 20,

AS WITNESS

NaME. s
(7= o7 1 Y2
(Duly authorised thereto by resolution attached marked
Annexure A)
DAt e
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the Guarantor must be clearly indicated and will be regarded as the Guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE MUSE be returNed t0: .............iiiiiii et e e e e e e e e eeeaee

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C1.3.2: VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 5.0 of July 2007)

To:

South African National Biodiversity Institute
Private Bag X101

Silverton

0184

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN TERMS OF JBCC 2000
(5.0 EDITION JULY 2007)

5. With reference to the Contract DEIWEEN .........oocuiiiiiiiii e (hereinafter
referred to as the “Contractor”) and the South African National Biodiversity Institute (hereinafter referred to as the
“Employer”), Contract/Tender No.: SANBI: G379/2021 for APPOINTMENT OF A CONTRACTOR FOR THE
CONSTRUCTION OF A VISITORS’ CENTRE, GATEHOUSE, STAFF FACILITIES, EXTERNAL WORKS,
LANDSCAPING AND INSTALLATION OF BULK ELECTRICAL SERVICES FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE KWELERA NATIONAL BOTANICAL GARDEN,
EASTERN CAPE

(hereinafter referred to as the “contract”) in the amount of

IN MY/OUF CAPACITY @S ..eiiiiiiie ittt ettt ettt r et e ettt e ettt e et e e sk et e e aabe e e e nnee e e s anneeeean and hereby
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(hereinafter referred to as the “Guarantor”) advise that the Guarantor holds at the Employer’s disposal the sum
(o) SRR , (insert amount in figures)

............................................................................................................................................. (insert amount in words)
being 10% of the contract sum (excluding VAT), for the due fulfillment of the contract.

1. | / We advise that the Guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the date of payment of
the amount in the last final payment certificate, the Guarantor will be liable in terms of this guarantee to the
maximum amount of 10% of the contract sum (excluding VAT);

(b) The Guarantor’s liability shall reduce to 3 % of the contract value (excluding VAT) as determined at the date
of the last certificate of practical completion, subject to such amount not exceeding 10% of the contract
sum (excluding VAT).

(c) The Guarantor’s liability shall reduce to 1 % of the contract value (excluding VAT) as determined at the date
of the last certificate of final completion, subject to such amount not exceeding 10 % of the contract sum
(excluding VAT).

(d) This guarantee shall expire on the date of the last final payment certificate.

(e) The Practical Completion Certificate and the Final Completion Certificate referred to in this guarantee shall
mean the certificates issued in terms of the contract.

2. The Guarantor hereby renounces the benefits of the exceptions non numeratae punia; non causa debiti;
excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against the enforcement
of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves to be conversant, and

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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undertake to y the Employer the amount guaranteed on receipt of a written demand from the Employer to do so,

stating that the Employer has a right of recovery against the Contractor in terms of 33.0 of the contract.

4. Subject to the above, but without in any way detracting from the Employer’s rights to adopt any of the procedures
provided for in the contract, the said demand can be made by the Employer at any stage prior to the expiry of this
guarantee.

5. The amount id by the Guarantor in terms of this guarantee may be retained by the Employer on condition that

upon the issue of the last final payment certificate, the Employer shall account to the Guarantor showing how

this amount has been expended and refund any balance due to the Guarantor.

6. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
Employer deems fit and the Guarantor shall not have the right to claim his release on account of any conduct
alleged to be prejudicial to the Guarantor. Without derogating from the aforegoing, any compromise, extension of
the construction period, indulgence, release or variation of the Contractor’s obligation shall not affect the validity

of this guarantee.

7. The Guarantor reserves the right to withdraw from this guarantee at any time by depositing the amount guaranteed

with the Employer, whereupon the Guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the Guarantor at the time when the Employer accounts to the Guarantor in terms of

clause 5 above, or
(b) shall lapse in accordance with clause 2(d) above.

9. This guarantee shall not be interpreted as extending the Guarantor’s liability to anything more than the payment of

the amount guaranteed.

Signed at ....occoeviiii e onthis ...ccccviiennne day Of ..o 20

AS WITNESS

NaME. s
CaAPACIEY: oo
(Duly authorised thereto by resolution attached marked
Annexure A)
Date: s
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the Guarantor must be clearly indicated and will be regarded as the

Guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned t0: ............coooiiiiiiiic e nnnnnes

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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C1.4 Occupational Health and Safety Agreement 37(2)

AGREEMENT MADE AND ENTERED INTO BETWEEN THE
SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
(hereinafter called the “EMPLOYER?”)

(Contractor / Mandatary / Company / CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT NO. 85 OF 1993 AS
AMENDED

| et et e e e eee ettt eeeeeeeeettaaaeeeeeeesetttaeeeeeeestttaaaeeeeeeetta—aaeeeetettaaaaeeeeterraaaaaeeeterrraaaaaaerernrann , representing

................................................................................................................................................................... , as an Employer
in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all
equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and
Safety Act (OHSA) and the Regulations promulgated there under.

| furthermore confirm that I/'we am/are registered with the Compensation Commissioner and that all registration and
assessment monies due to the Compensation Commissioner have been fully paid or that I/we are insured with an approved
licensed compensation insurer.

COID ACT Registration NUMDET: .........oi ittt et e e sttt e e et e e e et e e e smeeeeeaneteeeanaeeeeamneeeeanseeeeannneeeeanneeeas
Or Compensation INSUMEI: ........oceiieiiiiee e Policy NO.: oo
| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and
the Regulations and to charge him / them with the duty of ensuring that the provisions of OHSA and Regulations as well
as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far
as reasonably practicable.

| further undertake to ensure that any Sub-contractors employed by me will enter into an Occupational Health and Safety
Agreement separately, and that such Sub-contractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and undertake
to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

Signed at ...oooceiiii e this weveeeee day of ...covveiiireee 20 e
WITNESS .......................................................................... MANDATARY ......................................................................
Signed at ..o this oo day of ..ceeeiiiieee 20 i,
WITNESS FOR AND ON BEHALF OF THE EMPLOYER

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the
Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2),
a copy of such assignment shall immediately be provided to the representative of the Employer as defined in the
Contract.

2. All work performed on the Employer's premises shall be performed under the supervision of the construction
supervisor who understand the hazards associated with any work that the Contractor performs on the site in terms
of Construction Regulations 2003.

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect
pertaining to them or to the work that is to be performed.

4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety
Act and that he, his employees, and any Sub-contractors, comply with them.

5. Discipline in the interests of occupational health and safety shall be strictly enforced.

6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where
necessary.

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all
employees shall be made conversant with the contents of these practices.

8. No substandard equipment/machinery/articles or substances shall be used on the site.

9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the
Contractor to the Department of Labour and the Employer.

10 The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the
Occupational Health and Safety Act and into any incident involving a Contractor and/or his employees and/or his
Sub-contractor/s.

11. No use shall be made of any of the Employer's machinery / plant / equipment / substance / personal protective
equipment or any other article without prior arrangement and written approval.

12. No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being under
the influence of alcohol or any other intoxicating substance shall not be permitted access to or allowed to remain
on the site.

13. Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be

presented to the Employer.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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PART C: THE CONTRACT
Part C2: Pricing Data

C2.1 Pricing Instructions

1.

GENERAL INFORMATION

Bills of Quantities

The Bills of Quantities forms part of and must be read and priced in conjunction with all the other documents
forming part of the contract documents, the Standard Conditions of Tender, Conditions of Contract,
Specifications, Drawings and all other relevant documentation.

Value Added Tax

The Contract Sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of
Quantities must however be net (exclusive of VAT) with VAT calculated and added to the total value thereof
in the Final Summary.

Contract Price Adjustment
Tenderers are to take note that contract price adjustments are applicable to this contract

PRICING INFORMATION

These Bills of Quantities contain sequentially numbered pages as indicated in the contents list. Tenderers
are required to check that the pages in their Bills of Quantities are complete/correct. If any pages are
duplicated or omitted, or if any quantity or typing is unclear or if the Bills of Quantities contain any obvious
errors, the Tenderer shall immediately notify the Principal Agent, so that the problem may be rectified. No
responsibility for any errors arising from any of the above shall be accepted by the Principal Agent.

The Bills of Quantities form part of and shall be read in conjunction with the specification, which contains full
description of the work required to be performed and the materials and equipment to be supplied and used
in the execution of the works. Tenderers shall refer to the specification for the full meaning and description
of work to be executed and materials and equipment to be supplied or used in the execution of the work.

Tenders shall be submitted with Bills of Quantities completed in full. Non or partial completion of the Bills of
Quantities shall render tenders liable for disqualification.

The total Tender Price as carried forward to the Form of Offer and Acceptance, after correction for arithmetic
extension errors, etc. shall be the Contract Price as awarded to the successful Tenderer. Tenderers are
requested to check multiplication and addition of the Bills of Quantities. The rate(s) submitted shall be
regarded as the price offered per item.

No changes, additions or omissions to the contents of the Bills of Quantities shall be permitted. If any
changes, additions or omissions are made these shall not be recognised and the original wording of the Bills
of Quantities shall apply.

The priced Bills of Quantities (of Tenderer) shall be checked by the Principal Agent. The Principal Agent
reserves the right to request adjustments to one or more individual Tender Prices and to rectify contradictions
and thereby alter the total Tender Price as submitted. The acceptance of this tender does not preclude the
Principal Agent from querying or requesting of the Contractor to adjust the rates at any stage during the
contract period or any extension thereto.

The responsibility of the accuracy of the quantities included in the Bills of Quantities, remains with the person
who prepared the bills. The Tenderer is relieved from the responsibility of the measurement of quantities at
tender stage and the Tender Amounts shall be for the quantities as listed in the bills. Itis, however, expected
from the Tenderer to include for minor construction items such as would be required for the complete
execution of works in accordance with the specification.

The quantities in these Bills of Quantities shall not be used for the ordering of materials.

Changes in the scope of works included in the Bills of Quantities shall be permitted and shall be measured
and priced at the tariffs as included in the Bills of Quantities and shall form an addition to or omission from

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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10.

11.

12.

13.

14.

15.

the total of the Bills of Quantities. Any changes not covered by any rates in the Bills of Quantities, shall be
agreed and priced as non-schedule items in accordance with the conditions of contract.

The extent and value of variations shall be in accordance with the Conditions of Contract. Variations to the
works prior to the execution thereof shall be priced as above. Variations to work already executed, shall not
necessarily be priced in accordance with the Bills of Quantities and shall be judged individually on merit.

Except where the separate rate for the material and labour components of any item is specifically called for,
the unit price of such item shall be deemed to include the supply and installation of that item.

The description of any items shall, except where otherwise specified, allow for the purchase, delivery,
off-loading, storage, packing, lifting, placing, positioning and fixing in position, cutting and wastage, dies and
patterns, models and equipment, temporary work, return of packing material, fixing costs, profit or other
obligations of the contract arising out of the conditions of contract. All items prices shall exclude VAT but
include any other tax or levy as applicable.

All items are measured to the net final quantity as indicated on the drawings with the completed work in the
position as indicated on the drawing. All prices and rates shall allow for wastage for whatever reason,
irrespective of any other standard measurement which may be currently used elsewhere.

Should the Contractor identify any additional issues or items which in his opinion are necessary for the
complete and proper execution of the works, he shall identify such items in a covering letter attached to his
tender and submit rates for these items. Mistakes in the physical measurement of items in the Bills of
Quantities shall be rectified, but no claim shall be considered for the non-measurement of doubtful or minor
items or claims resulting of criticism of method of measurement used or descriptions given. The priced Bills
of Quantities shall not be adjusted on the grounds of the items which in the opinion of the Tenderer should
have been brought into account unless so detailed in the accompanying letter.

The Bills of Quantities shall be adjusted to reflect the quantities of materials used on completion of whole or
part of the works as a result of remeasurement, qualification or variations. The remeasured quantities shall
form the basis for the calculation of payment certificates. The Bills of Quantities are not intended for the
ordering of materials, etc. and the Contractor is advised to extract the quantities for the ordering of materials
directly from the drawings and specification(s). Any order placed directly from the Bills of Quantities, shall
be solely at the Contractor's risk.

The unit rates as entered in the Bills of Quantities with the exclusion of dayworks items, shall in all cases
include any present and applicable sales tax or similar statutory duties.

Labour-intensive Works:

a) Those parts of the contract to be constructed using labour-intensive methods have been marked in the
Bills of Quantities with the letters LI against every item so designated. The works, or parts of the works so
designated are to be constructed using labour—intensive methods only. The use of plant to provide such
works, other than plant specifically provided for in the scope of work, is a variation to the contract. The items
marked with the letters LI are not necessarily an exhaustive list of all the activities which must be done by
hand, and this clause does not over-ride any of the requirements in the generic labour-intensive specification
in the Scope of Works.

b) Payment for items which are designated to be constructed labour-intensively (either in this schedule or
in the Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorized use of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C2.2 Bills of Quantities

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Item Quantity Amount
No R
BILL No. 1

PRELIMINARIES

MEANING OF TERMS "TENDER/TENDERER"

Any reference to the words "Tender" or "Tenderer" herein and/or in any other
documentation shall be construed to have the same meaning as the words "Bid"
or "Bidder"

PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement (July 2007 edition 5.0 -
reprint 1) prepared by the Joint Building Contract Committee shall be the
applicable building agreement, amended as hereinafter described.

The JBCC Principal Building Agreement Contract Data EC and the JBCC
Principal Building Agreement Contract Data CE form an integral part of this
Agreement.

The ASAQS Preliminaries (November 2007 edition) published by the Association
of South African Quantity Surveyors for use with the said JBCC Principal
Building Agreement shall be deemed to be incorporated in these Bills of
Quantities.

Contractors are referred to the above mentioned documents for the full intent
and meaning of each clause thereof.

These clauses are referred to by number and heading only. Where standard
clauses or options are not entirely applicable to this agreement such
modifications, corrections or supplements as will apply are given under each
relevant clause and such modifications, corrections or supplements shall take
precedence notwithstanding anything contrary contained in the above mentioned
documents.

Where an item is not relevant to this specific agreement such item is marked.
"N/A" signifying "Not Applicable".

Carried to Summary R

Bills of Quantities
Bill No. 1
PRELIMINARIES
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PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the Association
of South African Quantity Surveyors shall be deemed to be incorporated in these
Bills of Quantities and no claims arising from brevity of description of items fully
described in the Model Preambles will be entertained.

Supplementary preambles are incorporated in these Bills of Quantities to satisfy
the requirements of this project. Such supplementary preambles shall take
precedence over the provisions of the said Model Preambles.

The Contractor's prices for all items throughout these Bills of Quantities must
take account of and include for all of the obligations, requirements and
specifications given in the said Model Preambles and in any supplementary
preambles.

Additionally, the Department of Public Works Construction Work Specification
(PW371 A-B) is to apply.

PRICING OF PRELIMINARIES

Should the Contractor select Option A in terms of sub-clause 3.2.1 in the
Contract Data - Contractor to Employer (CE) for the purpose of adjustment of
these Preliminaries, the amount entered into the amount column in these
Preliminaries is to be divided into one or more of the three categories provided
namely Fixed, Value Related or Time Related and the respective amounts
entered in the spaces provided under each item

Items not priced in these Preliminaries shall be deemed to be included
elsewhere in these Bills of Quantities

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS
A1 DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of "Commencement Date" is added:

"Commencement Date" means the date that the Agreement, made in terms of
the Form of Offer and Acceptance, comes into effect

Clause 1.1 Definition of "Construction Period" is amended by replacing it with
the following:

"Construction Period" means the period commencing on the commencement
date and ending on the date of Practical Completion

Carried to Summary R

Bills of Quantities
Bill No. 1
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“Interest” means the interest rates applicable on this contract, whether
specifically indicated in the relevant clauses or not, will be in terms of the
legislation of the Republic of South Africa, and in particular:

(a) in respect of interest owed by the Employer, the interest rate as determined
by the Minister of Justice and constitutional Development, from time to time, in
terms of section 1 (2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of
1975), will apply, and

(b) in respect of interest owed to the Employer, the interest rate as determined

by the Minister of Finance, from time to time, in terms of section 80 (1) (b) of the
Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

No clause

Fixed: Value related: Time related: ltem

OBJECTIVE AND PREPARATION

A2 OFFER, ACCEPTANCE AND PERFORMANCE OBLIGATIONS
Clause 2.0

Fixed: Value related: Time related: ltem

A3 DOCUMENTS

Clause 3.0

Clause 3.7 is amended by the addition of the following:

The Contractor shall supply and keep a copy of the JBCC Series 2000
Principal Building Agreement and Preliminaries applicable to this contract on
the site, to which the Employer, Principal Agent and agents shall have access

at all times
Fixed: Value related: Time related: Item
Ad DESIGN RESPONSIBILITY
Clause 4.0

Fixed: Value related: Time related: Item
A5 EMPLOYER’S AGENTS
Clause 5.0

Fixed: Value related: Time related: ltem

Carried to Summary R

Bills of Quantities
Bill No. 1
PRELIMINARIES




10

SANBI: Kwelera Botanical Gardens: PHASE 1

A6 SITE REPRESENTATIVE
Clause 6.0

Fixed: Value related: Time related:

A7 COMPLIANCE WITH LAWS AND REGULATIONS

Clause 7.0

Note: Without limiting the generality of the provisions of clause 7.0, the
Contractor's attention is drawn to the provisions of the Construction
Regulations, 2014 issued in terms of the Occupational Health and Safety Act,
1993. It is specifically stated that the Employer shall prepare a documented site
specific health and safety specification for the works and that the Employer shall
ensure that the Contractor has made provision for the cost of health and safety
measures during the execution of the works. The Contractor shall price
opposite this item for compliance with the act and the regulations and the
reasonable provisions of the aforementioned health and safety specifications

Fixed: Value related: Time related:
A8 WORKS RISK

Clause 8.0

Fixed: Value related: Time related:
A9 INDEMNITIES

Clause 9.0

Fixed: Value related: Time related:

A10 GENERAL INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:

10.5 Damage to the Works

(a) Without in any way limiting the Contractor’s obligations in terms of the
contract, the Contractor shall bear the full risk of damage to and/or
destruction of the works by whatever cause during construction of the
works and hereby indemnifies and holds harmless the Employer
against any such damage. The Contractor shall take such precautions
and security measures and other steps for the protection and security of
the works as the Contractor may deem necessary

Carried to Summary
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(b) The Contractor shall at all times proceed immediately to remove or
dispose of any debris arising from damage to or destruction of the works
and to rebuild, restore, replace and/or repair the works

(c) The Employer shall carry the risk of damage to or destruction of the
works and material paid for by the Employer that is the result of the
excepted risks as set outin 10.6

(d) Where the Employer bears the risk in terms of this contract, the
Contractor shall, if requested to do so, reinstate any damage or
destroyed portions of the works and the costs of such reinstatement
shall be measured and valued in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties

(a) The Contractor shall be liable for and hereby indemnifies the Employer
against any liability, loss, claim or proceeding whether arising in common
law or by statute, consequent upon personal injuries to or the death of
any person whomsoever arising out of or in the course of or caused by
the execution of the works unless due to any act or neglect of any
person for whose actions the Employer is legally liable

(b) The Contractor shall be liable for and hereby indemnifies the Employer
against any liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
Employer or any other body or person, arising out of or in the course of
or by reason of the execution of the works unless due to any act or
neglect of any person for whose actions the Employer is legally liable

(c) The Contractor shall, upon receiving a contract instruction from the
Principal Agent, cause the same to be made good in a perfect and
workmanlike manner at his own cost and in default thereof the
Employer shall be entitled to cause it to be made good and to recover
the cost thereof from the Contractor or to deduct the same from
amounts due to the Contractor

(d) The Contractor shall be responsible for the protection and safety of
such portions of the premises placed under his control by the Employer
for the purpose of executing the works until the issue of the Certificate
of Practical Completion

(e) Where the execution of the works involves the risk of removal of or
interference with support to adjoining properties including land or
structures or any structures to be altered or added to, the Contractor
shall obtain adequate insurance and will remain adequately insured or
insured to the specific limit stated in the contract against the death of or
injury to persons or damage to such property consequent on such
removal or interference with the support until such portion of the works
has been completed

Carried to Summary R
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() The Contractor shall at all times proceed immediately at his own cost to
remove or dispose of any debris and to rebuild, restore, replace and/or
repair such property and to execute the works

10.7 High risk insurance

In the event of the project being executed in a geological area classified as a
“High Risk Area”, that is an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground movement evident by sinkhole
or doline formation the following will apply:

10.7.1 Damage to the works

The Contractor shall, from the commencement date of the works until the
date of Practical Completion, bear the full risk of and hereby indemnifies and
holds harmless the Employer against any damage to and/or destruction of the
works consequent upon a catastrophic ground movement as mentioned above.
The Contractor shall take such precautions and security measures and other
steps for the protection of the works as he may deem necessary

When so instructed to do so by the Principal Agent, the Contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the Contractor's own costs

10.7.2 Injury to persons or loss of or damage to property

The Contractor shall be liable for and hereby indemnifies and holds harmless
the Employer against any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as
mentioned above

The Contractor shall be liable for and hereby indemnifies the Employer against
any and all liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
Employer or any other body or person whomsoever arising out of or caused by
a catastrophic ground movement, as mentioned above, which occurred during
the period of the contract

10.7.3 It is the responsibility of the Contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.
Without limiting the Contractor’s obligations in terms of the contract, the
Contractor shall, within twenty-one (21) calendar days of the commencement
date but before commencement of the works, submit to the Employer proof of
such insurance policy, if requested to do so
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10.7.4 The Employer shall be entitled to recover any and all losses and/or
damages of whatever nature suffered or incurred consequent upon the
Contractor’s default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3.
Such losses or damages may be recovered from the Contractor or by deducting
the same from any amounts still due under this contract or under any other
contract presently or hereafter existing between the Employer and the
Contractor and for this purpose all these contracts shall be considered one
indivisible whole

Fixed: Value related: Time related: ltem

A11  SPECIAL INSURANCES
Clause 11.0

Fixed: Value related: Time related: Item
A12  EFFECTING INSURANCES
Clause 12.0

Fixed: Value related: Time related: Item
A13  ASSIGNMENT
Clause 13.0

Fixed: Value related: Time related: Iltem

A14 SECURITY
Clause 14.0

Clauses 14.1 - 14.9 are amended by replacing them with the following:

14.1 In respect of contracts with a contract sum up to R1 million, the security
to be submitted by the Contractor to the Employer will be as a payment
reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT)

14.1.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(A)

14.1.2 The Employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0 provided that the Employer complies with
the provisions of 33.4 in which event the Employer’s entitlement shall take
precedence over his obligations to refund the payment reduction security or
portions thereof to the Contractor
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14.2 In respect of contracts with a contract sum above R1 million, the
Contractor shall have the right to select the security to be provided in terms of
14.3, 14.4, 14.5, 14.6, or 14.7 as stated in the schedule. Such security shall be
provided to the Employer within twenty-one (21) calendar days from
commencement date. Should the Contractor fail to select the security to be
provided or should the Contractor fail to provide the Employer with the selected
security within twenty-one (21) calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been selected

14.3 Where security as a cash deposit of ten per cent (10%) of the contract
sum (excluding VAT) has been selected:

14.3.1 The Contractor shall furnish the Employer with a cash deposit equal in
value to ten per cent (10%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date of Practical
Completion of the works, the Employer shall reduce the cash deposit to an
amount equal to three per cent (3%) of the contract value (excluding VAT),
and refund the balance to the Contractor

14.3.3 Within twenty-one (21) calendar days of the date of Final Completion
of the works, the Employer shall reduce the cash deposit to an amount equal to
one per cent (1%) of the contract value (excluding VAT) and refund the
balance to the Contractor

14.3.4 On the date of payment of the amount in the final payment certificate,
the Employer shall refund the remainder of the cash deposit to the Contractor

14.3.5 The Employer shall be entitled to recover expense and loss from the
cash deposit in terms of 33.0, provided that the Employer complies with the
provisions of 33.4 in which event the Employer’s entitlement shall take
precedence over his obligations to refund the cash deposit security or portions
thereof to the Contractor

14.3.6 The parties expressly agree that neither the Employer nor the
Contractor shall be entitled to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent
(10%) of the contract sum (excluding VAT) has been selected:

14.4.1 The Contractor shall furnish the Employer with an acceptable variable
construction guarantee equal in value to ten per cent (10%) of the contract
sum (excluding VAT) within twenty-one (21) calendar days from
commencement date

14.4.2 The variable construction guarantee shall reduce and expire in terms of
the Variable Construction Guarantee form included in the invitation to tender

14.4.3 The Employer shall return the variable construction guarantee to the
Contractor within fourteen (14) calendar days of it expiring
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14.4.4 Where the Employer has a right of recovery against the Contractor in
terms of 33.0, the Employer shall issue a written demand in terms of the
variable construction guarantee

14.5 Where security as a fixed construction guarantee of five per cent (5%)
of the contract sum (excluding VAT) and a five per cent (5%) payment
reduction of the value certified in the payment certificate (excluding VAT) has
been selected:

14.5.1 The Contractor shall furnish a fixed construction guarantee to the
Employer equal in value to five per cent (5%) of the contract sum (excluding
VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of
issue and shall expire on the date of Practical Completion

14.5.3 The Employer shall return the fixed construction guarantee to the
Contractor within fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate
shall be in terms of 31.8 (A) and 34.8

14.5.5 Where the Employer has a right of recovery against the Contractor in
terms of 33.0, the Employer shall be entitled to issue a written demand in terms
of the fixed construction guarantee or may recover from the payment reduction
or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract
sum (excluding VAT) and a payment reduction of five per cent (5%) of the
value certified in the payment certificate (excluding VAT) has been selected:

14.6.1 The Contractor shall furnish the Employer with a cash deposit equal in
value to five per cent (5%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date of Practical
Completion of the works, the Employer shall refund the cash deposit in total to
the Contractor

14.6.3 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(A)

14.6.4 Where the Employer has a right of recovery against the Contractor in
terms of 33.0, the Employer may issue a written notice in terms of 33.4 or may
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per cent (10%) of the
value certified in the payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(B)
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14.7.2 The Employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0, provided that the Employer complies with
the provisions of 33.4 in which event the Employer’s entitlement shall take
precedence over his obligations to refund the payment reduction or portions
thereof to the Contractor

14.8 Payments made by the Guarantor to the Employer in terms of the fixed or
variable construction guarantee shall not prejudice the rights of the Employer
or Contractor in terms of this Agreement

14.9 Should the Contractor fail to furnish the security in terms of 14.2, the
Employer, in his sole discretion and without notification to the Contractor, is
entitled to change the Contractor’s selected form of security to that of a ten
per cent (10%) payment reduction of the value certified in the payment
certificate (excluding VAT), where after 14.7 shall be applicable

Fixed: Value related: Time related:

EXECUTION
A15  PREPARATION FOR AND EXECUTION OF THE WORKS

Clause 15.0

Clause 15.1 is amended by the addition of the following clause:
15.1.4 An acceptable Health and Safety Plan, required in terms of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993), within twenty-one
(21) calendar days of commencement date

Clause 15.2.1 is amended by replacing it with the following clause:

Give the Contractor possession of the site within ten (10) working days of the
Contractor complying with the terms of 15.1.2 and 15.1.4

Fixed: Value related: Time related:
A16 SITE AND ACCESS

Clause 16.0

Fixed: Value related: Time related:
A17 CONTRACT INSTRUCTIONS

Clause 17.0

Fixed: Value related: Time related:
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A18  SETTING OUT OF THE WORKS

Clause 18.0

The Contractor shall notify the Principal Agent if any encroachments of
adjoining foundations, building, structures, pavements, boundaries, etc. exist in
order that the necessary arrangements may be made for the rectification of any

such encroachments [18.1]

Fixed: Value related: Time related: ltem

A19 TEMPORARY WORKS AND PLANT
Clause 19.0
Clause 19.1.1 - Enclosure of the works
Clause 19.1.2 - Office accommodation

Clause 19.2 - Advertising rights and notice boards

Fixed: Value related: Time related: ltem

A20 NOMINATED SUB-CONTRACTORS

Refer to the provisions on general attendance hereinafter
Fixed: Value related: Time related: Item
A21 SELECTED SUB-CONTRACTORS

General attendance of Selected Sub-contractors for pricing by the Contractor
shall be in accordance with the Selected Sub-contractors' agreement.
Notwithstanding this provision, general attendance shall be deemed to include
for the Contractor to provide free of charge to any Selected Sub-contractor
such scaffolding as may reasonably be required by such Selected Sub-

contractor for the execution of the relevant sub-contract work
Fixed: Value related: Time related: ltem
A22 EMPLOYER’S DIRECT CONTRACTORS
Clause 22.0

Fixed: Value related: Time related: Item
A23 CONTRACTOR'S DOMESTIC SUB-CONTRACTORS
Clause 23.0

Fixed: Value related: Time related: ltem
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28

COMPLETION

A24  PRACTICAL COMPLETION

Clause 24.0

Clause 24 is hereby amended by the addition of the following clause:

24.11 Should the Contractor, in the opinion of the Principal Agent, not have
achieved Practical Completion of any area of the works, the Employer may,
not withstanding the Contractor's ongoing responsibilities, take possession of
any such area and such possession by the Employer shall not be construed as
the achievement of Practical Completion. Should such an instance arise, the
Principal Agent will give notice to the Contractor, in writing, that the Employer
is taking immediate possession without Practical Completion having been
achieved in order to mitigate his exposure to any expenses. The Contractor's
responsibilities and liabilities shall remain in full force and effect until, in the
opinion of the Principal Agent, Practical Completion has been achieved.
Access by the Contractor to any such area in possession of the Employer, prior
to the Contractor's achievement of Practical Completion, shall be at the
Employer's convenience, which will not be unreasonably withheld

Fixed: Value related: Time related:
A25 WORKS COMPLETION

Clause 25.0

Fixed: Value related: Time related:
A26 FINAL COMPLETION

Clause 26.0

Fixed: Value related: Time related:
A27  LATENT DEFECTS LIABILITY PERIOD
Clause 27.0

Fixed: Value related: Time related:
A28 SECTIONAL COMPLETION

Clause 28.0

Fixed: Value related: Time related:
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ltem

ltem

Iltem

ltem

N/A
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A29 REVISION OF DATE FOR PRACTICAL COMPLETION

Clause 29.0

The removal and replacement of materials and/or workmanship which do not
conform to specification or the contract drawings shall not constitute grounds for
the extension of the construction period nor for the adjustment of the contract
value (Clause 29.3)

Fixed: Value related: Time related:

A30 PENALTY FOR LATE OR NON-COMPLETION
Clause 30.0 - Refer to C1.2: Contract Data for penalty details

Fixed: Value related: Time related:

PAYMENT

A31 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

The inclusion of materials and goods stored off site in the amount authorised for
payment in terms of clause 31.4 shall be at the sole discretion of the Principal

Agent and such inclusion shall only be considered upon the provision, by the
Contractor, of an approved guarantee issued by a registered commercial bank

Clause 31.8 is amended by replacing it with the following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of
the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall
be certified in full. The value certified shall be subject to the following percentage
adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment
certificates issued up to the date of Practical Completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of Practical Completion and up to but excluding
the date of Final Completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of Final Completion and up to but excluding the
final payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment
certificate in terms of 34.6 except where the amount certified is in favour of the
Employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate
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Alternative B

31.8(B) Where security is a payment reduction in terms of 14.7 the value of the
works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates
issued up to the date of Practical Completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of Practical Completion and up to but excluding
the date of Final Completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of Final Completion and up to but excluding the
final payment certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment
certificate in terms of 34.6 except where the amount certified is in favour of the
Employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate

Clause 31.9 is amended by replacing the following:

Replace seven (7) calendar days with thirty (30) calendar days

Fixed: Value related: Time related:

A32 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Where prices are submitted by the Contractor or Nominated/Selected Sub-
contractors during the process of the works, in respect of contract instructions
or in regard to a claim under the terms of the contract and notwithstanding the
fact that such prices may be used in an interim payment certificate, there is to be
no presumption of acceptance. Should the Principal Agent wish to accept any
such prices prior to the issue of the Certificate of Final Completion, it shall be
in writing

Fixed: Value related: Time related:

Carried to Summary
Bills of Quantities

Bill No. 1
PRELIMINARIES

-14-

ltem

ltem




33

34

35

36

SANBI: Kwelera Botanical Gardens: PHASE 1

A33 RECOVERY OF EXPENSE AND LOSS
Clause 33.0

33.2.9 the Contractor's failure or neglect to commence with the works on the
dates prescribed in the contract

33.2.10 the Contractor's failure or neglect to proceed with the works in terms of
the contract

33.2.11 the Contractor's failure or neglect for any reason to complete the works
in accordance with the contract

33.2.12 the Contractor's refusal or neglect to comply strictly with any of the
conditions of contract or any contract instructions and/or orders in writing given in
terms of the contract

33.2.13 the Contractor's estate being sequestrated, liquidated or surrendered in
terms of the insolvency laws in force within the Republic of South Africa

Fixed: Value related: Time related:
A34  FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Fixed: Value related: Time related:

A35 PAYMENT TO OTHER PARTIES

Clause 35.0
Fixed: Value related: Time related:
TERMINATION

A36 TERMINATION BY EMPLOYER - CONTRACTOR’S DEFAULT

Clause 36.0

36.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the Employer or the Contractor; or for any reason
whatsoever, the Contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site. The Contractor
shall not be entitled to refuse to withdraw from the works on the grounds of any
lien or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:
A37 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0
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Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the Employer or the Contractor; or for any reason
whatsoever, the Contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site. The Contractor
shall not be entitled to refuse to withdraw from the works on the grounds of any
lien or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related: ltem

A38 TERMINATION BY CONTRACTOR - EMPLOYER’S DEFAULT
Clause 38.0

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the Employer or the Contractor; or for any reason
whatsoever, the Contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site. The Contractor
shall not be entitled to refuse to withdraw from the works on the grounds of any
lien or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related: ltem

A39 TERMINATION - CESSATION OF THE WORKS

Clause 39.0
Fixed: Value related: Time related:
ltem
A40  SETTLEMENT OF DISPUTES
Clause 40.0
Fixed:_ Valuerelated:_ ~ Timerelated:_ Item
CONTRACT VARIABLES
Ad1 POST TENDER PROVISIONS
Clause 41.0
The Contractor is to complete before submission of his tender the JBCC
Principal Building Agreement Contract Data CE
Tenderers are referred to C1.2: Contract Data for variables pertaining to this
contract
Fixed: Value related: Time related: Item
Carried to Summary R
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A42 CONTRACTUAL AGREEMENT

Clause 42.0

The required information of the contracting parties and the amount of the
accepted contract sum shall be inserted in the agreement for signature of the

agreement by the parties

Tenderers are referred to C1.2: Contract Data for variables pertaining to this
contract

Fixed: Value related: Time related:

SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions and interpretation

Fixed: Value related: Time related:

B2.0 DOCUMENTS

B2.1 Checking of documents

Fixed: Value related: Time related:
B2.2 Bills of Quantities

Fixed: Value related: Time related:
B2.3 Availability of construction documentation

Fixed: Value related: Time related:

B3.0 PREVIOUS WORK AND ADJOINING PROPERTIES

B3.1 Previous work - dimensional accuracy

Fixed: Value related: Time related:
B3.2 Previous work - defects

Fixed: Value related: Time related:

B3.3 Inspection of adjoining property

Fixed: Value related: Time related:
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B2.5 Priced documents

Fixed: Value related: Time related:

B2.6 Tender submission

Clause 2.6 is amended by replacing “JBCC Form of Tender” with C1.1: Form of
Offer & Acceptance

Fixed: Value related: Time related:

B3.0 THE SITE

B3.1 Defined works area

Fixed: Value related: Time related:

B3.2 Geotechnical Investigation

Fixed: Value related: Time related:

B3.3 Inspection of the site

A compulsory site briefing session will take place on site on 9 February 2021 at
10:00 at the Kwelera National Botanical Garden Offices (Farm No. 1505, Road
DRO02731, Kwelera)

Fixed: Value related: Time related:

B4.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS'
INSTRUCTIONS

B4.1 Samples of materials

Fixed: Value related: Time related:
B4.2 Workmanship samples

Fixed: Value related: Time related:
B4.3 Shop drawings

Fixed: Value related: Time related:
B4.4 Compliance with manufacturers' instructions

Fixed: Value related: Time related:

Carried to Summary
Bills of Quantities

Bill No. 1
PRELIMINARIES

-18-

ltem

ltem

Iltem

ltem

ltem

ltem

ltem

ltem

ltem




58

59

60

61

62

63

64

65

66

SANBI: Kwelera Botanical Gardens: PHASE 1

B5.0 DEPOSITS AND FEES

B5.1 Deposits and fees

Fixed: Value related: Time related:

B6.0 TEMPORARY SERVICES

B6.1 Water
Fixed: Value related: Time related:
B6.2 Electricity

Fixed: Value related: Time related:
B6.3 Telecommunication facilities

Fixed: Value related: Time related:
B6.4 Ablution facilities

Fixed: Value related: Time related:
B6.5 Main notice board

Note that an additional EPWP type notice board will be required; refer to C3.1:
Description of the Works.

Fixed: Value related: Time related:

B7.0 PRIME COST AMOUNTS

B7.1 Responsibility for prime cost amounts

Fixed: Value related: Time related:

B8.0 SPECIAL ATTENDANCE ON SELECTED SUB-CONTRACTORS

B8.1 Special attendance

Fixed: Value related: Time related:

B9.0 GENERAL

B9.1 Protection of the works

Fixed: Value related: Time related:
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B9.2 Protection/isolation of existing/sectionally occupied works

Fixed: Value related: Time related:

B9.3 Security of the works

Fixed: Value related: Time related:

B9.4 Notice before covering work

Fixed: Value related: Time related:

B9.5 Disturbance

Fixed: Value related: Time related:

B9.6 Environmental disturbance

Fixed: Value related: Time related:

B9.7 Works cleaning and clearing

Fixed: Value related: Time related:
B9.8 Vermin
Fixed: Value related: Time related:

B9.9 Overhand work
Fixed: Value related: Time related:
B9.10 As-built information

Fixed: Value related: Time related:

B10. SCHEDULE OF VARIABLES

Information necessary for completion of those clauses contained in the schedule
which are necessary for tender purposes is given hereunder. Where no
information is given it shall mean that no specific requirements are expected or
that the clause is not relevant to this contract.

10.1  Provisional Bills of Quantities
[2.2]  The quantities are provisional: No

10.2  Availability of construction documentation
[2.3]  Construction of documentation is complete: Yes

10.3  Previous work - dimensional accuracy
[3.1]  Details: Nil

Carried to Summary
Bills of Quantities

Bill No. 1
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10.4  Previous work - defects
[3.2]  Details: To be checked on site by Contractor prior to commencing with
building operations

10.5 Inspection of adjoining properties

[3.3] Specific requirements: The Contractor must inspect adjoining
properties and immediately bring to the notice of the Principal
Agent of any consequences that may arise from the building works

10.6  Water
[7.2]  Option A (by Contractor) (Yes)

Option B (by Employer - free of charge when available) (No)
Option C (by Employer- metered) (No)

10.7  Electricity
[7.3]  Option A (by Contractor) (Yes)

Option B (by Employer - free of charge when available) (No)
Option C (by Employer - metered) (No)

10.8 Telecommunications
[7.4]  Telephone (by Contractor) (Yes)

Facsimile (by Contractor) (Yes)

eMail (by Contractor) (Yes)

10.9  Ablution facilities
[7.5]  Option A (by Contractor) (Yes)

Option B (by Employer) (No)

10.10 Protection of works
[9.1]  Specific requirements:

The Contractor shall protect the works for the duration of the contract

10.11 Protection of existing/sectionally occupied works
[9.2]  Protection is required No

10.12 Disturbance
[9.5]  Specific requirements:

The Contractor shall keep the site, structures, etc. well watered during
operations to prevent dust and shall provide and erect and remove on
completion of the works all necessary temporary dust screens all to the
satisfaction of the Principal Agent

Carried to Summary R
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10.13 Environmental disturbance
[9.6]  Specific requirements:
Protection of existing trees, shrubs and wetland areas is required.

Details/Information will be made available at the compulsory site
inspection meeting.

Carried to Summary R
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SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific Preliminaries items which apply to this contract
except where N/A (Not Applicable) appears against an item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not comprise the complete
set but serve as a guide only for tendering purposes and for indicating the scope
of the work to enable the Tenderer to acquaint himself with the nature and
extent of the works and the manner in which they are to be executed

Should any part of the drawings not be clearly intelligible to the Tenderer he
shall, before submitting his tender, obtain clarification in writing from the
Principal Agent

Fixed: Value related: Time related: ltem

C2 GENERAL PREAMBLES

The document “Specification of Materials and Methods to be used (PW371)” is
obtainable on request from the head office and all regional offices of the
Department of Public Works. This document shall be read in conjunction with the
Bills of Quantities and be referred to for the full descriptions of work to be done
and materials to be used

Fixed: Value related: Time related: ltem

C3 TRADE NAMES

Wherever a trade name for any product has been described in the Bills of
Quantities, the Tenderers' attention are drawn to the fact that any other product
of equal quality may be used subject to the written approval of the Principal
Agent being obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product
described shall be deemed to have been tendered for

Fixed: Value related: Time related: ltem

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the Tenderer shall
provide all the information called for, failing which the price of any such item,
materials or equipment shall be excluded from currency fluctuations.

Notwithstanding any provisions elsewhere regarding the adjustment of contract
prices, the price of any item, material or equipment listed in terms of this clause
shall be excluded from the Contract Price Adjustment Provisions

Fixed: Value related: Time related: ltem

Carried to Summary R
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C5 HIV/AIDS AWARENESS

It is required of the Contractor to thoroughly study the HIV/AIDS Specification
that must be read together with and is deemed to be incorporated under this
Section of the Bills of Quantities.

The Contractor must take note that compliance with the HIV/AIDS Specification
is compulsory. In the event of partial or total non-compliance, the Principal
Agent, notwithstanding the provisions of Clause A 31 of “Bill No. 1: Preliminaries
(Section A)” or any other clause to the contrary, reserves the right to delay
issuing any progress payment certificate until the Contractor provides
satisfactory proof of compliance. The Contractor shall not be entitled to any
compensation of whatsoever nature, including interest, due to such delay of
payment

Fixed: Value related: Time related:

C6 OCCUPATIONAL HEALTH AND SAFETY ACT

The Contractor shall comply with the requirements set out in the Construction
Regulations, 2014 issued under the Occupational Health and Safety Act, 19093
(Act No. 85 of 1993), including COVID-19 Requirements as per Government
Notice No. 479 dated 29 April 2020.

It is required of the Contractor to thoroughly study the Health and Safety
Specification that must be read together with and is deemed to be incorporated
under this section of the Bills of Quantities

The Contractor must take note that compliance with the Occupational Health
and Safety Act, Construction Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-compliance, the Principal Agent,
notwithstanding the provisions of Clause A31 of the Preliminaries or any other
clause to the contrary, reserves the right to delay issuing any progress payment
certificate until the Contractor provides satisfactory proof of compliance. The
Contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause and it
is explicitly pointed out that all requirements of the aforementioned are deemed
to be priced hereunder and no additional claims in this regard shall be
entertained

Fixed: Value related: Time related:

Carried to Summary
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C7 REPORTING BY CONTRACTOR

The Contractor is required to complete the CONTRACTOR MONTHLY
REPORT, which is to be submitted together with the Contractor's payment claim.
Payment of the Contractor is conditional on this information being accurate and
timeously provided. Payment shall be subject to the Employer giving the
Contractor a tax invoice for the amount due. The Contractor is to take note of the
following requirements - At the bottom of the CONTRACTOR MONTHLY
REPORT, the Contractor must sign the document as proof that the people
indicated have worked the number of days.

Fixed: Value related: Time related:

Cs8 LABOUR-INTENSIVE WORKS/CLO ALLOWANCE
Labour-Intensive Works -

Those parts of the contract to be constructed using labour-intensive methods
have been marked in the Bills of Quantities with the letters [LI] against every item
so designated. The works, or parts of the works so designated, are to be
constructed using labour-intensive methods only. The use of plant to provide
such works, other than plant specifically provided for in the scope of work, is a
variation to the contract. The items marked with the letters [LI] are not
necessarily an exhaustive list of all the activities which must be done by hand,
and this clause does not over-ride any of the requirements in the generic labour
intensive specification in the Scope of Works.

Payment for items which are designated to be constructed labour-intensively
(either in this schedule or in the Scope of Works) will not be made unless they
are constructed using labour-intensive methods. Any unauthorized use of plant to
carry out work which was to be done labour-intensively will not be condoned and
any works so constructed will not be certified for payment.

CLO Allowance -
Any additional costs, etc. relating to the employment and payment of the CLO
(CLO Allowance indicated in PROVISIONAL SUMS section of the Bills of

Quantities), should be allowed for in this item (Clause C8).

Fixed: Value related: Time related:

Carried to Summary
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Item Quantity Rate Amount
No R

BILL No. 2

EARTHWORKS (PROVISIONAL)

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

SUPPLEMENTARY PREAMBLES

Nature of ground

A Geotechnical Investigation has been carried out on
this site and the report is included as C4.1:
Geotechnical Information in the tender document.

Descriptions of excavations shall be deemed to include
all ground conditions classifiable as "earth" described in
the above report and where conditions of a more difficult
character are indicated, these are separately measured.

Excavations

No claim for rock excavation will be entertained unless
the Contractor has timeously notified the Quantity
Surveyor thereof prior to backfilling.

Class of excavations will be in accordance with SANS
1200D Clause 3.1. For the purpose of this project "Soft
Rock" will have the same meaning as Intermediate
excavations as defined in SANS 1200D Clause 3.1.

Boulder excavation definitions as stated in SANS 1200D
will not apply.

Classification of soils and gravel is in accordance with
SANS 1200M: 1996 Table 3A & 3B or TRH14.

Open face excavation is in accordance with SANS 2001:
Part BE1.

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stockpiles situated on the building site.

Carried to Summary R
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EXCAVATION, FILLING, ETC. OTHER THAN
BULK

Excavation in earth not exceeding 2m deep:

Trenches
Ground beam trenches
Bases

Excavation in earth exceeding 2m and not
exceeding 4m deep:

Trenches
Bases

Extra over trench and hole excavations in earth for
excavation in:

Soft rock

Hard rock

Extra over all excavations for carting off site to a
location to be identified by the Contractor:

Surplus material from excavations

Risk of collapse of excavations:

Sides of trench and hole excavations not exceeding
1,5m deep

Sides of trench and hole excavations exceeding 1,5m
deep

WORKING SPACE

Excavate back sides of ground beam excavations
exceeding 500mm and not exceeding 1500mm for
the placement and removal of formwork including
backfilling and compacting:

For placing and removing formwork to walls, etc. against
excavated faces

Carried to Summary
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13

14

15

16

17

18

Keeping excavations free of water:

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations and/or
prescribed stockpiles on site, compacted to a
minimum of 95% Mod AASHTO dry density:

Backfilling to trenches, holes, etc.

Recompaction of bulk earthworks surfaces:

Recompaction of previously compacted and prepared
surfaces, etc. to a minimum of 90% Mod AASHTO dry
density

Earth filling supplied by the Contractor under
surface beds or rafts:

G5 Material in accordance with SANS 1200DM in
150mm layers compacted to a minimum of 95% Mod
AASHTO dry density

Prescribed density tests on filling:

Modified AASHTO density test

SOIL POISONING

Soil insecticide in accordance with SANS 5859
(compliance certificate will be required after

completion):

Under surface beds or rafts, etc. including forming and

poisoning shallow furrows against foundation walls, etc.

filling in and ramming

To bottoms and sides of trenches, etc.

Carried to Summary
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Item Quantity Rate Amount
No R

BILL No. 3

CONCRETE, FORMWORK &
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

Concrete

All concrete work to be carried out in accordance with
SANS 1200G.

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under Clause 7 'Tests' of SANS
1200G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the Principal Agent.

The testing shall be undertaken by an independent firm
or institution nominated by the Contractor to the
approval of the Principal Agent (test cubes are
measured separately).

Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use.

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Carried to Summary R
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Formwork to sides of bases, pile caps, ground beams,
etc. will only be measured where it is prescribed by the
Engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks".

Degree of accuracy: Accuracy Il as SANS 1200G.

Reinforcement

Reinforcement to include 30MPa concrete cover blocks
to ensure correct cover to reinforcing.

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/19mm Concrete:

Blinding under footings, beams and bases (Provisional) m? 10

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

30MPa/19mm Concrete:

Strip footings (Provisional) m? 11
Ground beams (Provisional) m? 207
Bases (Provisional) m?3 7

REINFORCED CONCRETE

30MPa/19mm Concrete:

Raft slabs m3 116
Isolated beams m?3 16
Rectangular and square columns m? 7

Rectangular and square columns in foundations
(Provisional) m?3 2

CONCRETE TESTS

Carried to Summary R
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18

Test blocks:

Making and testing set of three 150 x 150 x 150mm
concrete strength test cubes (Provisional)

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides:

Ground beams in foundations (Provisional)

Square or rectangular columns in foundations
(Provisional)

Square or rectangular columns propping up not
exceeding 3,5m high above bearing level

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Rough formwork to sides and soffits:

Beams propping up not exceeding 3,5m high above
bearing level

Forming recess/nib to concrete, including all
necessary formwork, etc.:

20 x 20mm Chamfer along top or bottom edges

MOVEMENT JOINTS, ETC.

Expansion joints formed of bitumen impregnated
softboard between vertical concrete and brick
surfaces:

10mm Thick in joint not exceeding 300mm wide

Saw cut joints:

6 x 25mm In top of concrete

Two layers of 0,6mm thick galvanised sheeting with
grease in between, in slip joint between horizontal
concrete and brick surfaces, including cement
mortar bed:

Slip joint not exceeding 300mm wide

STEEL REINFORCEMENT (PROVISIONAL)

Carried to Summary
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No

30

1622
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19

20

21

22

23

24

25

26

27

Mild steel reinforcement to structural concrete work:

10mm Diameter bars
8mm Diameter bars

High tensile steel reinforcement to structural
concrete work:

32mm Diameter bars

25mm Diameter bars

20mm Diameter bars

16mm Diameter bars

12mm Diameter bars

10mm Diameter bars

Fabric reinforcement:

Type 245 fabric reinforcement in concrete surface beds,
etc.
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Item Quantity Rate Amount
No R

BILL No. 4

MASONRY

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

BRICKWORK IN FOUNDATIONS
(PROVISIONAL)

Brickwork of NFX bricks (14MPa nominal
compressive strength) in Class Il mortar:

1 | One brick wall m? 43

2 | One brick wall in two half brick skins, the two skins tied
together with and including galvanised wire ties m? 5

3 | 270mm Hollow wall in two half brick skins with cavity
between filled in with and including unreinforced
concrete (20MP/19mm) m? 8

BRICKWORK IN SUPERSTRUCTURE

Brickwork of NFP bricks in Class Il mortar:

4 | Half brick wall m? 187
5 | Half brick wall in beamfilling m? 36
6 | Half brick wall built in lining against concrete m? 64

7 | One brick wall in two half brick skins, the two skins tied
together with and including galvanised wire ties m? 642

8 | 270mm Hollow wall in two half brick skins with cavity
between, the two skins tied together and including
galvanised wire ties m? 464

9 | 220mm Wide brick-on-edge cill set sloping and slightly
projecting m 1

BRICKWORK SUNDRIES

10 | Closing 50mm cavity of hollow wall horizontally with one
course of brickwork m 50

Carried to Summary R
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Closing 50mm cavity of hollow wall vertically with
brickwork half brick wide m

Splayed mortar fillet one course high in 50mm cavity m

Bagging and sealing the outer face of the inner skin
of hollow wall with 1:3 cement and sand mixture and
seal with two coats bitumen emulsion waterproofing

coating:

On walls m?

Brickwork reinforcement:
75mm Wide reinforcement built in horizontally m

75mm Wide reinforcement built in horizontally in
foundations (Provisional) m

150mm Wide reinforcement built in horizontally m

150mm Wide reinforcement built in horizontally in
foundations (Provisional) m

Prestressed fabricated lintols including necessary
temporary supports:

110 x 70mm Lintol in lengths not exceeding 3m m

110 x 70mm Lintol in lengths exceeding 3m and not
exceeding 4,5m m

110 x 70mm Lintol in lengths exceeding 4,5m and not
exceeding 6m m

146 x 70mm Lintol in lengths not exceeding 3m m

146 x 70mm Lintol in lengths exceeding 3m not
exceeding 4,5m m

Turning pieces to brick lintols, etc.:

220mm Wide turning piece m

Galvanised hoop iron ties, cramps, etc.:

30 x 1,2mm Cramp 800mm long one end built into brickwork and
other end fixed to timber No

Carried to Summary
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25

26

27

28

29

30

31

32

33

34

30 x 1,6mm Tie 1000mm long fixed to concrete or
brickwork and other end wrapped around and fixed to
timber roof members

Hot dip galvanised brickwork supports, etc.:

125 x 75 x 8mm Thick angle bolted to concrete (bolts
elsewhere measured)

12mm Diameter anchor bolt 200mm long fixed through
8mm thick angle section (elsewhere measured) in
concrete, complete with nut and washer

Air bricks, etc.:

229 x 152mm Clay vermin proof air brick and building in

Insulation in cavities of hollow walls:

25mm Thick Isoboard or equivalent high density
(32kg/m3) rigid extruded polystyrene 100% closed cell
insulation board, with tongued and grooved joints fixed
to inner skin of hollow wall in panels as the work
proceeds, including all cutting and fitting, etc.

FACE BRICKWORK

Corobrik Platinum Satin FBX or equivalent clay face
brickwork, manufactured in accordance with SANS
227:2007, including pointing with 6mm square
recessed horizontal and vertical joints as the work

proceeds:

Extra over ordinary brickwork for faced brickwork

Extra over ordinary brickwork for faced brickwork in
foundations (Provisional)

110mm Wide brick-on-end soldier course lintol/band

220mm Wide brick-on-edge cill set sloping and slightly
projecting

Fair raking cutting to faced brickwork
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35

36

37

38

39

40

41

42

43

Corobrik Silvergrey Travertine FBS or equivalent
clay face brickwork, manufactured in accordance
with SANS 227:2007, including pointing with 6mm
square recessed horizontal and vertical joints as the
work proceeds:

Extra over ordinary brickwork for faced brickwork

220mm Wide brick-on-edge coping to top of one brick
wall, faced on top and both ends

220mm Wide brick-on-edge cill set sloping and slightly
projecting

110mm Wide brick-on-end soldier course lintol/band

Corobrik Rustgold Travertine FBS or equivalent clay
face brickwork, manufactured in accordance with
SANS 227:2007, including pointing with 6mm square
recessed horizontal and vertical joints as the work

proceeds:

Extra over ordinary brickwork for faced brickwork
STONEWORK

Stone wall cladding:

Quartz Oregon Natural Stone strip cladding as supplied
by Natural Stone Warehouse or equivalent, cladding laid
in random patterns in Tylon CM11 adhesive and grout,
all in accordance with the manufacturer's instructions,
including cleaning and removal of excess grout residue
and dirt and sealing with Natural Stone Matt Sealer

BUILDERS' WORK RELATING TO ELECTRICAL
AND MECHANICAL INSTALLATIONS,
INCLUDING MAKING GOOD TO ALL FINISHES
DISTURBED (PROVISIONAL)

Forming holes through brick walls for pipework
and/or ducting to receive grilles (grilles supplied

and fitted by others), etc.:

25 - 32mm Diameter hole through 270mm hollow wall
for pipe

40 - 50mm Diameter hole through 230mm wall for pipe

40 - 50mm Diameter hole through 270mm wall for pipe
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44

45

46

47

48

49

50

50 - 75mm Diameter hole through 270mm hollow wall
for pipe

75 - 80mm Diameter hole through 270mm hollow wall
for pipe

100 - 110mm Diameter hole through 230mm wall for
pipe

100 - 110mm Diameter hole through 270mm hollow wall
for pipe

350 x 350mm Hole through 230mm wall for duct
450 x 450mm Hole through 270mm hollow wall for duct

Forming recesses in brick walls for switchboards,
valve boxes, etc.:

400 x 400 x 110mm Deep
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Item Quantity Rate Amount
No R

BILL No. 5

WATERPROOFING

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

DAMPPROOFING OF WALLS AND FLOORS

One layer of 250 micron green polyethylene
waterproof sheeting (SANS 952-1985 type C) sealed

at laps with PVC self-adhesive tape:

1 | Under surface beds m? 2235

One layer of 375 micron embossed polyethylene
dampproof course (SANS 952-1985 type B):

2 | In walls, under cills, etc. m? 126

Carried Forward to Section Summary R
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No R

BILL No. 6

ROOF COVERINGS, ETC.

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

SUPPLEMENTARY PREAMBLES

Straight cutting

Descriptions of all roof coverings are deemed to include
for all straight cutting

PROFILED METAL SHEETING AND
ACCESSORIES

0,55mm Thick Saflok 410 Colorplus AZ200 or
equivalent interlocking aluminium-zinc roof sheeting
and accessories, fixed to timber purlins (elsewhere
measured) at 1700mm centres with concealed fixing,
pierce-fixing through each sheet under the
flashings, cappings or along the top of the sheets
(for low pitch roofs), all in accordance with the
manufacturer's instructions:

1 | Roof covering with pitch not exceeding 25 degrees m? 1348

0,8mm Thick galvanised sheet iron flashings, etc.
finished to same finish as roof sheeting, including
fixing to interlocking roofing on steel and/or timber
roof trusses:

2 | Ridge/hip capping to suit roof profile m 188
3 | Valley gutter six times bent to 610mm girth m 83
4 | Barge flashing bent three times with 580mm girth m 94
5 | Headwall/sidewall flashing m 75
6 | Counter flashing m 75
7 | Flashing around 150mm diameter extraction pipe

(Provisional) No 8

Carried to Summary R
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Sundries

Poly closer to profile of roof sheeting

ROOF AND WALL INSULATION

Insulation R4 double sided reflective foil based
insulation:

Laid taut over purlins (at approximately 1700mm
centres) and fixed concurrent with roof covering,
including taped laps and nylon straining wires

RAINWATER DISPOSAL

0,9mm Thick Watertite or equivalent seamless
aluminium qutters and rainwater pipes with
ColourTechG4 finish, including fixing with heavy
duty brackets in accordance with the manufacturer's

instructions:

150 x 125mm Ogee eaves gutter
Extra over gutter for angle
Extra over gutter for stopped end

Extra over gutter for outlet to suit 110 x 75mm rainwater
pipe

110 x 756mm Rainwater pipe
Extra over rainwater pipe for bend or shoe

Extra over rainwater pipe for eaves offset to 600mm
projection

Sundries:
150mm Wide expanded aluminium mesh leaf guard

fixed to gutter in accordance with the manufacturer's
instructions

Carried to Summary
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BILL No. 7

CARPENTRY & JOINERY

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

PREFABRICATED ROOF TRUSSES, ETC.

The prefabricated timber roof trusses shall be designed
by a Registered Professional Engineer and shall be in
accordance with SANS 0160 and 0163, as well as the
additional requirements of PW 371, clause 8.10. The
wind loading shall be as determined in terms of Clause
5.5 of SANS 0160. The applicable terrain category shall
be taken as Category 2.

The prefabricated timber roof trusses shall be fabricated
in a factory by a truss fabricator who has been awarded
a Certificate of Competence by the Institute of Timber
Construction and who is approved by the Principal
Agent.

All prices shall be deemed to include the cost of the
Registered Professional Engineer and the issueing of a
certificate on completion, certifying the workmanship,
erection and materials meeting the stated requirements.

All roof truss dimensions are measured to the external
perimeter of the structures/buildings.

Prefabricated timber (5 degree pitch) roof truss
construction, with trusses spaced at 1200mm
centres with 50 x 76mm sawn softwood purlins at
1700mm centres (elsewhere measured), fixed to
rafters with and including hurricane clips, runners,

bracing, cleats, etc. supplied and fixed complete,
including hoisting as required:

1 | Roof construction of single pitched roof to regular

shaped building with 300mm eaves overhangs at sides
and 600mm overhangs at ends, size 7,30 x 3m (Guard
House) (Refer drawing No. 11.201) No 1

Carried to Summary R
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Prefabricated timber (20 deqgree pitch) roof truss
construction, with trusses spaced at 1200mm
centres with 50 x 76mm sawn softwood purlins at
1700mm centres (elsewhere measured), fixed to
rafters with and including hurricane clips, runners,
bracing, cleats, etc. supplied and fixed complete,
including hoisting as required:

Roof construction of double pitched hipped type roof to
irregular shaped building in three sections, all with
600mm eaves overhangs all round, one section size
15,44 x 15,44m, another section size 9,98 x 6,47m and
other section size 9,98 x 6,47m (Staff Facility) (Refer
drawing No. 7.202 Rev B) No 1

Roof construction of double pitched gable type roof to
irregular shaped building in three sections, all with
600mm eaves overhangs all round, one section size
16,67 x 23,64m, another section size 12,50 x 13,45m
and other section size 12,50 x 13,45m (Visitors Centre)
(Refer drawing No. 4.202) No 1

Sundries:

Galvanised mild steel truss hanger to take end of 38 x
114mm timber rafter, bolted to wall and timber No 54

STRUCTURAL ROOF TIMBERS

Sawn softwood:

50 x 152mm Beam in single lengths exceeding 2,4m
and not exceeding 3,9m m 162

76 x 228mm Beam in single lengths exceeding 2,4m
and not exceeding 3,9m m 10

76 x 228mm Beam in single lengths exceeding 3,9m
and not exceeding 6,6m m 66

Wrot laminated softwood:

50 x 220mm Beam in single lengths exceeding 3,9m
and not exceeding 6,6m m 67

GENERAL ROOF TIMBERS

Sawn softwood:

50 x 76mm Purlins m 1269

Carried to Summary R
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38 x 114mm Wall plate
38 x 228mm Gangboarding (Provisional)

Wrot softwood:

22 x 222mm Valley boarding

EAVES, VERGES, ETC.

Sawn softwood:
38 x 38mm Battens fixed to walls
38 x 38mm Battens nailed to rafter ends

Pressed fibre cement:

12 x 225mm Fascia fixed vertically to timber battens at
end of roof trusses (elsewhere measured) with brass
screws, including H-profile PVC joint strips, caps, etc.

SKIRTINGS, RAILS, ETC.

Wrot Meranti:

19 x 69mm Angle rounded skirting with 19mm quadrant
bead planted on

SOLID TIMBER DOORS

Swartland or equivalent hardwood commercial
doors suitable for painting both sides, hung to steel
door linings:

44mm Thick horizontal slatted door Code PD60, size
813 x 2032mm high

Extra over above for forming rectangular cut out size
350 x 290mm high, complete with framing around and
fitted with and including Trox Type AGS-T or equivalent
anodised aluminium louvre, fixed securely

44mm Thick horizontal slatted door Code PD61, size
900 x 2032mm high

44mm Thick horizontal slatted semi exterior door Code
BSHRZMS?2, size 813 x 2032mm high

Carried to Summary
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44mm Thick horizontal slatted door Code PD60 with and
including opening to suit view panel size 250 x 580mm
high, fitted with and including 6,38mm thick clear
laminated safety glass secured with 10 x 22mm wrot
hardwood framed and mitred glazing beads planted on
all around on both sides, size 813 x 2032mm high

SEMI SOLID FLUSH DOORS

Semi solid doors with commercial veneer suitable
for painting both sides and hardwood exposed
edges all round, hung to steel door linings:

40mm Thick door, size 813 x 2023mm high

Extra over above for forming rectangular cut out size
400 x 4000mm high, complete with framing around and
fitted with and including Trox Type AGS-T or equivalent
anodised aluminium louvre, fixed securely

MEDIUM DENSITY FIBREBOARD

Supawood with plain and smooth surface suitable
for painting both sides, hung to timber door linings:

22mm Thick door, size 600 x 2100mm high

22mm Thick double door in two equal leaves, size 1200
x 2100mm high

FRAMES, ETC.

Wrot Meranti:

32 x 69mm Rebated frame plugged and screwed to wall

44 x 69mm Rebated frame plugged and screwed to wall

Supawood:

22 x 44mm Rebated frame plugged and screwed to wall

BEADS, ETC.

Wrot Meranti:

19mm Quadrant bead planted on

COMPOSITE DECKING

Carried to Summary
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Eva Last Infinity or equivalent composite decking
system comprising arched decking with solid
Infinity fascia, fixed with and including stainless
steel clips and screws to 38 x 114mm treated sawn
softwood joists and beams, secured to and
including creosote treated gum poles, all in strict
accordance with the manufacturer's instructions:

Composite deck system with Infinity I-Series Tiger Cove
arched board profile including deck support structure,
fixing, etc. m?

Composite deck system with Infinity I-Series Tiger Cove

arched board profile including deck support structure,

fixing, etc. in ramps m?
150 x 12mm Infinity fascia fixed to deck system m

GUMPOLE FENCING

60mm Diameter treated round pealed gumpole

assembly 1900mm high, fixed vertically side by side,

secured with and including two 50 x 50 x 5mm hot dip

galvanised steel angle section horizontal bearers along

the total length, one vertical bearer at each end and

intermediate vertical bearers at approximately 2420mm

centres, all securely fixed to gumpoles, etc. with

gumpoles' lower ends securely bedded in unreinforced

concrete (20MPa/19mm) base size 150 x 200mm high,

including excavations, etc. m

JOINERY FITTINGS

The references in the descriptions refer to the respective
joinery fittings/units and combination units as per the
Architects' detail sheets/drawings attached to these Bills
of Quantities.

All components are to be assembled, securely fixed,
adjusted, etc. and primed/varnished/painted and/or
finished as per the Architects' detail sheets and prices
shall include for same.

Carried to Summary
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All cupboards to have 20mm thick medium density
fibreboard faced with high pressure laminate on both
faces as backing, secured to walls, etc. and supported
with and including 22 x 44mm wrot softwood and/or
chipboard bearers where indicated as such on the
Architects' drawings and/or details.

All cupboard units with medium density fibreboard
and/or glass doors (single or double) to be fitted with an
intermediate shelf (except if otherwise described)
formed of 20mm thick medium density fibreboard faced
with high pressure laminate on both faces.

All cupboard and/or drawer units shall be fitted with
20mm thick medium density fibreboard faced with high
pressure laminate on both faces as base shelving to the
units.

Where cupboards are fitted with medium density
fibreboard on top (closing off the units on top), these are
to be formed of 20mm thick medium density fibreboard
faced with high pressure laminate on both faces.

Where the descriptions refer to medium density
fibreboard, it shall be deemed to indicate PG Bison
Melawood and/or SupaWhite products with melamine
finish to Architects' approval.

All prices for the descriptions of joinery fittings that may
have doors, drawers, etc. are to be inclusive of all
specified furniture, etc. as well as the components
described above.

Visitor's Centre:

Shelving unit (L-shaped on plan) with an overall girth of
4830mm, consisting of two sections, one section
2010mm long and other section 2820mm long, each
section consisting of five tiers of 22 x 450mm wrot
laminated softwood shelving, hung on and screwed to
and including white epoxy coated adjustable shelf
brackets, secured to and including fifteen white epoxy
wall bands 1920mm long, each wall band three times
plugged and screwed to wall with top fixing secured with
and including 6mm diameter x 50mm long rawlbolts,
refer drawing E15-891- 4.201C for floor plan layout No

Carried to Summary
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U-shaped floor fixed reception counter unit in three
sections, all sections open from back and consisting of
32mm thick Zimbabwe Black granite or equivalent
approved granite tops, the two parallel sections 590mm
wide and other section 730mm wide, all supported along
front edges and two ends on and including suitable
bearers, tops supported along open edges on and
including eight Gelmar 3241 80mm diameter x 870mm
high kitchen legs, securely fastened to floor and
underside of granite, overall girth of counter 11630mm,
refer drawing E15-891-4.201C

Staff Facility:

Slatted seating 500mm wide, consisting of 22 x 44mm
wrot Meranti twice angle rounded slats spaced 20mm
apart, twice brass screwed from below through support
brackets (elsewhere measured) (brackets spaced at
404mm centres)

Store:

Shelving unit formed of 22mm thick wrot laminated
softwood 600mm wide in three tiers, hung on and
screwed to a total of six white epoxy coated adjustable
shelf brackets, brackets secured to and including
1280mm long white epoxy wall bands, each three times
plugged and screwed to wall with top of bands secured
with and including 6mm diameter x 50mm long
rawlbolts, overall length of unit 2250mm, refer drawing
E15-891-7.201B

Kitchen:

Irregular shaped floor fixed combination serving counter
in three sections, all sections open from back and
consisting of 32mm thick Zimbabwe Black granite or
equivalent top 840mm wide, splay cut and joined at two
irregular connections, tops supported along open edges
on and including five Gelmar 3241 80mm diameter x
870mm high kitchen legs, securely fastened to floor and
underside of granite, two ends of granite top supported
on and including suitable bearers at connections to wall,
vertical front section consisting of 20mm thick medium
density fibreboard 900mm high, set back 40mm with
recessed skirting portion at bottom, all elements
securely fastened together, total girth of combination
unit 8110mm, refer drawings E15-891-7.201B and E15-
891-7.601
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40

41

42

43

44

45

Raised top to serving counter (elsewhere measured)
consisting of 32mm thick Zimbabwe Black granite or
equivalent top 300mm wide, securely fastened to with
and including 20mm thick medium density fibreboard
vertical support 168mm high, three vertical supports 260
x 168mm high, assembly securely fastened together,
total length of raised top unit 2830mm, refer drawings
E15-891-7.201B and E15-891-7.601

Wall hung cupboard unit with two double doors, all
formed of 20mm thick medium density fibreboard,
overall size 1300 x 300 x 600mm high, refer drawings
E15-891-7.201B and E15-891-7.601

Combination floor fixed cupboard unit consisting of
32mm thick Zimbabwe Black granite or equivalent top
600mm wide, with opening formed in top for circular
prep bowl (elsewhere measured), unit consisting of two
double doors, sides and bottom, all formed of 20mm
thick medium density fibreboard, overall size 1600 x 600
x 900mm high, refer drawings E15-891-7.201B and
E15-891-7.601

Floor fixed cupboard unit consisting of 32mm thick
Zimbabwe Black granite or equivalent top 600mm wide,
with four drawers, sides and back, all formed of 20mm
thick medium density fibreboard, overall size 550 x 600
x 900mm high, refer drawings E15-891-7.201B and
E15-891-7.601

Floor fixed stove top unit consisting of 32mm thick
Zimbabwe Black granite or equivalent top 720mm wide,
circular openings to be formed in top for stove (by
others), overall size 810 x 720 x 900mm high, refer
drawings E15-891-7.201B and E15-891-7.601

Worktop infill section consisting of 32mm thick
Zimbabwe Black granite or equivalent top 600mm wide,
top supported along front edge on and including suitable
bearer, open edge on and including one Gelmar 3241
80mm diameter x 870mm high kitchen leg, securely
fastened to floor and underside of granite, open below,
overall size 290 x 600 x 900mm high, refer drawings
E15-891-7.201B and E15-891-7.601

STEEL LOCKERS

Ricor or equivalent hammertone paint finished
lockers complete, including fixing:

Code BPGMO02 two tier factory locker, four times bolted
to wall with and including 10mm diameter expansion
bolts 70mm long, size 300 x 450 x 1800mm high
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BILL No. 8

CEILINGS, PARTITIONS & ACCESS
FLOORING

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

SUPPLEMENTARY PREAMBLES

Descriptions

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete.

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere.

NAILED UP CEILINGS

6mm Thick Nutec or equivalent fibre cement ceiling
boarding, laid in staggered pattern with and
including white H-profile uPVC jointing strips,
secured to brandering with serrated edge nails at
maximum 150mm centres:

1 | Ceiling fixed to and including 38 x 38mm sawn softwood
brandering at 400mm centres at joints, against walls,
etc. m? 541

2 | Extra over for downlighter opening

No 84
3 | Extra over for trapdoor assembly complete
No 2
Carried to Summary R
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9,5mm Thick Gyproc RhinoBoard or equivalent
taper edged gypsum boarding with staggered joints
and jointing with RhinoTape strips. with and
including 38 x 38mm sawn softwood battens at
junctions of vertical and horizontal panels, including
skimming joints with and including RhinoLite
skimming plaster:

Horizontal ceiling fixed to and including 38 x 38mm
sawn softwood brandering at 400mm centres at joints,
against walls, etc. m? 58

Raking ceiling with and including 38 x 38mm sawn
softwood brandering at 400mm centres m? 45

CORNICES

Gypsum cornices plugged to walls:

75mm Coved cornice including sealing along both edges
with silicone sealer to render airtight m 395

SUSPENDED CEILINGS

12,5mm Thick Gyproc RhinoBoard or equivalent
square edged 'Frost White' vinyl clad gypsum
ceiling boarding, secured to and including Donnceil
T37K grid, with screws to main tees at 1200mm
centres and 35 x 32mm high cross tees at 600mm
centres, with and including all necessary angles,
cleats, hangers, grids, locking type end clips, etc.:

Suspended ceiling system fixed not exceeding 1m below
timber trusses (spaced at approximately 1000mm
centres) m? 495

Extra over for downlighter opening No 44

Extra over for 600 x 600mm light fitting including
additional trimmers, hangers, etc. No 6

Extra over for 600 x 1200mm light fitting including
additional trimmers, hangers, etc. No 38

Shadowline powder coated cornices fixed in
accordance with the manufacturer's instructions:

Cornice fixed securely along perimeter of suspended
ceiling m 432

BULKHEAD ASSEMBLIES

Carried to Summary R
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9,5mm Thick Gyproc RhinoBoard or equivalent
taper edged gypsum boarding with staggered joints

and jointing with RhinoTape strips, suspended not
exceeding 1m from timber trusses, secured to and
including Donnceil T37K grid, with screws to main
tees at 1200mm centres and 35 x 32mm high cross
tees at 600mm centres, with and including all
necessary angles, cleats, hangers, grids, locking
type end clips, etc. with and including 38 x 38mm
sawn softwood battens at junctions of vertical and
horizontal panels, including skimming joints with
and including RhinoLite skimming plaster:

Straight assembly size 650mm wide x 150mm high
INSULATION

Aerolite or equivalent insulation:

100mm Thick layer closely fitted and laid on top of
brandering between roof timbers, etc.

TOILET PARTITIONS

Vitraflex or equivalent toilet partitions with 20mm
thick vitreous enamelled steel sheet faced particle
board bonded panels and natural anodised
aluminium edging and top rails, including fixing
components and standard ironmongery comprising
indicator bolts, coat hooks, door stops, toilet roll
holders and rubber buffers:

Wall stile size 115 x 1850mm high complete with single
telescopic stainless steel leg anchor in a standard
arrangement

End stile size 150 x 1850mm high complete with two
single telescopic stainless steel leg anchors in a
standard arrangement

Full stile size 230 x 1850mm high complete with two
single telescopic stainless steel leg anchors in a
standard arrangement

Partition size 1800 x 1800mm high complete with two
single telescopic stainless steel leg anchors in a
standard arrangement

Door size 740 x 1800mm high
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BILL No. 9

FLOOR COVERINGS, PLASTIC LININGS,
ETC.

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

FLOOR COVERINGS, ETC.

2,.5mm Thick Polyflor Expona Commercial Wood

PUR (wear layer 0.55mm) or equivalent polish free
vinyl planks of colour to be selected by the

Architects, fixed with approved adhesive and
installed in accordance with the manufacturer's

instructions:

1 | On self-levelling screed (elsewhere measured) m? 180

2.5mm Thick Polyflor Expona Commercial Stone
PUR (wear layer 0.55mm) or equivalent polish free
vinyl tiles of colour to be selected by the Architects,
fixed with approved adhesive and installed in
accordance with the manufacturer's instructions:

2 | On self-levelling screed (elsewhere measured) m? 14

POLISH, SEALERS, ETC.

Prepare and apply three coats floor dressing in
accordance with the manufacturer's instructions on:

3 | Polyflor Expona vinyl surfaces (Provisional) m? 194
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BILL No. 10

IRONMONGERY

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

SUPPLEMENTARY PREAMBLES

Fixing of ironmongery, etc.

Where applicable fixing of ironmongery are to include for
any required fixing stainless steel screws, etc.

All prices should include for assembly, fixing in
accordance with the manufacturers' instructions,
adjusting, etc.

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin Bronze Lacquered; CH Chromium Plated; SC
Satin Chromium Plated; SE Silver Enamelled; GE Grey
Enamelled; AS Anodised Silver; AB Anodised Bronze;
AG Anodised Gold; ABL Anodised Black; PB Polished
Brass; PL Polished and Lacquered; PT Epoxy Coated
and SD Sanded

HINGES, BOLTS, ETC.

Dormakaba or equivalent:

1 | DBB-SS-009 102 x 75 x 3mm Two ball bearing butt
hinge No 5

2 | PHA3 S DD Three point panic bar set for double door,
door leaf size 1000 x 2270mm high, including cutting to
fit door width where required Sets 2

Alufab (Pty) Ltd. or equivalent:

3 | M1519 150mm Lever flush bolt fixed to aluminium door No 32
4 | 2040 200mm Centre pin aluminium sinkless hinge No 60
Carried to Summary R
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Union or equivalent:

32mm Brass piano hinge 2100mm long
100 x 25mm SC Brass barrel bolt

100 x 25mm SC Brass necked bolt

SA Sliding Systems or equivalent:

Galvanised drop bolt 600mm long

Locking keep to suit 600mm drop bolt (elsewhere
measured)

334SS Rattle proof dust excluding socket
LOCKS

Dormakaba or equivalent:

35mm D02935 SS narrow stile hook lock

Dormakaba or equivalent:
DO36S SS Cylinder sashlock

DHKO004201 Half knob cylinder

DO37D SS Cylinder deadlock

DCE-002 SS Round cylinder escutcheon
DCE-105 SS Narrow stile cylinder escutcheon
DWC-005 Bathroom WC indicator and turnknob
DWC-006 Bathroom WC indicator and turnknob
DMWC-SS-008 Bathroom deadlock

66mm DDC106601 MK Five pin euro-profile double
cylinder grand master keyed

66mm DKC106601 MK Five pin euro-profile knob
cylinder grand master keyed

55mm ISEO 1450.00.55 Backset single long throw two
pin profile cylinder gate lock

Carried to Summary
Bills of Quantities
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50mm DPL1000 MK Padlock

Saunderson Security or equivalent:

BBL Lockbox

HANDLES

Dormakaba or equivalent:

DFP-SS-025 Rectangular flush pull handle

325 x 25mm DPH-301B Straight tubular pull handle
flange fixing

300 x 300mm DPH210 BTB Straight tubular pull handle
including BTB fixing sets

382 x 32mm DPH215 BTB D-shaped offset tubular pull
handle (fixing sets included)

SH822 SS Cyl lever handle on rose with and including
cylinder escutcheon

Union or equivalent:

96mm AL5516AS Centred aluminium cupboard pull
handle

POLISHED STAINLESS STEEL PUSH AND KICK
PLATES

Dormakaba or equivalent:

813 x 300mm DKP-430-SF Kick plate with and including
countersunk holes for screws (screws included)

DOOR CLOSER ASSEMBLIES

Dormakaba or equivalent:

TS73V PA DC EN 2-4 Delayed action door closer fixed
to timber, steel or aluminium door lining/frame with and
including parallel arm bracket

TS73V PA EN 2-4 Non hold open door closer fixed to

timber, steel or aluminium door lining/frame with and
including parallel arm bracket

Carried to Summary
Bills of Quantities
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TS91B Non hold open slide channel door closer fixed to
timber, steel or aluminium door lining/frame No

SLIDING DOOR GEAR ASSEMBLIES

Dormakaba or equivalent:

ES200 Easy sliding gear operator set to suit bi-parting

aluminium doors, complete with Opti Combi 1 safety

and motion sensors, battery backup, electro mechanical

lock, top track, track stop, end caps, top hanger, track

pelmet receiver clip, side fixing brackets, etc. including

installation in accordance with the manufacturer's

instructions No

DOOR STOPS, CABIN HOOKS, ETC.

Sundries:

10mm Diameter steel dowel 100mm long in and
including mortice in timber and concrete No

HO76 Heavy duty stainless steel spring clip No

Dormakaba or equivalent:

DHC-SS-031B Stainless steel hat and coat hook with

rubber buffer No
DDS-SS-021 Floor mounted door stop No
DDH-SS-020 Wall buffer No

DPS-SS-032 Stainless steel dust proof strike mounted
to wall No

BTS75 SAA-HO Hold open double action floor spring for
aluminium door, including forming recess in concrete
floor and applying 2300 sealing compound Sets

Halcast or equivalent:

401SC Door stop and holder No

200mm SC Brass cabin hook and eye, with and
including 100 x 100 x 75mm thick chamfered wrot
Meranti block twice bolted to wall with anchor bolts No

LETTERS, NAMEPLATES, ETC.

Carried to Summary
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Contractor to provide samples of nameplates for
approval of the Architect

Dormakaba or equivalent:

DSS-131 F Female sign

DSS-130 M Male sign

DSS-134 B Baby change sign
DSS-132 MF Male/female sign
DSS-133 P Disabled persons sign
DSS-136 EL Electrical sign
DSS-137 T Telkom sign

DSS-145 FHR Fire hose reel sign
DSS-146 FE Fire extinguisher sign

BATHROOM FITTINGS, ETC.

Serra or equivalent:

SD1353 MR3 Toilet roll holder assembly
SD1501 Eve Plus sanitary bin assembly
SD1127 Slimline Disposer wall bin system complete

SS1118 Deluxe Auto Cut Paper Towel Dispenser
assembly complete

SD1280 Fil Soap dispenser assembly complete
SD2742 Towel shelf assembly complete

Railman or equivalent polished stainless steel
disabled toilet accessories and fixing in accordance

with the manufacturer's instructions:

SR5 Straight grab rail to wall
SR1 Flush valve rail to wall

DL2 Dogleg rail with two flanges to wall

Carried to Summary
Bills of Quantities
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SR2A Cistern rail to wall with

CNTX400A Fold down seat to wall

Ceramic soap holders:

152 x 305mm Semi recessed double holder

Chilli-B or equivalent:

Code CL-01052 horizontal baby changing station
assembly fitted complete

RECESSED MATS

1500 x 1000mm Genesis Romat (Code R8900) or
equivalent recessed mat assembly in anthracite colour,
complete with stainless steel edge trim, forming recess
in floor, etc.

BLINDS, ETC.

Dekor Blinds Basswood or equivalent 50mm
wooden blinds fitted complete of colour to
Architect's choice:

Blind assembly to suit window size 900 x 1800mm high
Ditto size 900 x 2100mm high
Ditto size 1600 x 1200mm high

Ditto size 2700 x 2100mm high
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BILL No. 11

METALWORK

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

Hot dip galvanising

Where hot dip galvanising is specified, it should be
executed in accordance with SANS 121:2011 (ISO
1461:2009), unless otherwise described.

AAAMSA Specification

All aluminium doors, windows and shopfronts are to
comply with the latest AAAMSA GENERAL
SPECIFICATION FOR GLAZED ARCHITECTURAL
PRODUCTS (SANS 10160 Category A).

ALUMINIUM WINDOWS

Burglar bars are to be installed on all opening sections,
unless otherwise stated, 3 per opening section
consisting of 30 x 5mm thick polycarbonate strip burglar
proofing fixed horizontally and mechanically secured
internally with rivet fixing

Purpose made natural anodised aluminium windows
glazed with and including 6,38mm thick obscure
laminated safety glass, plugged to brickwork or
concrete, including clear silicone sealant applied
around (burglar proofing to all sections):

1 | Window in two sections with one transome, upper
section top hung to open out and lower section with
fixed pane, size 600 x 900mm high overall No 37

2 | Window in three sections with two transomes, two upper
sections equal size (uppermost section top hung to open
out; lower section with fixed pane), lowermost section

with fixed pane, size 900 x 2100mm high overall (W05) No 2
Carried to Summary R
Bills of Quantities
Bill No. 11
METALWORK
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Purpose made natural anodised aluminium windows
glazed with and including 6,38mm thick clear
laminated safety glass, plugged to brickwork or
concrete, including clear silicone sealant applied
around (burglar proofing to all opening sections):

Window in single fixed pane, size 1080 x 1000mm high
(WO03)

Extra for 90 degree connection of last with sliding
window unit 1000mm high (elsewhere measured)

Window in three equal sections with two transomes, two
upper sections top hung to open out and lower section
with fixed pane, size 900 x 1800mm high overall (W07)

Window in three main sections with two mullions forming
centre section in single fixed pane (approximately
400mm wide), flanked by two identical sections on both
sides, each section with one transome, upper section
top hung to open out and lower section in fixed pane,
size 1600 x 1200mm high overall (WO06)

Window in two sections with one section in fixed pane,
one sliding section adjacent (approximately 1000mm
wide), size 2300 x 1000mm high overall (W03, W04)

Window in three sections with two sections in fixed
panes, one sliding section adjacent (approximately
1000mm wide), size 3430 x 1000mm high overall (W09,
W11)

Window in four equal sections with three mullions, all
sections in fixed panes, size 4440 x 1000mm high
overall (W10)

Window in four main sections with three mullions
forming two identical centre sections in single fixed
panes (each approximately 1100mm wide), flanked by
two identical sections on both sides, each in three
sections with two transomes, two upper sections equal
size (two upper sections top hung to open out; lower
section with fixed pane), size 4000 x 1800mm high
overall (W08)

ALUMINIUM DOORS, SHOPFRONTS, ETC.

Carried to Summary
Bills of Quantities
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12

13

14

15

16

17

18

Purpose made natural anodised aluminium door and

shopfront assemblies, glazed with and including
6,38mm thick clear laminated safety glass, plugged
to brickwork or concrete, including clear silicone
sealant applied around:

Double door and frame assembly (single swing) in two
equal leaves, each leaf in two fixed pane sections with
one transome, size 1430 x 2100mm high overall (D09)

Double door and frame assembly (single swing) in two
equal leaves, each leaf in two fixed pane sections with
one transome, size 1800 x 2100mm high overall (D10)

Single door and sidelight assembly, in two sections with
mullion, sidelight unit with transome in two sections with
fixed panes (approximately 860mm wide), door (single
swing) with transome in two sections with fixed panes,
frame around door unit, size 1800 x 2100mm high
overall (SF04; SF09)

Shopfront assembly in four sections with one transome
and one mullion, all sections in fixed panes, size 1800 x
2100mm high overall (SF06; SF07)

Extra for 90 degree connection of last with shopfront
assembly 2100mm high (elsewhere measured)

Shopfront assembly in six sections with one transome
and two mullions, all sections in fixed panes, size 4770
x 2100mm high overall (SF01)

Shopfront assembly in three main sections with two
mullions forming centre section with one transome in
two fixed panes (approximately 900mm wide), flanked
by two identical sections on both sides, each section
with two transomes, upper section top hung to open out
and two lower sections in fixed panes, size 2700 x
2100mm high overall (SF03)

Double door and two sidelights assembly, in three
sections with two mullions, each sidelight unit with
transome in two sections with fixed panes (each
sidelight approximately 1465mm wide), double door
(single swing) in two equal leaves, each leaf with
transome in two sections with fixed panes, frame around
door unit, size 1800 x 2100mm high overall (SF02)

Carried to Summary
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19

20

21

22

23

24

Double door and one sidelight assembly in two sections
with mullion, sidelight unit with transome in two sections
with fixed panes (approximately 800mm wide), double
door (single swing) in two equal leaves, each leaf with
transome in two sections with fixed panes, frame around
door unit, size 2600 x 2100mm high overall (SF06;
SF07)

Two double door and centre sidelight assembly, in three
sections with two mullions, centre sidelight unit with
transome in two sections with fixed panes (sidelight
approximately 1000mm wide), each double door (single
swing) in two equal leaves, each leaf with transome in
two sections with fixed panes, frame around door units,
size 4600 x 2100mm high overall (SF10; SF11)

Two double door and centre sidelight assembly, in three
sections with two mullions, centre sidelight unit with
transome in two sections with fixed panes (sidelight
approximately 800mm wide), each double door (single
swing) in two equal leaves, each leaf with transome in
two sections with fixed panes, frame around door units,
size 4430 x 2100mm high overall (SF12; SF13)

Double sliding door and two sidelights assembly, in
three sections with two mullions, each sidelight unit with
transome in two sections with fixed panes (each
sidelight approximately 1465mm wide), double sliding
door in two equal leaves, each leaf with transome in two
sections with fixed panes, frame around sliding door
unit, size 4770 x 2100mm high overall (SF14)

Single door and three sidelight assembly, in four
sections with three mullions, sidelight units with
transome in two sections with fixed panes
(approximately 1187mm wide), door (single swing) with
transome in two sections with fixed panes, frame around
door unit, size 4500 x 2100mm high overall (SF05;
SF08)

HOT DIP GALVANISED PRESSED STEEL DOOR
LININGS

1,6mm Thick single rebated linings suitable for half
brick walls, fitted with and including three Dorma
DBB-SS-009 or equivalent two ball bearing butt
hinges securely screwed on:

Lining for door size 813 x 2032mm high

Carried to Summary
Bills of Quantities

Bill No. 11
METALWORK

-71-

SANBI: Kwelera Botanical Gardens: PHASE 1

No 2
No 2
No 2
No 2
No 2
No 5
R




25

26

27

28

29

1,6mm Thick single rebated linings suitable for one
brick walls, fitted with and including three Dorma
DBB-SS-009 or equivalent two ball bearing butt
hinges securely screwed on:

Lining for door size 813 x 2032mm high

1,6mm Thick single rebated linings suitable for
270mm hollow walls, fitted with and including three
Dorma DBB-SS-009 or equivalent two ball bearing
butt hinges securely screwed on:

Lining for door size 813 x 2032mm high

HOT DIP GALVANISED STEEL POSTS, ETC.

100 x 100 x 6mm (16,74kg/m) Hollow section post

280 x 280 x 12mm Thick baseplate four times holed for
and secured with and including 10mm diameter x 75mm
long expansion bolts

HOT DIP GALVANISED STEEL SECURITY
GATES

Security gates complete including building in
securely as required:

Framed and welded single gate assembly formed of 50
x 50 x 2mm thick hollow section outer frame, mitred and
welded at corners, filled in with 10 x 10mm tubular
inserts fitted diagonally at 45 degrees at 100mm
centres, all mitred and welded to outer frame, including
120mm diameter opening for and fitted with 12mm
diameter sliding bolt with small handle in centre of one
stile, opening formed of 10 x 10mm tubular framing
shaped circularly and welded on, gate fitted with and
including two heavy duty hinges bolted to brickwork,
including setting up inside opening, adjusting and
securing, size 994 x 2150mm high overall

YARD GATES

Carried to Summary
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Cochrane or equivalent:

Pedestrian gate consisting of 50 x 50 x 2mm hollow
section outer framing and one mullion, all mitred and
welded at intersections, internal 30 x 4mm flat section
welded onto inside of all outer framing, one cut-out size
120 x 200mm high formed of outer framing and flat
section as described above, filled in with 3,5mm
diameter horizontal and vertical high tensile wires,
galvanised with marine fusion bond coating with
aperture size 76,2 x 50mm and reinforcing V-section
ribs, cut to size and secured tautly around all edges to
flat section with 4mm diameter self tapping screws
30mm long at 100mm centres all around, complete with
500 x 800mm high unreinforced concrete
(15MPa/19mm) beam, with 5 - 45mm tapering hot dip
galvanised (marine fusion bond coating - acid modified)
gate posts 2400mm high, sealed with UV stabilized
polymer cap, including locking recess mechanism with
sealed end caps and 30 x 250mm long angle section
base anchors, complete with required vandal resistant
bolts and clamping plates, nuts and washers for fixing to
gate complete with 300 x 300 x 5mm baseplate cast into
concrete base complete with and including all
excavations, filling, etc. one heavy duty brass padlock,

etc. size 1000 x 2100mm high overall No
Ditto size 2000 x 2100mm high overall No
SUNDRIES

CTM or equivalent pivot shower doors:

Chrome Extendable 800 - 1020 pivot type shower door

unit with and including 5mm thick tempered frosted

glazing, fixed in accordance with the manufacturer's

instructions No

Hot dip galvanised slatted seating support brackets:

Triangular shaped support bracket to timber slatted

seating (elsewhere measured), formed of 45 x 45 x

5mm angle sections, all mitred and welded at

intersections, vertical leg three times holed for and

bolted to wall with and including 8 x 50mm galvanised

rawlbolts, support bracket size 460mm wide x 265mm

high No
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BILL No. 12

PLASTERING

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

SCREEDS

3:1 Cement screed (SANS 2001) steel trowelled on

concrete:

1 | 30mm Thick on floors and landings m? 728

TAL Screedmaster or equivalent self-levelling
screed applied in accordance with the
manufacturer's instructions:

2 | 3 -8mm Thick on concrete m? 194

SPECIALIST EPOXY FLOOR FINISHES

All specialist floor coverings are to be executed in strict
accordance with the manufacturer's instructions

12mm Thick high impact epoxy flooring on epoxy
primer to concrete substrate and sealed with
appropriate sealer in accordance with the
manufacturer's instructions:

3 | On floors m? 8

Coved skirting to epoxy floor areas:

4 | 150mm High coved skirting with and including 25mm
diameter cove former at junction of floor and wall m 10

GRANOLITHIC

Untinted granolithic on concrete:

5 | 40mm Thick on floors and landings m? 4
6 | 20 x 100mm High angle rounded skirting m 2

INTERNAL PLASTER

Carried to Summary R
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4:1 Cement plaster (SANS 2001) steel trowelled on
brickwork/concrete:

On walls

On narrow widths

On sides of beams

On sides of isolated beams

On soffits of beams in narrow widths

EXTERNAL PLASTER

5:1 Cement plaster (SANS 2001) wood floated on
brickwork/concrete:

On walls

On narrow widths

Carried to Summary
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BILL No. 13

TILING

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

WALL TILING

600 x 300 x 7,5mm Thick gloss white ceramic tiles
fixed to plaster with approved tile adhesive, 3mm
wide continuous joints at ends pointed with light
grey epoxy grout:

1 | On walls m? 73
2 | On walls in narrow widths m? 2

600 x 300 x 7,5mm Thick matt white ceramic tiles
fixed to plaster with approved tile adhesive, 3mm
wide continuous joints in both directions pointed
with white/black epoxy grout:

3 | On walls m? 363
4 | On walls in narrow widths m? 14

600 x 300 x 10mm Thick Titan FIJI or equivalent light
grey polished porcelain tiles fixed to plaster with
approved tile adhesive, 3mm wide continuous joints
in both directions, pointed with light grey anti-
fungicidal grout:

5 [ On walls m? 77
6 | On walls in narrow widths m? 12
FLOOR TILING

600 x 600 x 10mm Thick Titan FIlJI or equivalent
porcelain tiles in square patterns of Light Grey and
Dark Grey full tiles (elsewhere measured), fixed with

and including approved adhesive to screed
elsewhere measured), including flush pointing with

approved light grey grout:

7 | On floors m? 529

Carried to Summary R
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Extra over 600 x 600 x 10mm Titan FIJI Light Grey tiles
on floors for 1200 x 600 x 10mm Titan FIJI Dark Grey

tiles No
Light Grey on walls cut to 100mm high skirting m
Sundries

Polysulphide movement joint between tiles or between
tiles and wall (Provisional) m

300 x 300 x 6mm Thick mosaic sheet comprising 48

x 48mm Light Grey tiles, fixed to cement screed with
membrane reinforced acrylic waterproof compound:

On floors to falls, including cutting to fit m?

Sundry cutting and fitting to all types of tiling:

Fair cutting and fitting around pipe not exceeding 50mm
diameter No

Fair cutting and fitting around pipe exceeding 50mm not

exceeding 110mm diameter No
Fair cutting and fitting around WC pedestal No
SUNDRIES

Kirk or equivalent:

8 x 8mm Code SQE120 stainless steel square edge trim m
3mm Thick Code AFB380 flat bar m

30 x 30mm Code STICP300 stainless steel tile in corner
protector m

50mm Wide Code STRC100 stainless steel access
ramp m

Genesis or equivalent:

40mm Wide Code LPS400 stainless steel listello wall
trim m

Carried to Summary
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BILL No. 14

PLUMBING & DRAINAGE (PROVISIONAL)

BILL No. 1: PLUMBING & DRAINAGE

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

SUPPLEMENTARY PREAMBLES

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings.

Soil, waste and vent pipes and fittings shall be solvent
weld jointed.

Copper pipes

Pipes shall be hard drawn and half-hard pipes of the
class stated. Tenderers are to note that Class 1 piping
will not be allowed on this project.

Class 2 (half-hard) and Class 3 (heavy walled half-hard)
pipes shall only be bent with benders with inner and
outer formers. Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression
fittings shall be of an approved type. Capillary solder
fittings shall comply with ISO 2016. Only compression
fittings shall be used in walls or in ground.

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc.
casting in, building in or suspending not exceeding 1m
below suspension level.

Disinfection of water pipework

All pipework is to be disinfected in accordance with
SABS 1200L.

Carried to Summary R
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Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing”. In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the Contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained.

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster.

Flush pans

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary.

Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings.

Excavation and filling

Excavation and backfilling must be done using hand
held tools only.

Flexible connectors

Tenderers are to allow for the pricing of flexible
connectors to all instances where deemed necessary.
No extra will be entertained in this regard.

Laying, backfilling, bedding, etc. of pipes

Where no manufacturer's instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SABS 1200 L : Medium pressure
pipelines LD : Sewers LE : Stormwater drainage.

Carried to Summary
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11

12

Internal water supplies

Prices for all piping laid in ground, inspection chambers,
etc. shall include for excavations, keeping free of water,
distributing surplus material on site (carting away has
been separately measured) and backfilling in selected
material (imported fill where required will be separately
measured).

Holes, chases, etc. are deemed to be included in the
descriptions of the pipework.

Testing of installations/reticulation

The Contractor is to allow for testing of the internal
water supply and fire supply installations per building as
this will be completed as per the sectional completion
requirements, as elsewhere described.

SANITARY PLUMBING

uPVC piping in accordance with SANS 967,
including all straight couplings, cutting and waste,
etc.:

40mm Pipe

50mm Pipe

110mm Pipe

50mm Pipe chased into walls

50mm Pipe laid in filling under floors

Extra over uPVC piping for the following fittings:

40mm Bend

50mm Bend

110mm Bend

110mm Pan connector
50 x 40mm Reducer
40mm Access bend

50mm Access bend
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12
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13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

110mm Access bend

40mm Access junction

50mm Access junction

110mm Access junction

110 x 50mm Access reducing junction
50mm Two-way vent valve

110mm Two-way vent valve

Testing sanitary plumbing installations to the
following buildings:

Visitor's Centre
Staff Facility
Guard House

WATER SUPPLY

Polycop or equivalent polypropylene piping,

including chasing into brick walls where described:

15mm Pipe
15mm Pipe chased into walls
22mm Pipe
22mm Pipe chased into walls
28mm Pipe
35mm Pipe

Extra over Polycop pipes for brass compression
fittings:

15mm Pipe fittings
22mm Pipe fittings

28mm Pipe fittings
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32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

Class 2 copper piping in accordance with SANS 460,

including straight couplings, chasing into brick

walls where described, cutting and waste, etc.:

15mm Pipe
15mm Pipe chased into walls
22mm Pipe
22mm Pipe chased into walls
28mm Pipe
35mm Pipe
42mm Pipe

Extra over copper piping for the following Conex
type fittings:

15mm Fittings
22mm Fittings
28mm Fittings
35mm Bend
42mm Bend
35mm Elbow
42mm Elbow
35mm Reducer
42mm Reducer
35mm Tee
42mm Tee
35mm Reducing tee

42mm Reducing tee
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55

91

395

84

68




52

53

54

55

56

57

58

59

60

Paper laqging:

Thermaflex protective tube around 15mm pipe and
couplings

Thermaflex protective tube around 22mm pipe and
couplings

Thermaflex protective tube around 35mm pipe and
couplings

Preformed fibreglass with canvas wrapping and metal
cladding around 22mm pipe and couplings

Sundries:

22mm Brass Fullway gate valve with non-rising spindle
to SANS 776

Testing water supply installations to the following
buildings:

Visitor's Centre
Staff Facility
Guard House

SANITARY FITTINGS

Supply and fit the following sanitary fittings and
equipment together with loose ancillary fittings
supplied therewith, including unloading, storing,
unpacking, hoisting or lowering as required, fixing
and building into position, cutting all mortices and
chases as required, cutting, brackets, clamps, etc.
and connecting up pipework and handing over in
perfect working order at completion

All gaps between fittings and/or tiles and walls to be
filled with white silicone sealant

Franke or equivalent - Grade 304 (18/10) polished
stainless steel:

Double bowl pot sink Model P2 Centre Code 2620483,
wall brackets complete with suitable bolts fitted to wall
complete with suitable sink wastes and plugs with 50mm
rubber P-traps, complete with 2 pairs of 40mm diameter
stainless steel round legs
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61

62

63

64

65

66

67

68

69

70

71

Wall bench Code 2620122 size 2400 x 650 x 950mm
high, including solid under shelf

Vaal or equivalent:

Hibiscus Code 772402 single flush vitreous china wall
hung WC pan with white seat and cover Code 853120
complete

Urban Code 772562 compact close coupled rim
washdown pan and matching top dual flush cistern
complete with lid, fitments, quality soft-close seat and
cover with and including floor brackets complete

Pearl Code 7300SC semi-close coupled open rim
washdown pan and matching CP side flush cistern
complete with lid, fitments, quality soft-close seat and
cover with and including floor brackets complete

Midi Weaver Code 706003 wall hung wash hand basin
size 450 x 350mm, with taphole and overflow complete
with installation kit Code 8448270 without pedestal

Iceberg Code 703400 vanity basin size 420 x 420mm
fixed to cupboard (elsewhere measured) with securing
clips and sealed with silicone adhesive along edges
including waste fitting (elsewhere measured) complete
with plumbing kit Spazi F/1 Code 1120166437

Bantam Code 703103 wall hung wash hand basin size
455 x 290mm, with two tapholes and overflow complete
with installation kit Code 8448Z0 without pedestal

Hibiscus Code 702303 wall hung wash hand basin size
510 x 405mm, with taphole and overflow complete with
installation kit Code 8448270 without pedestal

Hibiscus Code 702303 wall hung wash hand basin size
510 x 405mm, with taphole and overflow complete with
installation kit Code 8448270 with and including classic
floor pedestal

Lavatera Code 705426 vitreous china white top inlet wall

mounted urinal including 38mm chromium plated
domical grating Code 878720 and chromium plated
spreader Code 7054271, fixed to wall with two hanger
brackets Code 8127Z0 connected to flushmaster
(elsewhere measured)

Code VAA-705228 urinal division size 140 x 310 x
610mm bolted to wall
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72

73

74

75

76

7

78

79

80

81

82

83

84

85

86

87

88

89

Sannitree or equivalent:

Waterless freeflowing urinal valve installed in wall
mounted urinal (elsewhere measured)

TAPS, VALVES, ETC.

Cobra Watertech or equivalent:

20mm Cobra 208 brass hose bibtap with hose union

secured to and including 50mm diameter galvanised

steel stand pipe 1500mm long, including excavations,
suitable concrete base, backfilling, etc.

15mm Metsi Type 211-15 pillar tap

15mm Type KM2-1011/2BC meter pillar tap
15mm Protea PA-851 basin mixer plain
15mm NM-851 basin mixer Code S-860
15mm Protea PA-870 sink mixer

15mm Code PA-856 shower mixer

15mm Code KP2-6 shower head

15mm Code 832-10 angle regulating valve with 350mm
long service connection flexihose and capnut

20mm Flushmater FJ6000 chrome urinal flush valve
FJT 5.5 Urinal offset flushpipe

15mm Code 832/350F angle regulating valve
15mm Type 1080 Ball-o-Flo ballcock

22mm Type 1080 Ball-o-Flo ballcock

22mm Heavy duty gate valve Code 1003/125-22

15mm In-line strainer restricting flow to 6 litres per
minute

Hansgrohe or equivalent:

Euroeco Code 36265000 pillar tap
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90

91

92

93

94

95

96

97

98

WASTE UNIONS, TRAPS, ETC.

Marley or equivalent:

32 x 40mm Flexitrap butyl rubber deep seal P or S trap
jointed to waste outlet fitting and to PVC pipe including
coupling clamps, etc.

Cobra Watertech or equivalent:

32mm Chromium plated 301-CP slotted basin waste
union complete with 309-40 anti theft plug

32mm Chromium plated 302-CP with no slot

32mm Chromium plated 302-CP with click wasted
slotted

38mm Code 373 shower P trap and CP grating

Hansgrohe or equivalent:

40mm Chromium plated basin bottle trap Code
52053000

Splashworks or equivalent:

FD97 brass square floor drain size 97 x 97mm cover
plate, with holes and including 50mm PVC trap

GTS 500 size 500 x 500 x 450mm high under counter
grease trap, including connection to preparation sink
(elsewhere measured)

HOT WATER GEYSERS, CIRCULATING PUMPS,
ETC.

Kwikot 600 dual standard or equivalent hot water
geysers complete with all necessary valves and
connection to services, standard galvanised sheet
drip tray with 100mm _high upstand with top edge
bent over all round, on and including suitable timber
bearers and/or brackets where required, overflow
pipes and connections, support frames with suitable
bolts for fixing to walls, etc.:

200L Horizontally mounted in roof space
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99

100

101

102

103

104

105

106

Direct close coupled evacuated tubes hot water
solar system with electrical backup to be installed
above roof as per manufacturer's specifications,
complete with all necessary valves and connection
to services and geyser (elsewhere measured):

20 Tube system

Grunfos or equivalent:

Circulating pump with a 3 to 5 setting reostat switch for
variable water flow from 0,03L/sec to 0,2L/sec. The
pump inlet and outlet shall be sized according to the
water reticulation piping. The pump shall be a single
phase electrical type rated at 150W to 500W.
Connection to all electrical and plumbing services to be
included.

Kwikboil or equivalent:
Kwikboil 5 white epoxy coated electrical on-tap boiling

water dispenser fixed to wall, including connection to
water supply

FIRE APPLIANCES, ETC.

Fire hose reels, fire extinguishers, etc.:

Hydraulic fire hose reel unit (SANS 543 compliant)
complete with 20mm diameter rubber hose 30m long,
with fixed base and fitted with couplings, chromium
plated stop valve, shut-off nozzle, service label, wall
bracket and connecting to piping in standard
weatherproof box mounted to wall

100mm Glycerine filled pressure gauge complete with
15mm connecting pipe, fitted to 35mm copper piping
(connection tee elsewhere measured)

4,5kg Dry chemical powder fire extinguisher (SANS
1910 compliant) with wall mounted bracket fitted
complete including suitable backing board

5kg CO2 fire extinguisher (SANS 1910 compliant) with
wall mounted bracket fitted complete including suitable
backing board

Standard fire blanket in standard package as supplied

complete, with tabs hanging from the bottom of the
package to release the fire blanket
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Directional fire escape signs (SANS 1186-5
compliant) size 190 x 384mm, consisting of
photoluminescent silkscreen on PVC with white
figure and arrow with border on green background,
with the figure and arrow indicating the direction of
escape to one side only with and including
countersunk holed for and four times screwed to
timber or brickwork with chromium plated dome
headed screws:

107 | E1 Pictogram for fire escape and directional arrow No 1
108 | E2 Pictogram for fire escape and directional arrow No 2
109 | E3 Pictogram for fire escape and directional arrow No 2
110 | E21 Pictogram for directional arrow No 20

Directional fire escape signs (SANS 1186-5
compliant) size 190 x 384mm, consisting of
photoluminescent silkscreen on PVC with white
figure and arrow with border on green background,
with the figure and arrow indicating the direction of
escape double sided suspended from ceiling with

steel hangers:

111 | E1 + E2 Pictogram for fire escape and directional arrow No 1

112 | F6 Pictogram for fire hose reel sign, fire extinguisher
and directional arrow No 4

Warning symbolic safety signs (SANS 1186-5
compliant) size 190 x 384mm, consisting of
photoluminescent silkscreen on PVC with red
reverse engraving and border on white background,
with the sign and symbol to one side only with and
including countersunk holed for and four times
screwed to door or brickwork with chromium plated
dome headed screws:

113 | E6 Pictogram for exit sign No 6

114 | F13 Pictogram for fire extinguisher sign and directional
arrow No 5

115 | F14 Pictogram for fire hose reel sign and directional
arrow No 2

116 | F45 Pictogram for keep clear sign No 2
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Warning symbolic safety signs (SANS 1186-5
compliant) size 190 x 578mm, consisting of
photoluminescent silkscreen on PVC with red
reverse engraving and border on white background,
with the sign and symbol to one side only with and
including countersunk holed for and four times
screwed to door or brickwork with chromium plated
dome headed screws:

117 | F4 Pictogram for fire extinguisher and fire hose reel sign
and directional arrow No 2

Warning symbolic safety sign (SANS 1186-5
compliant) size 450 x 450mm, photoluminescent
silkscreen on PVC with red reverse engraving and
border on white background, with the symbol to one
side only with and including countersunk holed for
and four times screwed to door or brickwork with
chromium plated domeheaded screws:

118 | Mandatory warning sign with various symbols No 1

WATER SUPPLY TO FIRE APPLIANCES

Galvanised steel pipes (SANS 62):

119 | 25mm Pipe m 50
Extra on galvanised steel pipes for the following
fittings:
120 | 15mm Fittings No 4
121 | 25mm Fittings No 12

HDPe PE100 pressure pipes in accordance with
SANS 4427, with spigots and sockets including all
straight couplings, cutting and waste, etc.:

122 | 32mm Pipe laid in and including trenches not exceeding
1m deep m 4

Extra over HDPe pressure pipes for PE100 HDPe
pressure type fittings:

123 | 32mm Elbow No 2
124 | 32mm Equal tee No 2
125 | 32 x 25mm HDPe to galvanised steel reducer No 2
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Stainless steel isolating valves in accordance with
SANS 664, including all straight couplings, cutting
and waste, etc.:

126 | 25mm lIsolating valve PN16 with non-rising clockwise
closing spindle No 2

Prepare and apply one coat Plascon galvanised iron
cleaner, one coat Plascon galvanised iron primer
and two coats Plascon Velvaglo Satin paint on:

127 | 25mm Diameter galvanised steel pipe and fittings m 30

Sundries:

128 | Testing the fire supply piping and fittings after
completion of the entire installation (all external
reticulation and to the various buildings) Item

Testing fire installation inside the following

buildings:
129 | Visitor's Centre ltem
130 | Staff Facility Item
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No R
BILL No. 15
GLAZING
The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and

Department of Public Works PW371 document and
SANS 2001 Series documents

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Thick silvered float glass copper backed
mirrors with 10mm bevelled and polished edges,
drilled in corners and screw fixed to 16mm
Supawood board. Mirror screws to be chromium
plated dome capped screws. Supawood board to be
screwed onto 32 x 32mm wrot softwood frame
planed all round. Frame to be sanded smooth and

painted one coat wood primer and two coats
eqgshell enamel paint:

1 | Mirror size 450 x 900mm high No 21
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Item Quantity Rate Amount
No R

BILL No. 16

PAINTWORK

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 Series documents

PAINTWORK TO NEW AREAS

External elements to each block to be painted in a
predetermined colour scheme.

ON EXTERNAL FLOATED PLASTER

Prepare and apply one coat plaster primer and two
coats exterior quality acrylic paint on:

1 | Plastered walls m? 102
2 | Plastered cills m? 1
3 | Plastered sides of beams m? 64
4 | Plastered soffits of slabs and beams m? 20

ON INTERNAL FLOATED PLASTER OR
SKIMMED SURFACES

Prepare and apply one coat plaster primer and two
coats interior quality low sheen acrylic paint on:

5 | Plastered internal walls m? 1472

Prepare and apply one coat plaster primer and two
coats Paintsmiths Earthcote Granite or equivalent
paint on:

6 | Plastered internal walls m? 19

ON GYPSUM PLASTERBOARD

Prepare, prime all heads of nails and apply one coat
plaster primer, one undercoat and two coats interior
quality acrylic paint on:

7 | Internal ceilings and/or bulkheads with skimmed joints m? 70
Carried to Summary R
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11

12

13

14

15

16

17

Internal sloping ceilings with skimmed joints

ON FIBRE CEMENT

Prepare and apply one coat undercoat and two
coats interior quality acrylic paint on:

Internal ceilings, including priming heads of nails with
galvanised steel primer

Prepare and apply one coat undercoat and two
coats exterior quality acrylic paint on:

External ceilings, including priming heads of nails with
galvanised steel primer

Fascias and barge boards

ON GALVANISED STEEL

Clean down galvanised surfaces thoroughly with
galvanised iron cleaner, apply one coat calcium
plumbate primer and two coats eqgshell enamel

Galvanised steel door linings
Galvanised steel posts
ON WOOD

Apply two coats wood primer on:

Backs of timber frames, linings, etc. not exceeding
300mm wide

Prepare and apply one coat wood primer, one
undercoat and two coats eqgshell enamel paint on:

Timber skirtings, cornices, rails, etc. not exceeding
300mm girth

Prepare and apply one coat pink wood primer and
two coats eggshell enamel paint on:

Timber doors (both sides measured)

Timber frames, cills, etc. not exceeding 300mm girth
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SANBI: Kwelera Botanical Gardens: PHASE 1

Prepare and apply two coats polyurethane wood
varnish including sanding between coats on:

Timber shelving m?

Prepare, stop and apply three coats Plascon
Woodcare Suede Matt varnish, including sanding
down between all coats, on:

Slatted timbers to benches (both sides measured) m?
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Item Quantity Rate Amount
No R
BILL No. 17

EXTERNAL WORKS (PROVISIONAL)

The Tenderer is referred to the relevant Clauses in the
separate Supplementary Preambles hereunder and
Department of Public Works PW371 document and
SANS 2001 series documents

SUPPLEMENTARY PREAMBLES

EPWP Labour Intensive Iltems

Labour-intensive refers to methods of construction
and maintenance involving a mix of labour and

machines without compromising on quality, where
labour is the primary resource supported by plant
and equipment for activities that cannot be feasibly
done by labour only.

Items in marked [LI] have been identified as labour-
intensive items and EPWP _quidelines apply.

Payment for works identified in the Scope of Work
as being labour-intensive [LI] shall only be made in
accordance with the provisions of the contract if the
works are constructed strictly in accordance with
the provisions of the Scope of Work. Any non
payment for such work shall not relieve the

Contractor in any way from his obligations either in
contract or in delict.

Reinforcement

Reinforcement to include 30MPa concrete cover blocks
to ensure correct cover to reinforcing.

Maintenance period

Attention is drawn to the maintenance period of twelve
(12) months from Practical Completion.
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Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid in accordance with the following
SANS 2001 Series documents:

Part DP1 . Pipe trenches

Part DP2 Clause 4.3  : Medium-pressure pipelines
Part DP4 Clause 4.3 : Sewers

Part DP5 Clause 4.2.3 : Stormwater drainage

Excavations

No claim for rock excavation will be entertained unless
the Contractor has timeously notified the Quantity
Surveyor thereof prior to backfilling.

Class of excavations will be in accordance with SANS
1200D Clause 3.1. For the purpose of this project "Soft
Rock" will have the same meaning as Intermediate
excavations as defined in SANS 1200D Clause 3.1.

Boulder excavation definitions as stated in SANS 1200D
will not apply.

Classification of soils and gravel is in accordance with
SANS 1200M: 1996 Table 3A & 3B or TRH14.

Open face excavation is in accordance with SANS 2001:

Part BE1.

Shoring to soil drainage piping and manholes

The tenderer must take note that the price for soil
drainage piping and manhole installation must include
for any temporary support that may be required to
prevent the trenches or manhole excavations from
collapse during installation. No additional cost will be
entertained.
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Reinforced concrete work

All aspects of structural concrete work (plain and
reinforced) for civil engineering and building construction
shall be in accordance with the requirements of SANS
2001: Part CC1 and SANS 0155 (Accuracy in Building).
Any discrepancies are to be referred to the Engineer.

1.1 Concrete mixes: All concrete mixing shall conform
to SANS 2001: Part CC1. Specialised concrete
applications will be referred to the Engineer. All
aggregates used are to be approved by the Engineer.
The water is to be clean as for human consumption.

1.2 Concreting: Concreting shall conform to SANS
2001: Part CC1. All dirt and trash shall be removed from
the formwork before concreting. Concrete shall be
thoroughly consolidated by means of tamping of
vibration.

1.3 Maintaining reinforcement in position: The
Contractor shall ensure that the correct concrete cover
is maintained during the casting of concrete. In order to
do this the Contractor shall provide suitable concrete or
plastic cover blocks. All reinforcing is to be inspected
and approved by the Engineer prior to casting of
concrete. The Engineer shall be given 24 hours notice
prior to any inspection required.

1.4 Cure: All new concrete shall be thoroughly cured by

means of a resin-based curing compound or as
approved by the Engineer.

Viewing of the site

Before submitting his tender, the Tenderer shall visit the
site and satisfy himself as to the nature and extent of
the work to be done. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained.

Hot dip galvanising
Where hot dip galvanising is specified, it should be

executed in accordance with SANS 121:2011 (ISO
1461:2009), unless otherwise described.

Carried to Summary

Bills of Quantities
Bill No. 17
EXTERNAL WORKS

-102-

SANBI: Kwelera Botanical Gardens: PHASE 1




PROTECTION OF INDIGENOUS TREES AND
SHRUBS

Provide the Contingent Amount of R5 000.00 (Five
Thousand Rand) for protection of indigenous trees and
shrubs (the trees and shrubs will be identified by the
Principal Agent on site). The work shall be measured
and valued in accordance with the "Conditions of
Contract".

TEMPORARY BARRIERS, SCREENS, ETC.

Temporary hoarding including dismantling all
hoarding, filling all post holes and compacting and
levelling to adjacent ground levels, when work is

completed:

Hoarding formed of 1,8m high galvanised steel
weldmesh type fencing with 50 x 100mm apertures,
secured to and including 60mm diameter treated
gumpole fencing posts 2400mm long at 2m centres,
gumpoles securely bedded 600mm deep in ground,
medium grade shade cloth securely fastened to and
including four rows of 4mm diameter straining wires,
fastened to fencing and posts with 2mm diameter
galvanised binding wire at 400mm centres, including all
excavations, etc.

Pedestrian gate size 1000 x 1800mm high complete
with all necessary posts, hinges, locking mechanism,
etc.

Vehicular double gate size 4000 x 1800mm high
complete with all necessary posts, hinges, locking
mechanism, etc.

REMOVAL OF TREES, ETC.

Cut down and remove, grub up roots and fill in
holes:

Multi-stem shrub exceeding 1000mm and not exceeding
1500mm girth [LI]

Ditto exceeding 1500mm and not exceeding 2000mm
girth [LI]

Multi-stem tree exceeding 1000mm and not exceeding
1500mm girth [LI]

Ditto exceeding 1500mm and not exceeding 2000mm
girth [LI]
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12

13

14

15

16

17

BULK AND OR OPEN FACE EXCAVATION,
FILLING, ETC.

Site clearance, etc.:

Remove topsoil and vegetation to a depth of 100mm
and deposit on site in stockpiles where directed by the
Engineer

Open face excavation over sloping site:

To form platforms, etc. and depositing excavated
material in stockpiles on site

Extra over bulk excavation in earth for excavation
in:

Soft rock
Hard rock

Extra over all excavations for carting spoil off site to
a location to be identified by the Contractor:

Surplus material from stockpiles on site

Keeping excavations free of water:

Keeping excavations free of all water other than
subterranean water

Selected fill material from stockpiles:

Over site compacted to a minimum of 90% Mod
AASHTO dry density

Compaction of surfaces:

Compaction of in-situ surfaces, etc. including scarifying
for a depth of 150mm, breaking down oversized material
and compacting to a minimum of 90% Mod AASHTO
dry density

Earth filling supplied by the Contractor to platforms,
etc.:

Over site of G7 material in accordance with SANS
1200DM in 150mm layers compacted to a minimum of
98% Mod AASHTO dry density
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18

19

20

21

22

23

24

25

Prescribed density tests on filling:

Modified AASHTO density test

Earth berm including forming to slope, as required:

Selected filling material from stockpiles deposited and
lightly compacted to create earth berm

PAVED MAIN PARKING BAYS/ROADWORKS

All roadworks, unpaved roadworks, paving, walkways,
etc. must be maintained throughout the whole contract
period, whether or not sections have achieved
completion or not. The whole of these elements must,
additionally, be maintained for a period of twelve (12)
months after Practical Completion.

Site clearance, etc.:

Remove topsoil and vegetation to a depth of 100mm
and deposit on site in stockpiles where directed by the
Engineer

Open face excavation over sloping site:

To form platforms, etc. and depositing excavated
material in stockpiles on site

Keeping excavations free of water:

Keeping excavations free of all water other than
subterranean water

Selected fill material from stockpiles:

Over site compacted to a minimum of 90% Mod
AASHTO dry density

Earth filling supplied by the Contractor under roads,
etc.:

G4 Material in accordance with SANS 1200DM in
150mm layers compacted to a minimum of 98% Mod
AASHTO dry density

G6 Material in accordance with SANS 1200DM in

150mm layers compacted to a minimum of 95% Mod
AASHTO dry density
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26

27

28

29

30

31

32

33

G9 Material in accordance with SANS 1200DM in
150mm layers compacted to a minimum of 93% Mod
AASHTO dry density

Compaction of surfaces:

Compaction of in-situ surfaces, etc. including scarifying
for a depth of 150mm, breaking down oversized material
and compacting to a minimum of 93% Mod AASHTO
dry density

Prescribed density tests on filling:

Modified AASHTO density test
CBR test in accordance with Method A8 of TMH 1

Precast concrete block road surfacing (SANS 1058):

Precast concrete paving blocks shall be Class 25 Type
S-A and able to withstand 30kN loads.

Paving is to be laid to herringbone pattern on 20mm
(thickness after final compaction) clean river sand.

Clean sand is to be swept into joints between paving
blocks after laying and forming to correct cambers, etc.

203 x 102 x 80mm Thick precast concrete paving
blocks (CEL Paving Products CEL 84-08CE), laid
with butt joints on and including 20mm thick river
sand bed with sand swept into joints (preparation of
ground or filling elsewhere measured):

Paving to parking areas, etc. to falls and cross falls
Fair circular cutting

Junction of new interlocking paving with existing tarmac
road

Precast concrete finished smooth on all exposed
surfaces, including bedding, jointing and pointing:

150 x 300mm High half battered kerb (SANS 927 figure
BK4) with 150 x 150mm unreinforced concrete
(15MPa/19mm) continuous haunching at back and
bedded on unreinforced concrete (15MPa/19mm)
bedding 50mm thick including excavation, backfilling,
etc.
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Ditto circular on plan not exceeding 4m radius m

300 x 125mm High tapered kerb (SANS 927 figure C1)

with 150 x 150mm unreinforced concrete

(15MPa/19mm) continuous haunching at back and

bedded on unreinforced concrete (15MPa/19mm)

bedding 50mm thick including excavation, backfilling,

etc. m

Ditto circular on plan not exceeding 4m radius m

90 x 190mm High sunken kerb laid on and including
unreinforced concrete (15MPa/19mm) bedding 50mm
thick, including excavation, backfilling, etc. m

Transition kerb (to suit Figure BK4 kerb) size 150 x

250mm high x 914mm long, tapering to 100mm high at

end, laid on and including unreinforced concrete

(15MPa/19mm) bedding size 300 x 20mm thick,

unreinforced concrete (15MPa/19mm) triangular

haunching size 250 x 150mm at back, including levelling

to suit adjacent surfaces, excavation, backfilling, etc. No

White road marking paint to SANS 731 on concrete
pavers:

Line 100 mm wide for parking bay m
Ditto but 500 mm wide to form standard zebra crossing m
Four letters arranged to read "STOP", size 1000 x

4000mm long overall No
Seven letters arranged to read "NO ENTRY", size 1000

x 4000mm long overall No

Supply and erect statutory "STOP" road sign type R1
size 610mm No

Supply and erect statutory "EXIT" road sign type R3
size 914mm No

Supply and erect statutory "NO ENTRY" road sign type
R3 size 914mm No

Yellow road marking paint to SANS 731 on concrete
pavers:

Traffic arrow 4000mm long and 400mm wide No

GM6.3 wheelchair sign size overall 1200 x 1200mm No
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48

49

50

51

52

53

Hot dip galvanised welded and framed boom gate
assembly, including setting up, fixing, adjusting,
etc.:

100 x 50 x 3mm Hollow section post 5130mm long, with
460mm long section at one end filled with 40kg
weight/infill weight, 12mm diameter bar with a total girth
of 250mm, twice bent with two ends welded on, one end
of post welded shut and setting up to balance correctly
to vertical post assembly (elsewhere measured)

Vertical post assembly, formed of set of two 180 x
70mm U-sections each 1425mm long, fixed web to web
70mm apart, with two 70 x 10mm plates, each 210mm
long welded to both flanges of supporting posts, set up
vertically as supporting posts to boom (elsewhere
measured), fitted with and including 25mm diameter
pivot pin securely welded on for 70mm width between
two posts, forming hole through 100 x 50mm boom post
(elsewhere measured), setting up two post assembly in
and including 1000 x 1000 x 1000mm deep unreinforced
concrete (25MPa/19mm) base, including excavations,
etc.

Entrance signs and lettering

Provide the Contingent Amount of R30 000.00 (Thirty
Thousand Rand) for main entrance signage, information
boards, arrows, lettering, etc.

UNPAVED ROADWORKS

Site clearance, etc.:

Remove topsoil and vegetation to a depth of 100mm
and deposit on site in stockpiles where directed by the
Engineer

Earth filling supplied by the Contractor under roads,
etc.:

G6 Material in accordance with SANS 1200DM in
150mm layers compacted to a minimum of 95% Mod
AASHTO dry density

G9 Material in accordance with SANS 1200DM in

150mm layers compacted to a minimum of 93% Mod
AASHTO dry density
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54

55

56

57

58

59

60

Compaction of surfaces:

Compaction of in-situ surfaces, etc. including scarifying
for a depth of 150mm, breaking down oversized material
and compacting to a minimum of 93% Mod AASHTO
dry density

Prescribed density tests on filling:

Modified AASHTO density test
CBR test in accordance with Method A8 of TMH 1

EXTERNAL PAVING AND WALKWAYS

Site clearance, etc.:

Remove topsoil and vegetation to a depth of 100mm
and deposit on site in stockpiles where directed by the
Engineer [LI]

Earth filling supplied by the Contractor under
walkways, etc.:

G9 Material in accordance with SANS 1200DM in
150mm layers compacted to a minimum of 93% Mod
AASHTO dry density [LI]

Compaction of surfaces:

Compaction of in-situ surfaces, etc. including scarifying
for a depth of 150mm, breaking down oversized material
and compacting to a minimum of 93% Mod AASHTO
dry density [LI]

Prescribed density tests on filling:

Modified AASHTO density test

Precast concrete block walkway surfacing:

Paving is to be laid to herringbone pattern on 20mm
(thickness after final compaction) clean river sand

Clean sand is to be swept into joints between walkway
stones after laying and forming to correct levels, etc.
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61

62

63

64

65

66

67

68

203 x 102 x 70mm Thick paving blocks (CEL Paving
Products CEL 74-01KBOSCH) with coarse exposed
aqgregate, laid with butt joints on and including
20mm thick river sand bed with sand swept into
joints (preparation of ground or filling elsewhere

measured):

Paving to paving and walkway areas, etc. to falls and
cross falls [LI]

Fair circular cutting [LI]

Provide the sum of R130,000.00 (One Hundred and
Thirty Thousand Rand) for paving in circular or irregular
patterns including all necessary preparation work,
testing etc.

200 x 200 x 70mm Thick paving blocks (CEL Paving
Products CEL 73-01KBOSCH) with coarse exposed

aqgregate, laid with butt joints on and including
20mm thick river sand bed with sand swept into

joints (preparation of ground or filling elsewhere
measured):

Extra over for brick-on-edge paver laid in straight bond
border [LI]

Extra over for brick-on-edge paver laid in straight bond
border including any fair cutting and waste between
blocks, circular on plan exceeding 4m radius [LI]

Sloping and stepped outer edges of stairs not exceeding
300mm high extreme [LI]

STORMWATER RETICULATION/CHANNELS

Precast concrete channels, etc. shall be manufactured
in suitable lengths.

Precast concrete open-ended channels including
bedding, jointing and pointing:

300 x 100mm Open reinforced concrete stormwater
channel with 75mm deep segmental channel, cast in 3m
alternative panels on and including suitable 150mm
subbase material, compacted to a minimum of 93% Mod
AASHTO dry density with Type 245 fabric
reinforcement, including all necessary excavations,
formwork, compaction, grading, carting away, etc. [LI]

Extra over 300 x 100mm stormwater channel for angle,
intersection, end, dressing into sides of catchpits, etc.[LI]
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70

71

72

73

74

75

76

Ditto for widening concrete to form spreader 1200mm
wide extreme for a length of 1000mm, bedding three
bricks on edge 55mm deep in spreader to falls including
brushing concrete between bricks, forming 150 x
150mm downstand in ground, formwork, all necessary
excavations, etc. [LI]

STORMWATER DRAINAGE

Precast concrete Class 100D pipes (SANS 677):

450mm Pipe laid in and including trenches not
exceeding 1m deep [LI]

Extra over excavation in earth for excavation in:

Soft rock [LI]
Hard rock [LI]

Earth filling obtained from the excavations and/or
prescribed stockpiles on site, compacted to a
minimum of 93% Mod AASHTO dry density:

Backfilling to trenches, holes, etc.[LI]

Stormwater headwall:

Stormwater headwall 1060mm wide at stormwater inlet
to connect to 450mm stormwater pipe (elsewhere
measured), projecting for a length of 900mm to extreme
width of 2200mm wide, comprising of 150mm thick
reinforced concrete (20MPa/19mm) base with Type 245
fabric reinforcement with 230 x 230mm concrete edge to
base at extreme side and 230mm brick wing walls on
sides for a length of 1000mm, tapering down on two
sides from 600mm to 285mm high complete with soldier
course brickwork to top of inlet and wing walls with
10mm plaster on visible surfaces including all necessary
excavating, compaction to base, carting away, etc.[LI]

Testing:

Allow for testing all external stormwater reticulation
piping and components

Sundries:
Unreinforced concrete (15MPa/19mm) encasing 100mm

thick around 450mm horizontal stormwater pipe
including all necessary formwork [LI]
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78

79

80

81

82

83

84

85

86

87

88

89

90

91

92

93

EXTERNAL WATER RETICULATION DOMESTIC

uPVC Class 9 pressure pipes in accordance with
SANS 966, with spigots and sockets including all

straight couplings, cutting and waste, etc.:

110mm Pipe laid in and including trenches not
exceeding 1m deep

160mm Ditto
315mm Ditto

Extra over uPVC Class 9 pressure pipes for uPvC
pressure type fittings:

110mm Bend

160mm Ditto

315mm Ditto

110mm Equal tee

160mm Ditto

315 x 110mm Reducer

160 x 63mm uPVC to HDPe reducer

160 x 32mm Ditto

HDPe PE100 pressure pipes in accordance with
SANS 4427, with spigots and sockets including all
straight couplings, cutting and waste, etc.:

25mm Pipe laid in and including trenches not exceeding
1m deep

32mm Ditto
50mm Ditto
63mm Ditto

Extra over HDPe pressure pipes for PE100 HDPe
pressure type fittings:

25mm Fittings

32mm Elbow
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94 | 50mm Ditto No 5
95 | 63mm Ditto No 5
96 | 50 x 32mm Reducing elbow No 4
97 | 63 x 32mm Ditto No 4
98 | 40mm Equal tee No 4
99 | 63mm Ditto No 4
100 | 32 x 25mm Reducing tee No 16
101 | 50 x 25mm Ditto No 6
102 | 50 x 32mm Ditto No 5
103 | 63 x 25mm Ditto No 4
104 | 63 x 32mm Ditto No 4
105 | 63 x 50mm Ditto No 4
106 | 32 x 25mm Reducer No 10
107 | 50 x 25mm Ditto No 4
108 | 63 x 25mm Ditto No 4
109 | 63 x 32mm Ditto No 4
110 | 63 x 50mm Ditto No 2

Ancillary fittings to water meter assembly (all valves
PN10 rated, flanges SANS 1123 Table 10):

111 | 110mm Diameter Class 9 uPVC pipe 1000mm long No 1
112 | 100mm Diameter flanged gate valve PN10 No 1
113 | 100mm Diameter flexible flange adaptor to suit PVC

pipe No 4
114 | 100mm Diameter flexible flange adaptor to suit MS pipe No 1
115 | 100mm Diameter flanged GMS reducer 150mm long No 1
116 | 100mm Diameter GMS flanged reducing tee 150mm

long No 1
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117 | 100mm Diameter SG Iron flange adaptor PN10 No 1

118 | 100mm Diameter flanged GMS spool piece 1000mm
long, with puddle flange in centre No 1

119 | 100mm Diameter GMS spool piece 1000mm long, with

puddle flange in centre flanged one end No 1
120 | 150mm Diameter x 100 mm flanged GMS reducer No 1
121 | 160mm Diameter SG iron flange adaptor PN10 No 1

Ancillary fittings to air valve assembly (all valves
PN10 rated, flanges SANS 1123 Table 10):

122 | 25mm Diameter threaded air valve No 5
123 | 25mm S/S Stopcock female ended No 5
124 | 25mm Diameter GMS spool piece 500mm long, flanged

to suit 50mm flange on one end and threaded the other No 5
125 | 50mm Diameter GMS flanged equal tee No 5

126 | 50mm Diameter adaptor to suit GMS flange and HDPe
pipe No 10

Ancillary fittings to gate valve assembly (PN10
rated, flanges SANS 1123 Table 10):

127 | 32mm Diameter female ended S/S gate valve No 4
128 | 50mm Diameter female ended S/S gate valve No 3
129 | 65mm Diameter female ended S/S gate valve No 1
130 | 300mm Diameter socketed gate valve No 1

Ancillary fittings to scour valve assembly (PN10
rated, flanges SANS 1123 Table 10):

131 | 50mm Diameter female ended S/S gate valve No 1

132 | 50mm Diameter adaptor to suit GMS flange and HDPE

pipe No 3

133 | 50mm Diameter GMS flanged equal tee No 1

134 | 100mm Diameter flexible flange adapter No 1
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135 | 100mm Diameter flanged gate valve No 1
136 | 250mm Diameter GMS scour tee No 1
137 | 250mm Diameter flexible coupling No 2

Extra over excavation in earth for excavation in:

138 | Soft rock m?3 154

139 | Hard rock m3 77

Earth filling obtained from the excavations and/or
prescribed stockpiles on site, compacted to a
minimum of 93% Mod AASHTO dry density:

140 | Backfilling to trenches, holes, etc. m? 405

Extra over all excavations for carting off site to a
location to be identified by the Contractor:

141 | Surplus material from excavations and stockpiles on site m? 231

Stainless steel isolating valves in accordance with
SABS 664, including all straight couplings, cutting
and waste, etc.:

142 | 110mm lIsolating valve (PN16) with non-rising clockwise
closing spindle enclosed in precast concrete valve
chamber (elsewhere measured) No 1

Sundries:

143 | Unreinforced concrete (15MPa/19mm) in thrust blocks at
bends, tees, end caps, etc. including necessary extra
excavation, formwork, etc. m?3 1

144 | Valve stopcock box size 150 x 402mm internally, not
exceeding 1m deep, consisting of unreinforced concrete
(25MPa/19mm) base 100mm thick, one brick wall all
around, precast concrete cover slab on top, rebated for
and fitted with and including 150 x 402mm cast iron
stopcock box cover and frame complete with locking
system, including excavations, backfilling, etc. No 16

145 | Isolating valve box size 300 x 300mm internally not
exceeding 1m deep, consisting of unreinforced concrete
(25MPa/19mm) base 100mm thick, one brick walls all
around, precast concrete cover slab on top, rebated for
and fitted with and including 300 x 300mm cast iron type
11A stopcock box cover and frame complete with

locking system, including excavations, backfilling, etc. No 1
Carried to Summary R
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Municipal chamber for water meter, gate valve and non-
return valve, size 1565 x 565mm internally not
exceeding 1m deep, consisting of reinforced concrete
(25MPa/19mm) base 150 mm thick with Type 193 fabric
reinforcing, projecting 155mm at one end for a length of
965mm long, one brick wall all around, 150mm thick
precast concrete cover slab on top, rebated for and
fitted with and including 600 x 900mm light duty SANS
Type 9E rectangular cover and frame complete with
locking system, including excavations, backfilling, etc.

Connection of new 110mm water connection pipe to
existing municipal supply

Headwall 1060mm wide projecting for a length of
900mm to extreme width of 2200mm wide, comprising of
150mm thick reinforced concrete (20MPa/19mm) base
with Type 245 fabric reinforcement with 230 x 230mm
concrete edge to base at extreme side and 230mm brick
wing walls on sides for a length of 1000mm, tapering
down on two sides from 600mm to 285mm high
complete with soldier course brickwork to top of inlet
and wing walls with 10mm plaster on visible surfaces
including all necessary excavating, compaction to base,
carting away, etc.

Booster pumps:

Provide the Contingent Amount of R40 000.00 (Forty
Thousand Rand) for booster pumps complete with all
associated works required for testing, etc.

Add for profit if required

Elster Kent Helix 4000 or equivalent water meter:

50mm Water meter including setting up in position,
connecting to pipework, excavations, etc.

Testing:

Allow for testing, operational manual and training for
complete external water pipe system

EXTERNAL FIRE WATER RETICULATION

uPVC PE100 pressure pipes in accordance with

SABS 966, with spigots and sockets including all
straight couplings, cutting and waste, etc.:

90mm Pipe laid in ground including excavation not
exceeding 1m deep
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154 | 110mm Ditto m 18
155 | 250mm Ditto m 571
156 | 315mm Ditto m 104

Extra over uPVC pressure pipes for Class 12 uPVC
pressure type fittings:

157 | 90mm Elbow No 2
158 | 110mm Ditto No 1
159 | 250mm Ditto No 1
160 | 315mm Ditto No 1
161 | 250 x 90mm Reducing elbow No 1
162 | 90mm Equal tee No 1
163 | 110 x 90mm Reducer No 1
164 | 250 x 90mm Ditto No 1
165 | 315 x 90mm Ditto No 1

HDPe PN12 pressure pipes in accordance with
SANS 4427, with spigots and sockets including all
straight couplings, cutting and waste, etc.:

166 | 50mm Pipe laid in and including trenches not exceeding

1m deep m 42
Extra over HDPe piping for the following HDPe PN12
fittings:
167 | 50mm Elbow No 1
168 | 90 x 50mm Reducer No 1

Ancillary fittings to air valve assembly (all valves
PN16 rated, flanges SANS 1123 Table 16):

169 | 25mm Diameter threaded air valve No 5

170 | 25mm Diameter GMS spool piece 500mm long, flanged
to suit 50mm flange on one end and threaded the other No 5

171 | 50mm Diameter GMS spool piece 500mm long, flanged
to suit 250mm flange on one end and threaded the other No 1

Carried to Summary R

Bills of Quantities
Bill No. 17
EXTERNAL WORKS

-117-



SANBI: Kwelera Botanical Gardens: PHASE 1

172 | 50mm Diameter threaded air valve No 1
173 | 25mm S/S Stopcock female ended No 5
174 | 50mm S/S Stopcock female ended No 1
175 | 250 x 200mm Diameter GMS flanged reducing tee No 5

176 | 250mm Diameter GMS flanged reducing tee 300mm
long No 1

177 | 250mm Diameter flexible flange adaptor to suit
PVC/GMS No 10

178 | 300mm Diameter flexible flange adaptor to suit
PVC/GMS No 2

Ancillary fittings to gate valve assembly (all valves
PN16 rated, flanges SANS 1123 Table 16):

179 | 250mm Diameter socketed gate valve No 1
180 | 300mm Diameter socketed gate valve No 3

Extra over trench and hole excavations in earth for
excavation in:

181 | Soft rock m3 212

182 | Hard rock m3 106

Earth filling obtained from the excavations and/or
prescribed stockpiles on site, compacted to a
minimum of 93% Mod AASHTO dry density:

183 | Backfilling to trenches, holes, etc. m? 259

Extra over all excavations for carting off site to a
location to be identified by the Contractor:

184 | Surplus material from excavations and stockpiles on site m? 318

Stainless steel isolating valves in accordance with
SABS 664, including all straight couplings, cutting
and waste, etc.:

185 | 110mm Isolating valve (PN16) with non-rising clockwise
closing spindle enclosed in precast concrete valve
chamber (elsewhere measured) No 2
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Galvanised steel pipes (SANS 92):

80mm Pipe vertically in concrete hydrant pedestal
(elsewhere measured)

80mm Pipe laid in ground including excavation not
exceeding 1m deep, including coating pipe with one
coat epoxy tar paint

Extra on galvanised steel pipes for the following
fittings:

80mm Nipple

80mm Bend

80 x 63mm Reducer

110 x 80mm uPVC to galvanised steel reducing tee

Fire hydrant assembly:

Hydrant and spindle to local municipal fire standard and
connection assembly

Hydrant key to suit local municipal fire standard

100mm Diameter 2500kPa pressure gauge including
tapped hole in steel pipe

80 x 65mm KP2 right angle hydrant valve as SANS
1128 Part 1

Unreinforced concrete (20MPa/19mm) in hydrant
pedestal 900mm high cast around vertical pipe with
bottom 300mm below ground, 300 x 300mm square at
base and tapering to octagonal shaped top 200 x
200mm overall including necessary excavation,
formwork and two coats of paint to exposed surfaces

Sundries:
Unreinforced concrete (15MPa/19mm) in thrust blocks at

bends, tees, end caps, etc. including necessary extra
excavation, formwork, etc.
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199

200

201

202

203

204

205

206

207

Valve stopcock box size 150 x 402mm internally, not
exceeding 1m deep, consisting of unreinforced concrete
(25MPa/19mm) base 100mm thick, one brick wall all
around, precast concrete cover slab on top, rebated for
and fitted with and including 150 x 402mm cast iron
stopcock box cover and frame complete with locking
system, including excavations, backfilling, etc.

Isolating valve box size 300 x 300mm internally not
exceeding 1m deep, consisting of unreinforced concrete
(25MPa/19mm) base 100mm thick, one brick walls all
around, precast concrete cover slab on top, rebated for
and fitted with and including 300 x 300mm cast iron type
11A stopcock box cover and frame complete with
locking system, including excavations, backfilling, etc.

Headwall 1060mm wide projecting for a length of
900mm to extreme width of 2200mm wide, comprising of
150mm thick reinforced concrete (20MPa/19mm) base
with Type 245 fabric reinforcement with 230 x 230mm
concrete edge to base at extreme side and 230mm brick
wing walls on sides for a length of 1000mm, tapering
down on two sides from 600mm to 285mm high
complete with soldier course brickwork to top of inlet
and wing walls with 10mm plaster on visible surfaces
including all necessary excavating, compaction to base,
carting away, etc.

Booster pumps:

Provide the Contingent Amount of R30 000.00 (Thirty
Thousand Rand) for booster pumps complete with all
associated works require for testing, etc.

Add for profit if required

Supply and install PVC sleeve pipes:

110mm Pipe
250mm Ditto

Extra over PVC piping for the following fittings:

110mm Slow radius bend
250mm Ditto

Testing:

Allow for testing, operational manual and training for
complete external water fire pipe piping and equipment
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SOIL DRAINAGE

uPVC Class 51 solid wall piping with socketed ends

(SANS 791):
208 | 110mm Pipe raking to inspection eye m 12
209 | 110mm Pipe laid in and including trenches not

exceeding 2m deep m 55
210 | 160mm Ditto m 216

211 | 110mm Pipe laid in and including trenches exceeding
2m not exceeding 4m deep m 45

212 | 160mm Ditto m 324

213 | 160mm Pipe laid in and including trenches exceeding
4m and not exceeding 6m deep m 90

Extra over uPVC Class 51 piping for:

214 | 50mm Vent cowl No 4
215 | 110 x 50mm Reducer No 4
216 | 110mm Bend No 4
217 | 110mm Rodding eye No 4
218 | 110mm Access slow bend No 4

Grease traps, qulley traps, manholes, etc.:

219 | 110mm uPVC gulley trap and hopper with grid not
exceeding 1000mm deep all set and encased in
unreinforced concrete (20MPa/19mm) to form kerb,
finished smooth with plaster No 1

220 | Precast concrete chamber for inspection eye not
exceeding 2m deep, including precast concrete base
size 450 x 450 x 100mm thick and 300 x 400mm cast
iron cover and frame (SANS EN 124 Saint Gobain
Hydrex), lid to have 'IE' letters cast in with mortar at top
joint, overall size 450 x 450mm wide, including all
excavations, backfilling, etc. No 2

Carried to Summary R
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221 | Manhole 1000mm diameter and not exceeding 2m deep
internally to invert level, formed of precast concrete
chamber sections (SANS 1294) with interlocking joints
sealed with Denzo seal strips internally and joints filled
with 1:3 cement sand mixed chalked in, complete with
cast in step irons at 250mm centres, with unreinforced
concrete (35MPa/19mm) base 150mm thick projecting
220mm all round, with and including 230mm brickwork
to a minimum height off 70mm above pipe ring soffit
level all round with mortar ring to top, unreinforced
concrete (15MPa/19mm) benching with 20mm thick
HAC concrete topping on 1:6 benching slope, rebated
for and fitted with Rocla or equivalent heavy duty
concrete lid and frame (SANS 558), bedded in 1:3
cement mortar and sealed in tallow including all
necessary channels and fittings, excavations, backfilling,
holes through sides for pipes, etc. with and including
150mm layer G7 layer to bottom of concrete base
compacted to a minimum of 93% Mod AASHTO dry
density complete No 3

222 | Ditto exceeding 2m and not exceeding 4m deep
internally to invert level, ditto No 4

223 | Ditto exceeding 4m and not exceeding 6m deep
internally to invert level, ditto No 1

224 | Grease and fat trap chamber size 2350 x 1520mm wide
exceeding 2m and not exceeding 4m deep internally to
invert level, complete with 110mm PVC inlet and outlet
pipes and all connections, grease and fat trap collection
basket, base, manhole covers, including all necessary
channels and fittings, excavations, backfilling, holes
through sides for pipes, etc. with and including 150mm
layer G7 layer to bottom of concrete base compacted to
a minimum of 93% Mod AASHTO dry density, complete No 1

Extra over trench and hole excavations in earth for
excavation in:

225 | Soft rock m?3 148
226 | Hard rock m?3 75

Earth filling obtained from the excavations and/or
prescribed stockpiles on site, compacted to a
minimum of 93% Mod AASHTO dry density:

227 | Backfilling to trenches, holes, etc.[LI] m? 201
Carried to Summary R
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Extra over all excavations for carting off site to a
location to be identified by the Contractor:

228 | Surplus material from excavations and stockpiles on site m? 75

Sundries:
229 | Unreinforced concrete (15MPa/19mm) encasing around

110mm vertical or raking drain pipe to cleaning eye
including all necessary formwork m 12

230 | Connection of new 160mm PVC pipe to sewage

package plant (elsewhere measured) complete No 1
Testing:
231 | Testing complete drainage pipe system Item

RAINWATER TANKS

Jojo or equivalent rainwater tanks:

232 | 5000 Litre polyethylene rotomoulded vertical water
storage tank complete with lid, fitted with and including
15mm brass bibtap (Type 108LK15) with suitable
adaptor and setting in position on tank base (elsewhere
measured), securely tying down with strap (elsewhere
measured) (Note - tank to be filled with water before
Practical Completion) No 11

233 | Hole through top of tank lid for 100mm diameter pipe No 11

Gutterquard or equivalent rainwater tank filter:

234 | 240 x 190 x 190mm PVC leaf catcher filter complete
with 110mm adaptor, first flush diverter, adjustable

drainage plug, stainless steel leaf screen and insect
screen mounted to water tank (water tank elsewhere
measured) No 11

PLANTER WALLS

Excavation in earth not exceeding 2m deep:

235 | Trenches [LI] m?3 78

Extra over trench and hole excavations in earth for
excavation in

236 | Soft rock [LI] m?3 16

Carried to Summary R
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237 | Hard rock [LI] m?3 8

Risk of collapse of excavations:

238 | Sides of trench and hole excavations not exceeding
1,5m deep [LI] m? 156

Keeping excavations free of water:

239 | Keeping excavations free of all water other than
subterranean water [LI] Item

Extra over all excavations for carting off site to a
location to be identified by the Contractor:

240 | Surplus material from excavations m? 24

Earth filling obtained from the excavations and/or
prescribed stockpiles on site, compacted to a
minimum of 95% Mod AASHTO dry density:

241 | Backfilling to trenches, etc. [LI] m? 47

Reinforced concrete (25MPa/19mm) cast against
excavated surfaces:

242 | Strip footings [LI] m?3 20
Test blocks:

243 | Making and testing set of three 150 x 150 x 150mm
concrete strength test cubes No 3

Mild steel reinforcement to structural concrete work:

244 | 8mm Diameter bars t 0.60

High tensile steel reinforcement to structural
concrete work:

245 | 16mm Diameter bars t 0.60
246 | 10mm Diameter bars t 0.60

Brickwork of NFX bricks (14MPa nominal
compressive strength) in Class Il mortar:

247 | One brick wall in two half brick skins, the two skins tied

together with and including galvanised wire ties [LI] m? 130
Carried to Summary R
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Brickwork reinforcement:

248 | 75mm Wide reinforcement built in horizontally [LI] m 295

Weepholes, openings, etc.:

249 | Form hole size 75 x 105mm thick through one brick wall
faced both sides [LI] No 55

Bagging and sealing the outer face of the inner skin
of hollow wall with 1:3 cement and sand mixture and
seal with two coats bitumen emulsion waterproofing
coating:

250 | On walls [LI] m? 130

Corobrik Platinum Satin FBX or equivalent clay face
brickwork, manufactured in accordance with SANS
227:2007, including pointing with 6mm square
recessed horizontal and vertical joints as the work

proceeds:

251 | Extra over ordinary brickwork for faced brickwork [LI] m? 130

252 | 220mm Wide header course to top of one brick wall,
bedded and jointed in cement mortar and pointed on top
and both ends as described [LI] m 104

Subsoil drain:

253 | 110mm Diameter HDPe flexible slotted drainage pipe
laid in 300 x 300mm drain, formed of 19mm crushed
stone all wrapped in Geofabric material on top of 250
micron green polyethylene waterproof sheeting, 375mm
wide [LI] m 50

FLAGPOLES & PLAQUE

Hot dip galvanised steel:

254 | Flagpole 6m high formed of 60 mm diameter steel pole,
with pole cap and rope ring, bolted with two 16mm
diameter galvanised bolts to and including two steel
support channels 100 x 50 x 1000mm long, welded to
80 x 80 x 6mm angle fixing cleats, each securely fixed
to concrete base with two 16mm diameter steel rods
600mm long, embedded 600mm deep in ground in and
including 800 x 600 x 700mm deep unreinforced
concrete (25MPa/19mm) base, including all excavations
in earth, backfilling and ramming, etc. and hoisting rope
complete No 1
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255

256

257

258

259

260

261

262

263

Sundries:

South African flag size 1800 x 1200mm high overall

Provide the Contingent Amount of R10 000.00 (Ten
Thousand Rand) for Plaque including fixing on site

YARD SCREEN WALL

Excavation in earth not exceeding 2m deep:

Trenches [LI]

Extra over trench and hole excavations in earth for
excavation in

Soft rock [LI]
Hard rock [LI]

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep [LI]

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water [LI]

Extra over all excavations for carting off site to a
location to be identified by the Contractor:

Surplus material from excavations [LI]

Unreinforced concrete (15MPa/19mm) cast against
excavated surfaces:

Strip footings [LI]

Carried to Summary
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Gabion cages comprising 50mm double twist
hexagon woven mesh manufactured in accordance
with SANS 1580, using galvanised mild steel wire to
SANS 675 stitched closed, lined with AG double
needle punched Geotextile at all mesh soil
interfaces and filled with 100mm stone fill that must
be non-friable, insoluble and hence granite, basalt,
limestone or sandstone including necessary
excavating, carting away, etc. all constructed to
SANS 1200DK:

264 | 5150 x 350 x 2400mm High cage forming screen wall,
secured to concrete strip footing (elsewhere measured)

[L1] No 1
265 | 5240 x 350 x 2400mm High ditto (ditto) [LI] No 1
266 | 8640 x 350 x 2400mm High ditto (ditto) [LI] No 1
267 | 8730 x 350 x 2400mm High ditto (ditto) [LI] No 1

ENTRANCE SIGN WALL

Excavation in earth not exceeding 2m deep:

268 | Trenches [LI] m?3 6

Extra over trench and hole excavations in earth for
excavation in

269 | Soft rock [LI] m? 1

270 | Hard rock [LI] m?3 1

Risk of collapse of excavations

271 | Sides of trench and hole excavations not exceeding
1,5m deep [LI] m? 18

Keeping excavations free of water

272 | Keeping excavations free of all water other than
subterranean water [LI] Item

Extra over all excavations for carting off site to a
location to be identified by the Contractor:

273 | Surplus material from excavations [LI] m? 2
Carried to Summary R
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Earth filling obtained from the excavations and/or
prescribed stockpiles on site, compacted to a
minimum of 95% Mod AASHTO dry density

274 | Backfilling to trenches, holes, etc. [LI] m?3 4

Unreinforced concrete (15MPa/19mm) cast against
excavated surfaces:

275 | Strip footings [LI] m?3 2

Gabion cage comprising 50mm double twist
hexagon woven mesh manufactured in accordance

with SANS 1580, using galvanised mild steel wire to
SANS 675 stitched closed, lined with AG double

needle punched Geotextile at all mesh soil
interfaces and filled with 100mm stone fill that must
be non-friable, insoluble and hence granite, basalt,
limestone or sandstone including necessary

excavating, carting away, etc. all constructed to
SANS 1200DK:

276 | 8000 x 350 x 2400mm High cage forming entrance wall,
secured to concrete strip footing (elsewhere measured)
[L1] No 1

LANDSCAPING

All landscaping areas/sections (grassed areas and
landscaping detail) must be maintained throughout the
whole contract period. The whole of the landscaping
element must, additionally, be maintained for a period of
six (6) months after Practical Completion of the project.

Site clearance, etc.:

277 | Remove topsoil and vegetation to a depth of 100mm
and deposit on site in stockpiles where directed by the
Engineer [LI] m? 7104

Open face excavation over sloping site:

278 | To form grassed areas, etc. and depositing excavated
material in stockpiles on site [LI] m? 355

Extra over bulk excavation in earth for excavation

in:
279 | Soft rock [LI] m?3 71
280 | Hard rock [LI] m? 36
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Extra over all excavations for carting spoil off site to
a location to be identified by the Contractor:

281 | Surplus material from stockpiles on site [LI] m?3 107

Keeping excavations free of water:

282 | Keeping excavations free of all water other than
subterranean water [LI] ltem

Selected fill material from stockpiles:

283 | Over site compacted to a minimum of 90% Mod
AASHTO dry density [LI] m?3 100

Cultivation and preparation of areas to be planted

Do not proceed with installation of topsoil and planting
mix until all work has been completed. Till the sub-soil
into the bottom layer of topsoil or planting mix, loosen
soil of sub grade to depth of 50 - 75mm. Spread 50mm
layer of topsoil and till together. Add topsoil and planting
mix over and till together. Do not compact. Add
bonemeal, phosphate and fertilizer during soil
installation.

Topsoil supplied by the Contractor, including
spreading and levelling:

284 | In planter areas, grassed areas, etc. [LI] m? 100

Compost, fertilizer, etc.:

285 | Compost in planter areas, grassed areas, etc. [LI] m? 100
286 | 5:1:5 Fertilizer for lawns [LI] kg 50

287 | Super phosphate granular fertilizer for trees, shrubs,
ground covers, etc. kg 50

288 | Bonemeal fertilizer for trees, shrubs, ground covers, etc
[L1]. kg 50

19mm Crushed stone supplied by the Contractor in
planter areas, etc.:

289 | 80mm Thick crushed stone layer over soil [LI] m? 30

Grassing, ground covers, etc.:

290 | Kikuyu sods approximately 900 x 450 x 50mm thick to
general areas, etc. [LI] m? 7104
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291

Maintenance:
Maintenance of grassed areas (total area approximately

7100m2) including regularly weeding and irrigating as
necessary [LI]
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Item
No

BILL No. 18

PROVISIONAL SUMS, ETC.

The Tenderer is referred to the relevant Clauses in the
Supplementary Preambles hereunder and Department
of Public Works PW371 document

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will
be measured and valued in accordance with Clause 32
of the Principal Building Agreement and deducted in
whole or in part if not required without any
compensation for loss or profit on the said allowances.

Prime Cost amounts and Provisional Sums are nett.
Prime Cost amounts include for delivery to site of all
articles concerned.

Provisional Sums are for material and equipment
supplied and installed complete by firms of specialists.

Builder's work

Builder's work in connection with specialist services is
measured elsewhere in these Bills of Quantities.

WORK BY CONTRACTOR

BUDGETARY ALLOWANCES under this heading are
for work to be executed by the Contractor and are to be
used at the discretion of the Principal Agent and
deducted in whole or in part if not required. The work
shall be measured and valued in accordance with the
"Conditions of Contract".

DIRECTIONAL/INFORMATIONAL SIGNAGE
ALLOWANCE

Provide the sum of R100 000.00 (One Hundred
Thousand Rand) for Directional Signage

GRANITE TOPS

Provide the sum of R50 000.00 (Fifty Thousand Rand)
for granite tops to ablutions, etc.

Carried to Summary
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BUILDER'S WORK IN CONNECTION WITH
LANDSCAPING

Provide the sum of R100 000.00 (One Hundred
Thousand Rand) for builder's work relating to
landscaping and trail construction

SPECIALIST WORK

ATTENDANCE

General attendance on Nominated Sub-contractors'
work shall be deemed to include the following:

1. Access to the site and places where the sub-contract
work is to be carried out, including the reasonable use of
any temporary personnel hoists erected by the
Contractor;

2. The provision of water and lighting and of single
phase electric power to a position within 50 metres of
the place where sub-contract work is to be carried out
but excluding water, fuel and power for commissioning
of the installation for which the sub-contractor shall be
responsible;

3. The provision of an area for the sub-contractor to
establish office accommodation, temporary workshops
and for the storage of plant and material;

4. The use of erected scaffolding belonging to the
Contractor, in common with others having the like right,
whilst it so remains erected upon the site;

5. The use of mess rooms, latrine, health and welfare
facilities and the like, where provided;

6. The use of site telephone and facsimile machine,
where provided, subject to the payment by the sub-
contractor for all his outgoing calls.

ELECTRICAL INSTALLATION BY
NOMINATED/SELECTED SUB-CONTRACTOR

Provide the sum of R4 000 000.00 (Four Million Rand)
for Electrical Installation complete by a
Nominated/Selected Sub-contractor

Add for profit

Allow for attendance
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10

11

12

13

14

15

16

17

18

COLD ROOM INSTALLATION BY
NOMINATED/SELECTED SUB-CONTRACTOR

Provide the sum of R150 000.00 (One Hundred and
Fifty Thousand Rand) for Cold Room Installation
complete by a Nominated/Selected Sub-contractor

Add for profit
Allow for attendance

AIR CONDITIONING INSTALLATION BY
NOMINATED/SELECTED SUB-CONTRACTOR

Provide the sum of R25 000.00 (Twenty Five Thousand

Rand) for Air Conditioning Installation complete by a
Nominated/Selected Sub-contractor

Add for profit
Allow for attendance

EXTRACTOR INSTALLATION BY
NOMINATED/SELECTED SUB-CONTRACTOR

Provide the sum of R90 000.00 (Ninety Thousand Rand)
for Extractor Installation complete by a
Nominated/Selected Sub-contractor

Add for profit
Allow for attendance

TURNSTILE INSTALLATION BY
NOMINATED/SELECTED SUB-CONTRACTOR

Provide the sum of R330 000.00 (Three Hundred and
Thirty Thousand Rand) for Turnstile Installation
complete by a Nominated/Selected Sub-contractor

Add for profit
Allow for attendance

MONETARY PROVISIONS

Carried to Summary
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20

21

22

23

24

SEWAGE PACKAGE PLANT

Provide the sum of R640 000.00 (Six Hundred and Forty
Thousand Rand) for the complete installation of an on-
site Sewage Package Plant complete with all piping
connections, necessary site works, testing, etc.
complete

WATER STORAGE RESERVOIRS

Provide the sum of R550 000.00 (Five Hundred and
Fifty Thousand Rand) for the complete installation of
Water Storage Reservoirs complete with all piping
connections, necessary site works, testing, etc.
complete

BOREHOLE AND PUMP STATION

Provide the sum of R375 000.00 (Three Hundred and
Seventy Five Thousand Rand) for the complete
installation of Borehole Drilling and Pump Station
complete with all pumps, piping connections, necessary
site works, testing, etc. complete

IRRIGATION SYSTEM

Provide the sum of R140 000.00 (One Hundred and
Forty Thousand Rand) for the complete installation of
Irrigation System, piping connections, necessary site
works, testing, etc. complete

CLO ALLOWANCE

Provide the sum of R72,000.00 (Seventy Two Thousand
Rand) for the employment of a Community Liaison
Officer (R6,000.00 per month for duration of contract
plus sundries)

H&S ALLOWANCE

Provide the sum of R180,000.00 (One Hundred and
Eighty Thousand Rand) for the employment of a Health
and Safety Officer on behalf of the Client

Carried to Summary
Bills of Quantities

Bill No. 18
PROVISIONAL AMOUNTS

-136-

SANBI: Kwelera Botanical Gardens: PHASE 1

ltem

ltem

ltem

ltem

ltem

ltem

640 000

550 000

375 000

140 000

72 000

180 000




SANBI: Kwelera Botanical Gardens: PHASE 1

Section No. 1
Bills of Quantities
Bill No. 18
PROVISIONAL AMOUNTS
COLLECTION PAGE
Page Amount
No R
Total Brought Forward from Page No. 133
Total Brought Forward from Page No. 134
Total Brought Forward from Page No. 135
Total Brought Forward from Page No. 136
Carried Forward to Section Summary R
Bills of Quantities
Bill No. 18
PROVISIONAL AMOUNTS

-137-



Bill
No
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Section No. 1

Bills of Quantities

SECTION SUMMARY - Bills of Quantities

PRELIMINARIES
EARTHWORKS
CONCRETE, FORMWORK AND REINFORCEMENT
MASONRY
WATERPROOFING

ROOF COVERINGS
CARPENTRY AND JOINERY
CEILINGS ETC

FLOOR COVERINGS
IRONMONGERY
METALWORK

PLASTERING

TILING

PLUMBING AND DRAINAGE
GLAZING

PAINTWORK

EXTERNAL WORKS

PROVISIONAL AMOUNTS
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Section
No

FINAL SUMMARY

Bills of Quantities

Subtotal

CONTINGENCIES

Allow the sum of R1 600 000.00 (One Million Six
Hundred Thousand Rand) for Contingencies to be used
or deducted in full at the Principal Agent's discretion

ESCALATION

Allow the sum of R1 300 000.00 (One Million Three
Hundred Thousand Rand) for Building Cost Escalation
to be adjusted in terms of the JBCC Contract Price
Adjustment Provisions

Sub Total

ADD: Value added Tax at 15%

TOTAL BUILDING WORKS INCLUDING VAT

TOTAL CARRIED TO FORM OF TENDER
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South African National Biodiversity Institute

Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and
installation of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical
Garden, Eastern Cape.

Bid No.: SANBI: G379/2021

PART C: THE CONTRACT
Part C3: Scope of Work

C3.1 Description of the Works

C3.1.1 Employer’s Objectives

The Employer’s objective is to erect various buildings/structures at the KWELERA NATIONAL BOTANICAL
GARDEN, EAST LONDON.

C3.1.2 Extent of the Works

The scope of works includes but is not limited to the following:
The following is a brief outline of the scope of works:

Construction of a new single storey visitors’ centre, approximately 514 m?
Construction of a new single storey staff facility, approximately 280 m?
Construction of a new single storey guard house, approximately 12 m?
External construction works:

o Two new platforms
Gravel roads
Brick paved roads and parking
Erection of a new boom gate entrance
Sewage package plant, water storage reservoir and a borehole with
an automated irrigation system
e Specialist installations:
o Electrical installation
o Turnstile installation
o Mechanical (HVAC, cold room)

O O O O

The Contractor will be required to construct the works in conformity with design criteria specified in the Project
Specification and/or shown on the drawings. The scope of work supplied must not be seen as exclusive and
may be changed at any stage by the Employer.

C3.1.3 Location of the Works

The project is located at the Kwelera National Botanical Garden site near East London, Eastern Cape Province.

C3.2 Construction

C3.2.1 Construction Standards

The “Model Preambles for Trades (2008 Edition)” recommended and published by the Association of South
African Quantity Surveyors shall be deemed to be incorporated in the Bills of Quantities, with amendments as
follows: References to “Architect” in the Model Preambles are to be read as “Principal Agent” shall apply to this
contact.

This publication is available from The Association of South African Quantity Surveyors, P.O. Box 3527, Halfway
House, 1685 - telephone (011) 315-4140, before a Tender is submitted.

The SANS 1200 Standardised Specification for Civil Engineering Construction prepared by Standards South
Africa and specific amendments and additions to the SANS 1200 Standardized Specifications shall apply to this
contract (for all Structural and Civil Work).

The SANS 1200 Standardised Specification publications are available from Standard South Africa, Private Bag
X 191, Pretoria, 0001.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
100.



South African National Biodiversity Institute

Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and
installation of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical
Garden, Eastern Cape.

Bid No.: SANBI: G379/2021

C3.2.2

C3.2.21

C3.222

C3.23

C3.2.3.1

C3.23.2

C3.24

C3.241

C3.24.2

C3.243

C3.24.4

C3.2.5

C3.2.51

C3.25.2

C3.253

C3.254

C3.255

C3.25.6

C3.25.7

Plant and Materials

Plant and Materials Supplied by the Employer
None

Materials, Samples and Shop Drawings
All materials are to be tested by a commercial laboratory as directed by the Engineer.

Construction Equipment

Requirements for Equipment
The Contractor is required to use plant and equipment that is sufficient for the contract.

Equipment Provided by the Employer
None

Existing Services

Known Services

As-built information is unavailable at the time of Tender, the onus still lies with the main Contractor to ensure
that no services are damaged during the construction phase.

Treatment of Existing Services

Contractor to use caution.

Use of Detection Equipment for the Location of Underground Services
At Principal Contractor’s discretion.

Damage to Services

It is the responsibility of the Principal Contractor to ensure that no services are damaged during the
construction

process. In case the known services are damaged, the Principal Contractor shall be responsible for the repair
of the services to the original state before it was damaged, as well as all cost associated with the damaged
service.

Site Establishment

Services and Facilities Provided by the Employer
None.

Facilities Provided by the Contractor
The onus lies with the Principal Contractor to find a suitable camp site, approved by the Principal Agent.

Storage
No requirements are specified.

Other Facilities and Services
No requirements are specified.

Vehicles and Equipment
No requirements are specified.

Advertising Rights
It is the Principal Contractor’s responsibility that no suppliers advertise on site. Any advertisement(s) from
Suppliers shall be removed at the cost of the Principal Contractor.

Notice Boards
The Principal Contractor is allowed to place a Notice Board on site. The design should be in accordance with
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the EPWP type of Notice Board (refer EPWP Specification Document appended).

C3.2.6 Site Usage
The Contractors are not allowed to work outside the allowed working hours, as agreed with the Principal Agent.

C3.3 Management

C3.31 Planning and Programming

C3.3.1.1 General

This clause describes the requirements for the preparation, submission, updating and revision of the
programme for the works. The requirements are in addition to or in expansion of the JBCC PBA clause [15.6].

The programme shall be used by the Contractor to plan and execute the works. The programme shall also be
used by the Principal Agent to monitor progress and be the sole basis for the assessment of revisions of the
date for Practical Completion.

The programme shall be produced by the Contractor as follows:

a) A programme for the totality of the works shall be submitted to the Principal Agent for acceptance. If the
Principal Agent does not accept such programme, it shall be revised and amended until it is accepted by
the Principal Agent. This programme will then be regarded as the baseline programme.

b) This baseline programme shall be updated with actual progress on a monthly basis, or any more frequent
basis as necessitated by construction events. The Contractor may submit to the principal for acceptance
revisions to the baseline programme.

c) Acceptance by the Principal Agent of any programme submitted by the Contractor does not make such
programme a contract document, nor does it mandate that the works shall be constructed strictly in
accordance therewith. The Contractor at all times remains responsible for the construction of the works.

C3.3.1.2 Submission of Programme

Within 10 (Ten) working days of been given possession of the site, the Contractor shall submit to the Principal
Agent for his review and acceptance a programme for the whole of the works showing the order in which the
Contractor proposes to execute the works. This programme becomes the baseline programme upon
acceptance by the Principal Agent. The baseline programme shall have regard to the contract completion dates,
any other milestones and any restraints set out in the contract. Thereafter, if the actual progress does not
conform with the baseline programme, the Principal Agent is entitled to require the Contractor to submit a
revised programme showing the order of activities necessary to ensure completion of the works by the contract
completion dates.

The Contractor shall supply the Principal Agent with an electronic copy of each programme, together with a
print-out bar chart or tabular report in a pre-agreed format. All programmes shall be prepared and submitted
using Microsoft Project software.

Within 10 (Ten) working days of the Contractor submitting a programme complete with all the information
required by this clause to the Principal Agent for acceptance, the Principal Agent will accept the programme or
state reasons for not accepting the programme. If such reasons are given, the Contractor shall take account of
the reasons and resubmit the programme within 5 (five) working days.

If the Principal Agent fails to act the programme is deemed to be rejected.

C3.3.1.3 Default in submission of programme(s)

Should the Contractor fail to submit a programme for acceptance as the baseline programme or not update the
programme as described above; the Principal Agent shall be entitled to withhold 25% of the amount due to the
Contractor in interim payment certificates until the Contractor has complied with its obligations in this regard.
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C3.3.2

C3.3.21

C3.3.3

C3.3.31

C3.3.3.2

C3.3.3.3

C3.3.34

Health and Safety

Health and Safety Specification

In terms of the Occupational Health and Safety Act (Act 85 of 1993) (OHSA) and the Construction Regulation
2014, the Employer must provide the Contractor with a Health and Safety Specification to which the Contractor
must respond with a Health and Safety Plan for approval by the Employer.

The purpose of this Specification is to ensure that Principal Contractor entering into a contract with the
Employer maintain an acceptable level of performance with regard to health and safety issues during the
performance of the contract. In this regard, the OHSA Specification form an integral part of the Contract and
the Principal Contractor shall ensure that their Sub-contractors and/or Suppliers comply with the requirements
of this Specification.

EPWP

Employer’s objectives

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods in accordance
with EPWP Guidelines.

Labour-intensive works

Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed
the skills programme, including Foremen/Supervisors at NQF level 4 “National Certificate: Supervision of Civil
Engineering Construction Processes” and Site Agent/Manager at NQF level 5 "Manage Labour-Intensive
Construction Processes" or equivalent QCTO qualifications (see Appendix C) at NQF outlined in Table 1).

EPWP Notice Board (separate board)

See example hereunder.

Signage - separate EPWP board

Vukile project

21 # ik

‘‘‘‘‘‘ A — i |

The EPWP project board my appear as a separate
unit alongside project Co-sponsor board. This is a
secondary option to previous one unit boards.

Vukile project

2N # b

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

103.



South African National Biodiversity Institute

Appointment of a contractor for the construction of a visitors’ centre, gatehouse, staff facilities, external works, landscaping and installation
of bulk electrical services for the South African National Biodiversity Institute (SANBI) at the Kwelera National Botanical Garden, Eastern
Cape.

Bid No.: SANBI: G379/2021

PART C: THE CONTRACT
Part C4: Site Information

C4.1 Site Information

The site is located in the East London area, Eastern Cape Province, on Farm No. 1505, Road DR02731, Kwelera,
East London.

~

Yellow Sands

kw‘”?ga
Yellow '§and$
Caravan Park ™

ide 9

Kwelera ﬂ.ﬂliQﬂ-a!?@
Botanical Garden ¥
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