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PART T: THE TENDER
Part T1: Tendering Procedures

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
PROJECT TITLE: RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH
' AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022
Advertising Date: 10 March 2023 Closing Date: 3 April 2023
Closing Time: 11:00 Validity Period: 90 days

T1.1 Tender Notice and Invitation to Tender

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE INVITES TENDERERS FOR THE PROVISION
OF: APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE RESTAURANT AND
UPGRADE TO THE WATER SUPPLY FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE
(SANBI) AT THE WALTER SISULU BOTANICAL GARDEN, ROODEPOORT

Tender documents will be available as from 10 March 2023 and will be available ONLINE ONLY on the SANBI
website www.sanbi.org (click on “Opportunities”).

A compulsory site briefing session will take place on site on 22 March 2023 at 09h00 at the Walter Sisulu
National Botanical Garden, Roodepoort, Gauteng. Only one representative per service provider will be allowed
to attend the scheduled compulsory site briefing session. Bidders are encouraged to direct all technical and
bidding procedure enquiries to the email addresses below.

Department: Supply Chain Management
Email: sanbi.tenders@sanbi.org.za
Cc: duraanc@bvi.co.za

Cut-off date for enquiries: 23 March 2023

Any queries regarding the Tender document or any related matter prior to submission of Tenders must be directed
to:

Mr DuRaan Conradie
BVi Consulting Engineers
duraanc@bvi.co.za

SANBI Representative
(Technical Queries Only)

SANBI SCM Representative sanbi.tenders@sanbi.org.za

The closing time and date for the receipt of Tenders is 11:00 on 3 April 2023.

The Tenders will NOT be opened in public (please note that the two-envelope system is being followed).
Requirements for sealing, addressing, delivery, opening and assessment of Tenders are stated in the Tender
Data.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T1.2 Tender Data

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard

for Uniformity in Engineering and Construction Works Contracts — August 2019. (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically
to this Tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency

between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it

mainly applies.

Clause
number

Tender Data

C1.11

The Employer is: South African National Biodiversity Institute (SANBI):
The Employer’s domicilium citandi et executandi (permanent physical business address) is:

Pretoria National Botanical Garden
Biodiversity Centre

2 Cussonia Avenue,

Brummeria,

Pretoria

The Employer’s address for communication relating to this project is:
Private Bag X101

Silverton

0184

CA1.2

The Tender Documents issued by the Employer comprise the following documents:

PART T THE TENDER

Part T1 Tendering Procedures

T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

Annexure C Standard Conditions of Tender

Part T2 Returnable Documents

T2.1 List of Returnable Documents

T2.2 Returnable Documents/Schedules

PART C THE CONTRACT

Part C1 Agreement and Contract Data

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Form of Construction Guarantee

c14 Occupational Health & Safety Agreement 37(2)
Part C2 Pricing Data

C2.1 Pricing Instructions

C2.2 Bills of Quantities

Part C3 Scope of works

C3.1 Description of the Works

C3.2 Construction

C3.3 Management

Part C4 Site information

C4.1 Site Information

Appendix A: Conditional Assessment Report and Drawings

Appendix B: Health & Safety Specifications

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Clause
number

Tender Data

C1.4

The Employer’s Agent is:
BVi Consulting Engineers
Menlyn Corporate Par, Block C, Cnr Corobay Ave & Garsfontein Rd, Menlyn, Pretoria
P.O BOX 2967, Pretoria, 0001
Contact person: DuRaan Conradie
Tel: +27 12940 1111
Email: duraanc@bvi.co.za

C.21

Only those Tenderers who satisfy the following eligibility criteria are eligible to submit Tenders

Only those Tenderers who score the minimum score in respect of the quality criteria stated in C.3.11.1 of this
Tender Data shall be considered responsive and have their Tenders evaluated further.

(a) CIDB registration

Only those Tenderers who are registered with the CIDB or are capable of being so prior to the evaluation of
submissions, in a Contractor grading designation equal to or higher than a Contractor grading designation
determined in accordance with the sum Tendered, or a value determined in accordance with Regulation 25
(1B) or 25(7A) of the Construction Industry Development Regulations, for a 3GB class of construction work,
are eligible to have their Tenders evaluated.

Joint ventures are eligible to submit Tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a Contractor grading designation in the 3GB class of construction work; and

3. the combined Contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a Contractor grading designation determined in
accordance with the sum Tendered for a 3GB class of construction work or a value determined in
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations.

C.26

Failure to apply instructions contained in addenda may render a Tenderer's offer non-responsive in terms of
clause C.3.8.

C.2.7

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to
Tender.

Tenders must sign the attendance list in the name of the tendering entity. Addenda will be issued to tenderers
appearing on the attendance list.

c.28

Request clarifications at least 7 working days before the closing time.

C.2.12

Main Tender Offers are required to be submitted together with alternative Tenders.

If a Tenderer wishes to submit an alternative Tender Offer, the only criteria permitted for such alternative
Tender Offer is that it demonstrably satisfies the Employer’s standards and requirements, the details of which
may be obtained from the Employer’'s Agent.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or
proposed Pricing Data must be submitted with the alternative Tender Offer to enable the Employer to evaluate
the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative
complies with the Employer’'s standards and requirements and to evaluate the acceptability of the pricing
proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design
assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative Tender Offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the Tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount Tendered for the alternative
offer to cover the Employer’s costs in confirming the acceptability of the detailed design.

C.2.13.6

A two-envelope procedure will be followed as described in clause C.2.13.7.

C.2.13.7

Tenderers shall note the specific requirements for packaging of their tender documents and include
only the following:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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GETEe Tender Data
number
* Financial: one (1) original document marked “Original” including Form of Offer and Acceptance,
Estimated monthly expenditure and Priced Bills of Quantities; and
* Technical: one (1) document pack without any pricing on a memory stick
Financial or pricing details should ONLY be included in the printed document pack marked ‘ORIGINAL’, and
not in the PDF file(s) of the document(s) on the memory stick.
NB: Service Providers are to submit one (1) pack of the original tender with the memory stick (USB) in the
same envelope, failure to comply will lead to your bid being disqualified.
INCLUSION OF ANY PRICING INFORMATION ANYWHERE ON THE MEMORY STICK WILL
LEAD TO THE BID BEING DISQUALIFIED.
The original document will be placed in one envelope and the memory stick will be placed in another envelope.
The two envelopes shall be placed together in an outer envelope sealed and bearing the following:
* The address as stated in C.2.15.1 below
* The identification details as stated in C.2.15.1 below
* Name of the Tenderer
* The words “Not be opened before the Tender opening”
The Technical and Financial envelopes should also contain the details of the last three bullets on them.
The financial envelope must contain the words NOT TO BE OPENED WITH THE TECHNICAL ENVELOPE
C.2.13.9 | Telephonic, telegraphic, telex, facsimile or eMailed Tender Offers will not be accepted.
The Employer’s address for delivery of Tender Offers and identification details to be shown on each Tender
Offer package are:
Location of Tender Box: Biodiversity Centre
Physical address: Pretoria National Botanical Garden
2 Cussonia Avenue
C.2.15.1 Brummeria
Pretoria
Identification Details: Tender No.: SANBI: G449/2022
Title of Tender: Appointment of a contractor for the refurbishment of the restaurant and
upgrade to the water supply for the South African National Biodiversity
Institute (SANBI) at the Walter Sisulu National Botanical Garden, Roodepoort
C.2.15.2 | The closing time for submission of Tender Offers is as stated in the Tender Notice and Invitation to Tender.
C.2.16.1 | The Tender Offer validity period is 90 days.
Where a Tenderer, at any time after the opening of his Tender Offer but prior to entering into a contract based
on his Tender Offer:
(1) withdraws his Tender;
(2) gives notice of his inability to execute the contract in terms of his Tender; or
(3) fails to comply with a request made in terms of C.2.17, C.2.18 or C.3.9
C.2.16.3
such Tenderer shall be barred from Tendering on any of the Employer’s future Tenders for a period to be
determined by the Employer, but not less than six (6) months, from the date of Tender closure. The Employer
may fully or partly exempt a Tenderer from the provisions of this condition if he is of the opinion that the
circumstances justify the exemption.
The Tenderer shall, when requested by the Employer to do so, submit the names of all management and
C.2.18 supervisory staff that will be employed to supervise the Labour-Intensive portion of the works together with
satisfactory evidence that such staff members satisfy the eligibility requirements.
C.2.22 | Tender Documents will not be returned to Bidders.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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ClErEe Tender Data
number
The Tenderer is required to submit with his Tender the following (failure to provide below documentation
will result in the Tender being rejected):
1) A copy of the Central Suppliers Database (CSD) registration report.
C.223 2) A printed copy of the Active Contractor’s Listing off the CIDB website (www.cidb.org.za)
3) Letter of Good Standing from the Office of the Compensation Commissioner as required by the
Compensation for Occupational Injuries and Diseases Act (COIDA). The letter should be issued by the
Department of Labour.
4) In the case of a Joint Venture/Consortium the tax Compliance status Pin must be submitted for each
member of the Joint Venture/Consortium.”
C.3.1.1 | The Employer shall respond to clarifications received up to 7 working days before the Tender closing time.
C.3.2 The Employer shall issue addenda until 5 working days before the Tender closing time.
C.3.4.1 | The Tenders will not be opened in public
C.3.5.1 | The two-envelope system will be followed for this Tender as per procedure in clause C.2.13.7
In the event of disqualification, the Employer may, at his sole discretion, impose a specified period during
C.3.7 which Tender Offers will not be accepted from the offending Tenderer and report same to the CIDB and
National Treasury.
C.3.11.1 | The procedure for the evaluation of responsive Tenders is stated in Annexure A.
In addition to the requirements of the Condition of Tender, offers will only be accepted if:

a) the Tenderer submits a copy of the CSD registration report or registration number (refer to
T2.2.13);

b) the Tenderer is registered with the Construction Industry Development Board in an appropriate
Contractor grading designation (refer to T2.2.12);

c) the Tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector;

d) the Tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of

C.3.13 interest which may impact on the Tenderer’s ability to perform the contract in the best interests of
the Employer or potentially compromise the Tender process and persons in the employ of the state
are permitted to submit Tenders or participate in the contract (refer to T2.2.16);

e) the Tenderer is registered and in good standing with the compensation fund issued by the
Department of Labour (Letter of Good Standing from the Office of the Compensation Commissioner
(COIDA));

f)  the Employer is reasonably satisfied that the Tenderer has in terms of the Construction Regulations,
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies
and resources to carry out the work safely.

g) A copy of Tax Compliance Status Pin

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Annexure A
Evaluation Criteria
This Annexure contains all the criteria that the Employer shall use to evaluate Tenders. In accordance with clause C.3.11 of

the Standard conditions of Tender. No other factors, methods or criteria shall be used. The Tenderer shall provide all the
information requested in the forms included in Part T2.2 — Returnable Schedules.

Tenders shall be evaluated in three stages as follows

. Stage 1 — Evaluation of Eligibility and Administrative Compliance
. Stage 2 — Evaluation of Functionality

. Stage 3 — Evaluation of Tender Price and Preference

1 Stage 1: Eligibility and Administrative Compliance

The first stage will determine whether Bids are compliant with all mandatory and disqualifiable submission requirements.
Bidders that are deemed compliant will be eligible for further evaluation.

The criteria as identified in Clauses C.2.23 and C.3.13 in the Tender Data will be used to determine the Tenders eligibility.

For administrative compliance, the Tenderers must complete all the returnable forms in Part T2.2, the Bills of Quantities and
the Offer section in Part C1.1.

2 Stage 2: Functionality

The Tenderers who complied with the eligibility and administrative criteria in Stage 1, are considered for further evaluation on
their capability to execute the project.

In this stage Tenders will be evaluated on functionality according to the criteria listed below. Tenderers who fail to score a
minimum of 70 points out of a possible 100 points on functionality criteria will not be eligible for further consideration.

Scoring quality
The functionality (quality) evaluation criteria are listed below. Maximum points for each criterion are in bold while points for
each sub-criteria are indicated in brackets.

FUNCTIONALITY CRITERIA
ID CRITERIA POINTS
Implementation method and project plan or programme 25
1 e Method to be followed in delivering this project (15)
e  Weekly plan/programme with milestones (10)
Contractor’s Experience 40
e Three reference letters regarding work of similar scope and scale completed in last five
years
Sub-Criteria Points
One reference letter 5 1
Two reference letters 10 (15)
Three reference letters or more 15
2 o List of at least five other similar projects with appointment letters, completion certificates
and telephonic references indicating work of similar value completed in the last ten years
Sub-Criteria Points
One Project 5
Two Projects 10 (25)
Three Projects 15
Four Projects 20
Five Projects 25

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Notes:
Supporting documents required to support the claims above, (Corresponding
orders/appointment letters, completion certificates and reference letters for projects must be
submitted as proof). Bidders must submit all the requested documents as proof in order to be
awarded the points.
+  Both appointment letters and reference letters must be on the employer’s letterhead, dated and
signed by the employer.
»  Failure to complete and sign schedule of the tenderer’s experience will result in
the bidder forfeiting these points.
Contractor's Resources — Personnel and Plant
Proposed personnel: 35
e CVs for proposed key personnel (At least 3 — Contracts Manager, Site Agent & OHS
Officer) indicating:
0 Previous work experience of similar projects
o Total number of years’ working experience in construction
o Individual experience on similar work in last five years
o Certified copies of Qualifications or artisan’s certification or other recognised
training courses completed
o Valid Professional Registration for Contracts Manager (ECSA or SACPCMP) and
OHS Agent (SACPCMP)
3
Sub-Criteria Points
Combined CV experience of less than 5 years 6
Combined CV experience of more than 5 years 12 (30)
Combined CV experience of more than 10 years 18
Combined CV experience of more than 15 years 24
Combined CV experience of more than 20 years 30
Note: Each CV with 10 years or more experience will receive a maximum of 10 points.
Plant:
e Equipment owned by Contractor — registration documents )
e Equipment to be rented (if any) — with preferred rental companies — letter of intent to hire
TOTAL 100

Functionality shall be scored by not less than three evaluators in accordance with the following schedules:

Each evaluation criterion will be assessed in terms of five indicators — no response, poor, satisfactory, acceptable, good and
very good. Scores ranging from of 0 to 5 will be allocated to no response, very poor, poor, acceptable, good and very good
responses, respectively. The scores submitted by each of the evaluators will be averaged, weighted and then totalled to
obtain the final score for functionality. The prompts for judgment and the associated scores used in the evaluation of quality
shall be as follows:

Score | Prompt for judgement

0 Failed to address the question/issue

Very poor response - response/answer/solution lacks convincing evidence of skill/lexperience sought or

1 medium risk that relevant skills will not be available.

Poor response — some elements of the response/answer/solution are present but documentary evidence is

2 mostly lacking in respect of the required information

3 Acceptable response/answer/solution to the particular aspect of the requirements and evidence given of skill
/experience sought

4 Above acceptable — response/answer/solution demonstrating real understanding of requirements and evidence

of ability to meet it.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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‘ 5 ‘ Excellent - response/answer/solution provides confidence that the Tenderer will add real value to the project.

The minimum number of evaluation points for functionality proposal is 70 points in order to progress to Stage 3 of the
evaluation

3 Stage 3: Tender Price and Preference

The Tenderers who complied with the functionality criteria in Stage 2 are considered for further evaluation in terms of their
Tender Price and Preference Points.

3.1 Correction of arithmetical errors

Pursuant to clause C.3.9 of the Standard Conditions of Tender as amended in the Tender Data, correction of arithmetical
errors shall be undertaken.

3.2 Calculation of score for Tender Price

The score for Tender Price shall be calculated using the following formula:

e = w1 - ()
Where:

Nr = the score for Tender Price awarded for the Tender under consideration
W: = the weighting given to financial offer, determined as follows:

e 90 where the Tender Price, inclusive of VAT, of all responsive Tender Offers received has a value in excess of
R50 000 000,00; or

o 80 where the Tender Price, inclusive of VAT, of one or more responsive Tender Offers has a value that equals or
is less than R50 000 000,00.

Pt = Tender Price of the Tender under consideration
Pmin = Tender Price of the lowest responsive Tender

In the event that the calculated value of Nr is negative, the allocated score shall be 0

3.3 Financial and Preference

After calculation of the scores for Tender Price and for Preference, a combined score will be calculated as follows:
NT = NF + NP
Where:

NT = Total score for Tender under consideration
NF = Score for Tender Price
NP = Score for Preference
The Tender with the highest score should be recommended for appointment.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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CA
Cc.141
C1.1.1

C1.1.2

Note:

C1.13

C1.2

C13
C.1.3.1

C1.3.2

C.1.3.3

C14

Annexure C
Standard Conditions of Tender

General
Actions

The Employer and each Tenderer submitting a Tender Offer shall comply with these conditions of Tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations
and not engage in anticompetitive practices.

The Employer and the Tenderer and all their agents and employees involved in the Tender process shall avoid
conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest,
indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their Tender
submissions. Employees, agents and advisors of the Employer shall declare any conflict of interest to whoever
is responsible for overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as appropriate.

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts
in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or
family interests in the Tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyalty which would in any way affect any decisions taken.

The Employer shall not seek, and a Tenderer shall not submit a Tender without having a firm intention and the
capacity to proceed with the contract.

Tender Documents
The documents issued by the Employer for the purpose of a Tender Offer are listed in the Tender Data.
Interpretation

The Tender Data and additional requirements contained in the Tender schedules that are included in the
returnable documents are deemed to be part of these conditions of Tender.

These conditions of Tender, the Tender Data and Tender schedules which are required for Tender evaluation
purposes, shall form part of any contract arising from the invitation to Tender.

For the purposes of these conditions of Tender, the following definitions apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it difficult
to fulfill his or her duties impartially.

i) an individual or Tenderer is able to exploit a professional or official capacity in some way for their
personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the Tenderer who employs
that employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional discounts it
can be utilised to have been taken into consideration.

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the Employer or his staff or agents in the Tender process.

d) fraudulent practice means the misrepresentation of the facts in order to influence the Tender process or
the award of a contract arising from a Tender Offer to the detriment of the Employer, including collusive
practices intended to establish prices at artificial levels.

Communication and Employer’s agent

Each communication between the Employer and a Tenderer shall be to or from the Employer's agent only, and
in a form that can be readily read, copied and recorded. Communications shall be in the English language. The
Employer shall not take any responsibility for non-receipt of communications from or by a Tenderer. The name
and contact details of the Employer’s agent are stated in the Tender Data.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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CA15
C.1.5.1

C15.2

C.1.53

C.1.6
C.1.61

C.1.6.2
C.1.6.21

C.1.6.2.2

C.1.6.23

C.1.6.24

C.1.6.3
C.1.6.31

C.1.6.3.2
C.1.6.3.2.1

C.1.6.3.2.2

Cancellation and Re-Invitation of Tenders
An Employer may, prior to the award of the Tender, cancel a Tender if-

a) due to changed circumstances, there is no longer a need for the engineering and construction works
specified in the invitation;

b) funds are no longer available to cover the total envisaged expenditure; or

c) no acceptable Tenders are received;

d) there is a material irregularity in the Tender process.

The decision to cancel a Tender invitation must be published in the same manner in which the original Tender
invitation was advertised

An Employer may only with the prior approval of the relevant treasury cancel a Tender invitation for the second
time.

Procurement procedures
General

Unless otherwise stated in the Tender Data, a contract will, subject to C.3.13, be concluded with the Tenderer
who in terms of C.3.11 is the highest ranked or the Tenderer scoring the highest number of Tender evaluation
points, as relevant, based on the Tender submissions that are received at the closing time for Tenders.

Competitive negotiation procedure

Where the Tender Data require that the competitive negotiation procedure is to be followed, Tenderers shall
submit Tender Offers in response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of C.3.4, the Employer shall announce only the names of the Tenderers who make a
submission. The requirements of C.3.8 relating to the material deviations or qualifications which affect the
competitive position of Tenderers shall not apply.

All responsive Tenderers or at least a minimum of not less than three responsive Tenderers that are highest
ranked in terms of the evaluation criteria stated in the Tender Data shall be invited to enter into competitive
negotiations based on the principle of equal treatment, keeping confidential the proposed solutions and
associated information.

Notwithstanding the provisions of C.2.17, the Employer may request that Tenders be clarified, specified and
fine-tuned in order to improve a Tenderer’'s competitive position provided that such clarification, specification,
fine-tuning or additional information does not alter any fundamental aspects of the offers or impose substantial
new requirements which restrict or distort competition or have a discriminatory effect.

At the conclusion of each round of negotiations, Tenderers shall be invited by the Employer to revise their
Tender Offer based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be
advised when they are to submit their best and final offer.

The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after Tenderers have
been requested to submit their best and final offer.

Proposal procedure using the two stage-system
Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The Employer shall evaluate each responsive submission in terms of the method
of evaluation stated in the Tender Data, and in the second stage negotiate a contract with the Tenderer scoring
the highest number of evaluation points and award the contract in terms of these conditions of Tender.

Option 2

Tenderers shall submit in the first stage only technical proposals. The Employer shall invite all responsive
Tenderers to submit Tender Offers in the second stage, following the issuing of procurement documents.

The Employer shall evaluate Tenders received during the second stage in terms of the method of evaluation
stated in the Tender Data and award the contract in terms of these conditions of Tender.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

12.



South African National Biodiversity Institute
Appointment of a contractor for the refurbishment of the restaurant and upgrade to the water supply for the South African National
Biodiversity Institute (SANBI) at the Walter Sisulu National Botanical Garden, Roodepoort No.: SANBI: G449/2022

C.2
C.21
C.2.1.1

C.21.2

Cc.2.2
c.2.21

c.222

c.23

C.24

C.25

C.2.6

c.27

c.2.8

c.29

C.2.10
C.2.10.1

C.2.10.2
C.2.10.3

C.2.104

Tenderer’s obligations

Eligibility

Submit a Tender Offer only if the Tenderer satisfies the criteria stated in the Tender Data and the Tenderer, or
any of his principals, is not under any restriction to do business with Employer.

Notify the Employer of any proposed material change in the capabilities or formation of the Tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used by the Employer as the basis
in a prior process to invite the Tenderer to submit a Tender Offer and obtain the Employer’s written approval to
do so prior to the closing time for Tenders.

Cost of Tendering

Accept that, unless otherwise stated in the Tender Data, the Employer will not compensate the Tenderer for
any costs incurred in the preparation and submission of a Tender Offer, including the costs of any testing
necessary to demonstrate that aspects of the offer comply with requirements.

The cost of the Tender documents charged by the Employer shall be limited to the actual cost incurred by the
Employer for printing the documents. Employers must attempt to make available the Tender documents on its
website so as not to incur any costs pertaining to the printing of the Tender documents.

Check documents

Check the Tender documents on receipt for completeness and notify the Employer of any discrepancy or
omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the Tender. Use and copy the documents issued by
the Employer only for the purpose of preparing and submitting a Tender Offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a Tender Offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the Tender
documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the Tender documents, which the Employer may issue, and if necessary,
apply for an extension to the closing time stated in the Tender Data, in order to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which Tenderers may familiarize themselves with aspects of
the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the Tender
Data.

Seek clarification

Request clarification of the Tender documents, if necessary, by notifying the Employer at least five (5) working
days before the closing time stated in the Tender Data.

Insurance

Be aware that the extent of insurance to be provided by the Employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the Contract Data. The Tenderer is advised to seek
qualified advice regarding insurance.

Pricing the Tender Offer

Include in the rates, prices, and the Tendered total of the prices (if any) all duties, taxes except Value Added
Tax (VAT), and other levies payable by the successful Tenderer, such duties, taxes and levies being those
applicable fourteen (14) days before the closing time stated in the Tender Data.

Show VAT payable by the Employer separately as an addition to the Tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the Contract Data.

State the rates and prices in Rand unless instructed otherwise in the Tender Data. The conditions of contract
identified in the Contract Data may provide for part payment in other currencies.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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c.2.11

C.212

C.2121

C.2.12.2

C.2.123

C.213

C.2.13.1

C.2.13.2

C.2.133

C.2.13.4

C.2.135

C.2.13.6

C.2.137

C.2.13.8

C.2.13.9

C.2.14

C.2.15
C.2.15.1

C.2.15.2

C.2.16
C.2.16.1

C.2.16.2

Alterations to documents

Do not make any alterations or additions to the Tender documents, except to comply with instructions issued
by the Employer, or necessary to correct errors made by the Tenderer. All signatories to the Tender Offer shall
initial all such alterations.

Alternative Tender Offers

Unless otherwise stated in the Tender Data, submit alternative Tender Offers only if a main Tender Offer, strictly
in accordance with all the requirements of the Tender documents, is also submitted as well as a schedule that
compares the requirements of the Tender documents with the alternative requirements that are proposed.

Accept that an alternative Tender Offer must be based only on the criteria stated in the Tender Data or criteria
otherwise acceptable to the Employer.

An alternative Tender Offer must only be considered if the main Tender Offer is the winning Tender.
Submitting a Tender Offer

Submit one Tender Offer only, either as a single Tendering entity or as a member in a joint venture to provide
the whole of the works identified in the Contract Data and described in the scope of works, unless stated
otherwise in the Tender Data.

Return all returnable documents to the Employer after completing them in their entirety, either electronically (if
they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the Tender Offer communicated on paper as an original plus the number of copies stated in
the Tender Data, with an English translation of any documentation in a language other than English, and the
parts communicated electronically in the same format as they were issued by the Employer.

Sign the original and all copies of the Tender Offer where required in terms of the Tender Data. The Employer
will hold all authorized signatories liable on behalf of the Tenderer. Signatories for Tenderers proposing to
contract as joint ventures shall state which of the signatories is the lead partner whom the Employer shall hold
liable for the purpose of the Tender Offer.

Seal the original and each copy of the Tender Offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the Employer's address and identification
details stated in the Tender Data, as well as the Tenderer's name and contact address.

Where a two-envelope system is required in terms of the Tender Data, place and seal the returnable documents
listed in the Tender Data in an envelope marked “financial proposal” and place the remaining returnable
documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the Employer’s
address and identification details stated in the Tender Data, as well as the Tenderer's name and contact
address.

Seal the original Tender Offer and copy packages together in an outer package that states on the outside only
the Employer's address and identification details as stated in the Tender Data.

Accept that the Employer will not assume any responsibility for the misplacement or premature opening of the
Tender Offer if the outer package is not sealed and marked as stated.

Accept that Tender Offers submitted by facsimile or e-mail will be rejected by the Employer, unless stated
otherwise in the Tender Data.

Information and data to be completed in all respects

Accept that Tender Offers, which do not provide all the data or information requested completely and, in the
form required, may be regarded by the Employer as non-responsive.

Closing time

Ensure that the Employer receives the Tender Offer at the address specified in the Tender Data not later than
the closing time stated in the Tender Data. Accept that proof of posting shall not be accepted as proof of delivery.

Accept that, if the Employer extends the closing time stated in the Tender Data for any reason, the requirements
of these conditions of Tender apply equally to the extended deadline.

Tender Offer validity

Hold the Tender Offer(s) valid for acceptance by the Employer at any time during the validity period stated in
the Tender Data after the closing time stated in the Tender Data.

If requested by the Employer, consider extending the validity period stated in the Tender Data for an agreed
additional period with or without any conditions attached to such extension.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C.2.16.3

C.2.16.4

c.217

Note:

C.2.18
C.2.18.1

C.2.18.2
C.2.19

C.2.20

c.2.21

C.2.22

C.2.23

C3

C.31
C.3.1.1

C.3.1.2

Accept that a Tender submission that has been submitted to the Employer may only be withdrawn or substituted
by giving the Employer’s agent written notice before the closing time for Tenders that a Tender is to be
withdrawn or substituted. If the validity period stated in C.2.16 lapses before the Employer evaluating Tender,
the Contractor reserves the right to review the price based on Consumer Price Index (CPI).

Where a Tender submission is to be substituted, a Tenderer must submit a substitute Tender in accordance
with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.

Clarification of Tender Offer after submission

Provide clarification of a Tender Offer in response to a request to do so from the Employer during the evaluation
of Tender Offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of Tenderers
or substance of the Tender Offer is sought, offered, or permitted.

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
Tenderer following a competitive selection process, should the Employer elect to do so.

Provide other material

Provide, on request by the Employer, any other material that has a bearing on the Tender Offer, the Tenderer's
commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of
materials, considered necessary by the Employer for the purpose of a full and fair risk assessment.

Should the Tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the
time for submission stated in the Employer’s request, the Employer may regard the Tender Offer as non-
responsive.

Dispose of samples of materials provided for evaluation by the Employer, where required.
Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
Tender Data.

Submit securities, bonds and policies

If requested, submit for the Employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the
Contract Data.

Check final draft

Check the final draft of the contract provided by the Employer within the time available for the Employer to issue
the contract.

Return of other Tender documents

If so instructed by the Employer, return all retained Tender documents within twenty-eight (28) days after the
expiry of the validity period stated in the Tender Data.

Certificates

Include in the Tender submission or provide the Employer with any certificates as stated in the Tender Data.
The Employer’s undertakings

Respond to requests from the Tenderer

Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five (5) working
days before the Tender closing time stated in the Tender Data and notify all Tenderers who collected Tender
documents.

Consider any request to make a material change in the capabilities or formation of the Tendering entity (or both)
or any other criteria which formed part of the qualifying requirements used to prequalify a Tenderer to submit a
Tender Offer in terms of a previous procurement process and deny any such request if as a consequence:

a) anindividual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet
any of the collective or individual qualifying requirements.

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or
as another joint venture; or

c) inthe opinion of the Employer, acceptance of the material change would compromise the outcome of the
prequalification process.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C.3.2

C.33

C.34
C.34.1

C.34.2

C.343
C.3.5
C.3.5.1

C.3.5.2

C.3.6

C.3.7

C.3.8
C.3.81

C.3.8.2

C.3.9

Issue Addenda

If necessary, issue addenda that may amend or amplify the Tender documents to each Tenderer during the
period from the date that Tender documents are available until three (3) working days before the Tender closing
time stated in the Tender Data. If, as a result a Tenderer applies for an extension to the closing time stated in
the Tender Data, the Employer may grant such extension and, shall then notify all Tenderers who collected
Tender documents.

Return late Tender Offers

Return Tender Offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a Tender submission to obtain a forwarding address), to the Tenderer concerned.

Opening of Tender submissions

Unless the two-envelope system is to be followed, open valid Tender submissions in the presence of Tenderers’
agents who choose to attend at the time and place stated in the Tender Data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

Announce at the meeting held immediately after the opening of Tender submissions, at a venue indicated in the
Tender Data, the name of each Tenderer whose Tender Offer is opened and, where applicable, the total of his
prices, number of points claimed for its specific goals and time for completion for the main Tender Offer only.

Make available the record outlined in C.3.4.2 to all interested persons upon request.
Two-envelope system

Where stated in the Tender Data that a two-envelope system is to be followed, open only the technical proposal
of valid Tenders in the presence of Tenderers’ agents who choose to attend at the time and place stated in the
Tender Data and announce the name of each Tenderer whose technical proposal is opened.

Evaluate functionality of the technical proposals offered by Tenderers, then advise Tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened. Open
only the financial proposals of Tenderers, who score in the functionality evaluation more than the minimum
number of points for functionality stated in the Tender Data, and announce the score obtained for the technical
proposals and the total price and any points claimed on specific goals. Return unopened financial proposals to
Tenderers whose technical proposals failed to achieve the minimum number of points for functionality.

Non-disclosure

Not disclose to Tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of Tender Offers, the final evaluation price and recommendations for
the award of a contract, until after the award of the contract to the successful Tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a Tenderer to influence the processing of Tender Offers and
instantly disqualify a Tenderer (and his Tender Offer) if it is established that he engaged in corrupt or fraudulent
practices.

Test for responsiveness
Determine, after opening and before detailed evaluation, whether each Tender Offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) s responsive to the other requirements of the Tender documents.

A responsive Tender is one that conforms to all the terms, conditions, and specifications of the Tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the Tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other Tenderers presenting responsive Tenders, if it were to be rectified.

Reject a non-responsive Tender Offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Arithmetical errors, omissions and discrepancies

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C.3.9.1

C.3.9.2

C.3.93

C.3.94

C.3.10

C.3.11

Check responsive Tenders for discrepancies between amounts in words and amounts in figures. Where there
is a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

Check the highest ranked Tender or Tenderer with the highest number of Tender evaluation points after the
evaluation of Tender Offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate.
b) omissions made in completing the pricing schedule or Bills of Quantities; or
c) arithmetic errors in:
(i) line-item totals resulting from the product of a unit rate and a quantity in Bills of Quantities or
schedules of prices; or
(i) the summation of the prices.

Notify the Tenderer of all errors or omissions that are identified in the Tender Offer and either confirm the Tender
Offer as Tendered or accept the corrected total of prices.

Where the Tenderer elects to confirm the Tender Offer as Tendered, correct the errors as follows:

a) If Bills of Quantities or pricing schedules apply and there is an error in the line-item total resulting from the
product of the unit rate and the quantity, the line item total shall govern, and the rate shall be corrected.
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line-item total as
quoted shall govern, and the unit rate shall be corrected.

b)  Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the Tenderer's addition of prices, the total of the prices shall govern, and the
Tenderer will be asked to revise selected item prices (and their rates if Bills of Quantities apply) to achieve
the Tendered total of the prices.

Clarification of a Tender Offer

Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract arising from the
Tender Offer.

Evaluation of Tender Offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the
time that Tenders are invited to the time that a contract is awarded. They are generic in nature and are made
project specific through choices that are made in developing the Tender Data associated with a specific project.

Conditions of Tender are by definition the document that establishes a Tenderer’s obligations in submitting a
Tender and the Employer’s undertakings in soliciting and evaluating Tender Offers. Such conditions establish
the rules from the time a Tender is advertised to the time that a contract is awarded and require Employers to
conduct the process of offer and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies
the following system requirements:
Requirement | Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias,
providing simultaneous and timely access to participating parties to the same
information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the
interests of the parties.

Transparent The only grounds for not awarding a contract to a Tenderer who satisfies all

requirements are restrictions from doing business with the Employer, lack of
capability or capacity, legal impediments and conflicts of interest.
Competitive The system provides for appropriate levels of competition to ensure cost
effective and best value outcomes.

Cost effective | Cost effective

The activities associated with evaluating Tender Offers are as follows:

Open and record Tender Offers received

Determine whether or not Tender Offers are complete

Determine whether or not Tender Offers are responsive

Evaluate Tender Offers

Determine if there are any grounds for disqualification

Determine acceptability of preferred Tenderer

Prepare a Tender evaluation report

Confirm the recommendation contained in the Tender evaluation report

_— — — — —
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Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C.3.111

C.3.12

C.3.13

C.3.14
C.3.14.1

C.3.14.2
C.3.15

C.3.16

C.3.17

C.3.18

General

The Employer must appoint an evaluation panel of not less than three persons conversant with the proposed
scope of works to evaluate each responsive Tender Offer using the Tender evaluation methods and associated
evaluation criteria and weightings that are specified in the Tender Data.

Insurance provided by the Employer

*If requested by the proposed successful Tenderer, submit for the Tenderer's information the policies and / or
certificates of insurance which the conditions of contract identified in the Contract Data, require the Employer
to provide.

Acceptance of Tender Offer
Accept the Tender Offer; if in the opinion of the Employer, it does not present any risk and only if the Tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
Employer’'s procurement.

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract.

c) has the legal capacity to enter into the contract.

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies
Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer,
has suspended his/her business activities or is subject to legal proceedings in respect of any of the
foregoing.

e) complies with the legal requirements, if any, stated in the Tender Data; and

f)  is able, in the opinion of the Employer, to perform the contract free of conflicts of interest.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the Employer as part
of the Tender documents to take account of:

a) addenda issued during the Tender period,

b) inclusion of some of the returnable documents and

c) other revisions agreed between the Employer and the successful Tenderer.
Complete the schedule of deviations attached to the form of offer and acceptance, if any.
Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is
signed.

Registration of the award

An Employer must, within twenty-one (21) working days from the date on which a Contractor's offer to perform
a construction works contract is accepted in writing by the Employer, register and publish the award on the
CIDB Register of Projects.

Provide copies of the contracts

Provide to the successful Tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to Tenderers for any action that is taken in applying these conditions of
Tender but withhold information which is not in the public interest to be divulged, which is considered to prejudice
the legitimate commercial interests of Tenderers or might prejudice fair competition between Tenderers.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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PART T: THE TENDER
Part T2: Returnable Documents

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
PROJECT TITLE: RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH
) AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022

T2.1 List of Returnable Documents

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

Number of Returnable
Tender document name "
pages issued document

Resolution of Board of Directors (T2.2.01) 1 Page mYes oNo
Resolution of Board of Directors to enter into consortia or JV’s (T2.2.02) (If

X 2 Pages mYes oNo
Applicable)
Special Resolution of Consortia or JV’s (T2.2.03) (If Applicable) 3 Pages mYes oNo
Schedule of Proposed Sub-contractors (T2.2.04) 1 Page mYes oNo
Capacity of Tenderer (T2.2.05) 3 Pages mYes oNo
Preference points claim form in terms of the Preferential Procurement 4 Pages aYes oNo
Regulations 2017 (T2.2.06) 9
Resources to be employed in terms of organization and staffing (T2.2.07) 2 Pages mYes oNo
Estimated Monthly Expenditure (T2.2.08) 1 Page mYes oNo
Compulsory Site Inspection Meeting Certificate (T2.2.09) 1 Page mYes oNo
Compensation of Occupational Injuries and Disease Act (COIDA) (T2.2.18) 1 Page mYes oNo

2, OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Number of Returnable
Tender document name .
pages issued document
Declaration of Interest (T2.2.10) 2 Pages mYes oNo
Medical Certificate for the confirmation of permanent disabled status
1 Page mYes oNo
(T2.2.11)
Proof of Registration with Construction Industry Development Board 1 Page aVes 0 No
(T2.2.12)
Original Valid Tax Clearance Certificate (T2.2.13) 1 Page mYes oNo
Copy of CSD Registration Certificate (T2.2.14) 1 Page mYes oNo
Financial References (T2.2.15) 1 Page mYes oNo
Proof of Liability Insurance (T2.2.20) 1 Page mYes oNo
SBD 6.2 Declaration Certificate for Local Production and Content for
! 6 Pages mYes oNo
Designated Sectors
3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Number of Returnable
Tender document name !
pages issued document
Record of Addenda to Tender Documents (T2.2.16) 1 Page mYes oNo
Compulsory Enterprise Questionnaire (T2.2.17) 3 Pages mYes oNo

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Number of Returnable
Tender document name -
pages issued document
Applicable Form of Guarantee 2 Pages mYes oNo
Priced Bills of Quantities 33 Pages mYes oNo

C1.1 Offer portion of Form of Offer and Acceptance

C1.2 Contract Data - Part 2

C1.3 Form of Guarantee

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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RETURNABLE DOCUMENT CHECKLIST

This form has been created as an aid to ensure a Tenderer's compliance with the completion of the returnable schedules and
subsequent placement in the correct Technical and Financial envelopes.

A TECHNICAL ENVELOPE (1 COPY)
Reference e Tick if
Document Description
No. completed
T2.2.01 Resolution of Board of Directors
T2.2.02 Resolution of Board of Directors to enter into consortia or JV'’s (If Applicable)

T2.2.03 Special Resolution of Consortia or Joint Ventures (If Applicable)

T2.2.04 Schedule of Proposed Sub-contractors

T2.2.05 Capacity of Tenderer

T2.2.06 Preference points claim form in terms of the Preferential Procurement Regulations 2017

T2.2.07 Resources to be employed in terms of organization and staffing

T2.2.09 Compulsory Site Inspection Meeting Certificate

T2.2.10 Declaration of Interest
T2.2.11 Medical Certificate for the confirmation of permanent disabled status
T2.2.12 Proof of Registration with Construction Industry Development Board

T2.2.13 Original Valid Tax Clearance Certificate

T2.2.14 Copy of CSD Registration Certificate

T2.2.15 Financial References

T2.2.16 Record of Addenda to Tender Documents

T2.2.17 Compulsory Enterprise Questionnaire

T2.2.18 Compensation of Occupational Injuries and Disease Act (COIDA)

T2.2.19 Proof of Liability Insurance

SBD 9 Certificate of Independent Quotation Determination

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
21.



South African National Biodiversity Institute
Appointment of a contractor for the refurbishment of the restaurant and upgrade to the water supply for the South African National

Biodiversity Institute (SANBI) at the Walter Sisulu National Botanical Garden, Roodepoort No.: SANBI: G449/2022

B FINANCIAL ENVELOPE (ORIGINAL DOCUMENT)

The entire original Tender document must be submitted in this envelope including the forms as listed below:

Reference No. | Document Description Ul
completed
C1.1 Form of Offer and Acceptance
C1.2 Contract Data — Part 1
C2.2 Priced Bills of Quantities
T2.2.08 Estimated Monthly Expenditure
SBD 6.2 Local Content Declaration and Annexures

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2 Returnable Documents/Schedules

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.01: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

[ (=1 o = | PSPPSR UP PP PPN (place)
L o PP PP PP PP PPPPN (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the South African National Biodiversity Institute in respect of the following project:

(project description as per Bid / Tender Document)

Bid / Tender NUMDET: .......coooiiiiiieeee e (Bid / Tender Number as per Bid / Tender Document)
2. TIMIIIVITSIIVIS: ettt a e ea ekt e a4 H e eh e R e e e eh bR R e e eR R e e AR Rt e eR e e Rt e na bt e e et e nh e s r e nan e naneenans
IN *NIS/NEI CAPACILY @S: ..eiiiiiiiiiiiii ittt ettt e et e e et e e (Position in the Enterprise)
and WO WIll SIGN @S TOIIOWS: ...ttt e e et e e ettt e e e b et e e et et e e aabe e e e e abb e e e e anba e e e naneeas

be, and is hereby, authorised to sign the Bid/Tender, and any and all other documents and/or correspondence in
connection with and relating to the Bid/Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid/Tender to the Enterprise mentioned above.

Name Capacity Signature

AW DN

Note:

1. * Delete which is not applicable

2. NB. This resolution must be signed by all the Directors /
Members / Partners of the Bidding Enterprise.

3. Should the number of Directors / Members/Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.02: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors/Members/Partners of:

[ (=1 o = | PSPPSR UP PP PPN (place)
L0 3 PSS (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the
Consortium/Joint Venture)

to the South African National Biodiversity Institute in respect of the following project:

(Project description as per Bid/Tender Document)

Bid/Tender NUMDEI: .....c..oiiiieee e (Bid/Tender Number as per Bid/Tender Document)
B Y 1V =7 PSPPSR
IN *NIS/NEI CAPACILY @S: ...veiiiiiiiieiiiie ettt e bt e e st e e s b e e e e aabee e e (Position in the Enterprise)
and WHho Will SIgN @S FOIIOWS: .......eiieiiiieeie ettt e e st e e et e e s ae e e e e amteeeeaneeeesaneeeeeaneneeeeneeeesannneeeanseeeennee

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1 above,
and any and all Other documents and/or correspondence in connection with and relating to the consortium/joint venture,
in respect of the project described under item 1 above.

3.  The Joint Venture formation/arrangement will be in the following proportions:

Name of Contractor Proportion (%)

4. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of the
obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with the
Employer in respect of the project described under item 1 above.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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5. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture agreement
and the Contract with the Employer in respect of the project under item 1 above:

PhySiCal @daress: ... . ..
.................................................................................................................... (code)
POSEal AAIrESS: ..o
.................................................................................................................... (code)
Telephone NUMDET: .......cooiiiii s (code)
L= 10331 o= SRR (code)
Name Capacity Signature
1
2
3
4
5
6
7
8
9
10
Note:

1. * Delete which is not applicable.

2. NB. This resolution must be signed by all the Directors/
Members/Partners of the Bidding Enterprise.

3. Should the number of Directors/Members/Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.03: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES
(If Applicable)

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into a
consortium/joint venture to jointly Bid for the project mentioned below: (legally correct full names and registration numbers, if
applicable, of the Enterprises forming a Consortium/Joint Venture)

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the South African National Biodiversity
Institute in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender NUMbDEr: .......coueiiiiii e (Bid / Tender Number as per Bid / Tender Document)
FIMIIMIFSIIVIS: ettt e e ot e ookt e et et e e o st e e e e R et e e e e et e o an et e e ea R et e e e R e et e e nn e e e e e R et e e e Rr et e e nr e e e e anneeeean
I o157 o 1=T GO T o= Tor 1 V= T S PSPPSRI (Position in the Enterprise)
and Who Will SIGN @S fOIIOWS: ...ttt e e oo ettt e e e e e e aae et e e e e e e e naeeeeeaaesaannsaeeeaeeeaannsanneaaaeaannn

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in connection with
and relating to the Bid, as well as to sign any Contract, and any and all documentation, resulting from the award of the
Bid to the Enterprises in Consortium/Joint Venture mentioned above.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all business
under the NAME and STYIE OF: ... ettt et e e et e e e s bn e e e et e e e et e e naneeas

The Enterprises to the Consortium/Joint Venture accept joint and several liabilities for the due fulfilment of the obligations
of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered into with the Employer
in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture agreement,
for whatever reason, shall give the Employer 30 day’s written notice of such intention. Notwithstanding such decision to
terminate, the Enterprises shall remain jointly and severally liable to the Employer for the due fulfilment of the obligations
of the Consortium/Joint Venture as mentioned under item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other Enterprises to the
Consortium/Joint Venture and of the Employer, cede any of its rights or assign any of its obligations under the
consortium/joint venture agreement in relation to the Contract with the Employer referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all purposes arising
from the consortium/joint venture agreement and the Contract with the Employer in respect of the project under item A
above:

PhysiCal @ddress: ......ooo i

.............................................................................................................. (code)
POstal address: .......oooiieiiie s
.............................................................................................................. (code)
Telephone NUMDET: ... (code)
=) 010031 o= S (code)

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Name Capacity Signature

10

11

12

13

14

15

Note:

1. * Delete which is not applicable.

2. NB. This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the Consortium Joint Venture
submitting this Bid.

3. Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Bid exceed the space available
above, additional names and signatures must be supplied on a separate page.

4. Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must be
attached to the Special Resolution.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.04: SCHEDULE OF PROPOSED SUB-CONTRACTORS

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH

PROJECT TITLE: AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022

We notify you that it is our intention to employ the following Sub-contractors for work in this contract.

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit the names
of proposed Sub-contractors in accordance with requirements in the contract for such appointments. If there are no such
requirements in the contract, then your written acceptance of this list shall be binding between us.

Name and address of
proposed Sub-contractor Sub-contractor

Nature and extent of work Previous experience with

Name of representative:

Signature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.05: CAPACITY OF TENDERER

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE RESTAURANT AND UPGRADE TO THE
PROJECT TITLE: WATER SUPPLY FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER SISULU
NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022
1. WORK CAPACITY: (The Tenderer is requested to furnish the following particulars, attach additional pages if more space is required. Failure to furnish the

particulars may result in the Tender being disregarded)

Skilled technicians employed Unskilled employees employed

Categories of technicians Number Categories of employees Number

11 Provide full particulars of:
Machinery Equipment Workshops

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
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2, PARTICULARS OF COMMITMENTS WHICH THE TENDERER HAS PREVIOUSLY COMPLETED AND PRESENTLY ENGAGED WITH:
2.1 Current projects:

Place e Contact Contract Contract Date of S%haiglg:d

(town) Gz Tel. No. amount period commencement

Project
person completion

10

11

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
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2.2 Previous projects:

. Place REEEn Contact Contract Contract Date of SEICUEE REIEDCELD
Project Contact . date of of
(town) Tel. No. amount period commencement . .

person completion completion
1
2
3
4
5
6
7
8

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
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T2.2.06: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for
preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).
a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:
(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE
SPECIFIC GOALS
Total points for Price and SPECIFIC GOALS

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to
an invitation to provide goods or services through price quotations, competitive tendering
process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—-Pmi Pt—-Pmi

Ps =80 (1-"20) or Ps=90(1-"20 )
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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3.2.

3.2.1.

Where

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt—P
Ps =80 (1+2") or Ps=90(1+"— )
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

41.

4.2.

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender will
be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)

Categories of persons
historically
disadvantaged by unfair
discrimination on the
basis of race

Information will be
verified on CSD report.

Points will be allocated
based on the percentage
of ownership per goal

- 100% black ownership
= 10 points

of state)

Number of Number of Number of
points Number of points points
allocated points claimed claimed
90/10 allocated (90/10 (80/20
The specific goals s( stem) (80/20 system) system)
allocated points in y system) (To be
. (To be
terms of this tender (To be completed
(To be completed
completed by by the
completed by the
state) y the organ enderer

Categories of persons
historically
disadvantaged by unfair
discrimination on the
basis of gender.

Information will be
verified on CSD report.

Points will be allocated
based on the percentage
of ownership per goal

- 100% female
ownership = 10 points

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of CompPany/firm. ...
4.4, Company registration NUMDbEr: ... ...,

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

U
U
U
U
U
U
U
U

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ... e
DATE:

ADDRESS:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.07: RESOURCES TO BE EMPLOYED IN TERMS OF ORGANIZATION
AND STAFFING

The Tenderer shall list below the key personnel (including first nominee and the second choice alternate), whom he
proposes to employ on the Contract should his Tender be accepted, both at his headquarters and on the Site, to direct and
for the execution of the work, together with their qualifications, experience, positions held and their nationalities.

NAME AND NATIONALITY OF:
DESIGNATION (i) NOMINEE
(i) ALTERNATE

SUMMARY OF QUALIFICATIONS,
EXPERIENCE AND PRESENT OCCUPATION

HEADQUARTERS

Partner/Director

Project Manager

Other key staff
(give designation)

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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NAME AND NATIONALITY OF:
DESIGNATION (i) NOMINEE
(ii) ALTERNATE

SUMMARY OF QUALIFICATIONS,
EXPERIENCE AND PRESENT OCCUPATION

SITE OFFICE

Site Agent

Site
Engineer/Technician

Construction supervisor
(give designation)

Other key staff
(give designation)

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.08: Estimated Monthly Expenditure

The Tenderer shall state below the estimated value of work to be completed every month, based on his preliminary
programme and his tendered unit rates.

The amounts for Contingencies and Contract Price Adjustment must not be included

MONTH VALUE
1 R s
2 R e
3 R e

TOTAL R e

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.09: Compulsory Site Inspection Meeting Certificate

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
PROJECT TITLE: RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH
) AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022
This is to certify that I, representing

in the company of

visited the site on:

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further certify that |
am satisfied with the description of the work and explanations given at the site inspection meeting and that | understand
perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date

Name of Principal Agent Signature Date

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.10: DECLARATION OF INTEREST

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
PROJECT TITLE: RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH
) AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022

Any person, including persons in the employ of the South African National Biodiversity Institute; or persons acting on behalf
of the South African National Biodiversity Institute performing business as a sole proprietor or in partnership; or persons
acting in the capacity of a trustee/s of a trust; or any legal entity, including legal entities and trusts, of which the members,
directors, shareholders, trustees and/or beneficiaries are in the employ of the South African National Biodiversity Institute
or act on behalf of the South African National Biodiversity Institute, may make an offer or offers in terms of this Tender
invitation.

In view of the possible allegations of favouritism, should the resulting Tender, or part thereof, be awarded to persons
employed by the South African National Biodiversity Institute; or to persons who act on behalf of the South African National
Biodiversity; or to persons connected or related to them, the Bidder / Tenderer or the Bidder / Tenderer’s duly authorized
representative shall disclose herein any relationship and/or kinship, including blood relation, which he/she; his/her
Employer; the Bidder / Tenderer's management; members; directors; partners; shareholders; trustees; and/or beneficiaries
may have with any person or persons in the employ of the South African National Biodiversity Institute and/or with any
person or persons acting on behalf of the South African National Biodiversity Institute and who may directly or indirectly
be involved in, and/or may be in a position to influence the adjudication and/or evaluation and/or award of this Bid / Tender.

In order to give effect to the above, the following questionnaire shall be completed and submitted with the Tender. Failure

to furnish the information requested in the questionnaire below may render the Tender submission not to be considered at
all.

(In answering the questions below, indicate the applicable answer with a / and cross the other out)

1. Is the Bidder/Tenderer and/or the duly authorized representative in the employ of the South African National
Biodiversity Institute?

L1YES []NO

If yes, State the full particulars of such person/s, together with their current position held as an employee of the South
African National Biodiversity Institute.

2. Is the Bidder/Tenderer and/or the duly authorized representative in the employ of the person/s or legal entity acting
on behalf of the South African National Biodiversity Institute, and who may directly or indirectly be involved in, and/or
may be in a position to influence, the adjudication and/or evaluation and/or award of this Tender?

[JYES []NO

If yes, State the full particulars of such person/s, together with their current position held as an employee of such
person/s or legal entity acting on behalf of the South African National Biodiversity Institute.

3. Does the Bidder/Tenderer, the Bidder's/Tenderer's duly authorised representative, and/or any of the Bidder's /
Tenderer's employees, management, partners, members, directors, shareholders, trustees and/or beneficiaries have
any relationship (family, friend, business- or financial interest) with a person, or persons in the employ of the South
African National Biodiversity Institute and/or in the employ of the person/s or legal entity acting on behalf of the South
African National Biodiversity Institute, and who may directly or indirectly be involved in, and/or may be in a position to
influence, the adjudication and/or evaluation and/or award of this Tender?

L1YES []NO

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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If yes, state the full particulars of the persons between whom the relationship exists, the nature of the relationship and
the current position/status of such employee/s of the South African National Biodiversity Institute and/or of the person/s
and/or legal entity acting on behalf of the South African National Biodiversity Institute herein.

I, the undersigned,
(name of the person duly authorised to sign the Bid/Tender documents on behalf of the Bidder/Tenderer) hereby certify
that the information, furnished above, is correct in all respects. | accept and understand that the South African National
Biodiversity Institute, may act against me and the Bidder/Tenderer, jointly and severally, should this declaration prove

to be false.

Duly signed at ........ccooociiiiiiniieeeeee on this........... day Of coeeeeiie e, (month) of ................ (year)
Full name of signatory Name of Bidder/Tenderer
Capacity of Signatory Signature

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.11: MEDICAL CERTIFICATE FOR THE CONFIRMATION OF
PERMANENT DISABLED STATUS

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH
AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT

BID No.: SANBI: G449/2022

PROJECT TITLE:

T PO PO U PP S PP PP OPPPPTIRN (surname and name), Identity number,

................................................................................. do hereby declare that | am a registered medical practitioner, with my

and have found the said person to be permanently disabled

or having a recurring disability.

“Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory function, which
results in restricted, or lack of, ability to perform an activity in the manner, or within the range, considered normal for a

human being.” — As per Preferential Procurement Policy Framework Act: No 5 of 2000 (PPPFA)

The nature of the disability is as follows:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
46.



South African National Biodiversity Institute
Appointment of a contractor for the refurbishment of the restaurant and upgrade to the water supply for the South African National
Biodiversity Institute (SANBI) at the Walter Sisulu National Botanical Garden, Roodepoort No.: SANBI: G449/2022

T2.2.12: PROOF OF REGISTRATION WITH CONSTRUCTION INDUSTRY
DEVELOPMENT BOARD

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
PROJECT TITLE: RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH
) AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022

The Tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. (www.cidb.org.za). In
the case of a joint venture, a printed copy of the Active Contractor's listing must be provided for each member of the joint
venture.

[N E=Taa TN o] @70 111 =11 (o] A

[O70]0)ic=Tex (o]l €1 r=To [ TaTo T 1] To T T (1] o SR

CIDB Contractor Registration NUMDET: .........ooiiiiiiiii et ettt e e e e abree e e

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.13: ORIGINAL VALID TAX CLEARANCE CERTIFICATE

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
PROJECT TITLE: RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH
) AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022

A valid original Tax Clearance Certificate and/or Tax Pin number must be included for evaluation purposes.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.14: COPY OF CSD REGISTRATION CERTIFICATE

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
PROJECT TITLE: RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH
) AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022

A copy of Central Suppliers’ Database (CSD) Registration Certificate must be included for evaluation purposes.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.15: FINANCIAL REFERENCES

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH

PROJECT TITLE: AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022

Notes to Tenderers:

1. The Tenderer(s) shall attach to this form a letter from the bank in which it is declared how he/they conducts his/their
account(s). The contents of the bank’s letter must state the credit rating that the bank, in addition to the information
required below, accords to the Tenderer(s) for the business envisaged by this Tender. Failure to provide the
required letter with the Tender submission may render the Tenderer's offer unresponsive in terms of Tender

Condition C3.8.

2. The Tenderer’s banking details as they appear below shall be completed.

3. In the event that the Tenderer is a joint venture enterprise, details of all the members of the joint venture shall be
similarly provided and attached to this form.

Details of Company's Bank

BANK DETAILS APPLICABLE TO
TENDERER’S HEAD OFFICE

Name of Bank

Branch Name

Branch Code

Street Address

Postal Address

Name of Manager

Telephone Number

Fax Number

Account Number

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.2.16: RECORD OF ADDENDA TO TENDER DOCUMENTS

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH

PROJECT TITLE: AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022

I/We confirm that the following communications received from the South African National Biodiversity Institute before the
submission of this Tender Offer, amending the Tender documents, have been taken into account in this Tender Offer:
(Attach additional pages if more space is required)

Date Title or Details

Name of Tenderer Signature Date

I / We confirm that no communications were received from the South African National Biodiversity Institute before the
submission of this Tender Offer, amending the Tender documents.

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.17: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect
of each partner must be completed and submitted.

Section 1: NaME Of @NEEIPIISE: ... ..ottt e b e et e s e
Section 2: VAT registration number, if any: ... e
Section 3: PSIRA registration number, if any: ... s
Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners.

Section 5: Particulars of companies and close corporations

Company registration number: ...

Close corporation NUMDEr: ........c.cooceviiiiiiinieiee e

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager,
principal shareholder or stakeholder in a company or close corporation is currently, or has been within the last 12 months,
in the service of any of the following:

o amember of any municipal council m] an employee of any provincial department, national
or provincial public entity or constitutional
institution within the meaning of the Public Finance
o amember of the National Assembly or the Management Act, 1999 (Act No 1 of 1999)
National Council of Province

o amember of any provincial legislature

] a member of an accounting authority of any national
o amember of the board of directors of any or provincial public entity

municipal entity O an employee of Parliament or a provincial

o an official of any municipality or municipal entity legislature

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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If any of the above boxes are marked, disclose the following:

Name of sole proprietor, partner, Name of institution, public office,
director, manager, principal board or organ of state and
shareholder or stakeholder position held

Status of service (tick
appropriate column)

Within last 12

Current months

*Insert separate page if necessary.

Section 7:

Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent or a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently, or
has been within the last 12 months, in the service of any of the following:

a a member of any municipal council o an employee of any provincial department,
ber of incial leqislat national or provincial public entity or constitutional
O a member of any provincial legisiature institution within the meaning of the Public
o a member of the National Assembly or the Finance Management Act, 1999 (Act No 1 of
National Council of Province 1999)
o a member of the board of directors of any o a member of an accounting authority of any
municipal entity national or provincial public entity
o an official of any municipality or municipal entity o an employee of Parliament or a provincial
legislature
Status of service (tick
Name of institution, public appropriate co|umn)
Name of spouse, child or parent office, board or organ of state

and position held

Within last 12

Current months

*Insert separate page if necessary.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

(i) authorises the Employer to obtain a tax clearance certificate from the South African Revenue Services that
my/our tax matters are in order.

(i) confirms that neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act, 2004.

(iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise, has within the last five years been convicted of fraud or corruption.

(iv) confirms that I/we are not associated, linked or involved with any other Tendering entities submitting Tender
Offers and have no other relationship with any of the Tenderers or those responsible for compiling the Scope of
Work that could cause or be interpreted as a conflict of interest; and

(v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

=) G o TR T o o= PSP OP PP PPPPPR

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.18: COMPENSATION OF OCCUPATIONAL INJURIES AND
DISEASE ACT (COIDA)

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH

PROJECT TITLE: AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022

Letter of Good Standing from the Office of the Compensation Commissioner as required by the Compensation for
Occupational Injuries and Diseases Act (COIDA) must be included for evaluation purposes. The letter should be
issued by the Department of Employment and Labour (DoEL) or The Federated Employers Mutual Assurance
Company (RF) (Pty) Ltd (“FEM”).

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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T2.2.19: PROOF OF LIABILITY INSURANCE

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
PROJECT TITLE: RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH
) AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022

The Tenderer shall append their Proof of Liability Insurance behind this page.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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SBD 6.2
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND
CONTENT FOR DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all Bids invited. It contains general information and serves as a
declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, Bidders must study the General Conditions, Definitions, Directives applicable in respect
of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the South African Bureau of Standards
(SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule),
D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting
Schedule to Annex C)].

1.

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

General Conditions

Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local production
and content.

Regulation 8(2) prescribes that in the case of designated sectors, organs of state must advertise such Tenders with
the specific Bidding condition that only locally produced or manufactured goods, with a stipulated minimum
threshold for local production and content will be considered.

Where necessary, for Tenders referred to in paragraph 1.2 above, a two stage Bidding process may be followed,
where the first stage involves a minimum threshold for local production and content and the second stage price and
B-BBEE.

A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that the
local production and content of the overall value of the contract is reduced to below the stipulated minimum
threshold.

The local content (LC) expressed as a percentage of the Bid price must be calculated in accordance with the SABS
approved technical specification number SATS 1286: 2011 as follows:

LC=[1-x/y]*100

Where
X is the imported content in Rand
y is the Bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate published
by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the Bid as indicated in paragraph
4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.

A Bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: Summary
Schedule) are not submitted as part of the Bid documentation;

The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 1286:2011)
for this Bid is/are as follows:

Unit Stipulated

Description of services, (e.g. m?, m3, minimum

No. | works or goods ton, etc.) Quantity threshold
1 Steel reinforcement Tonnage 1.91 100%
2 Mesh 395 M2 162 100%
3 Steel Windows No 4 100%
4 Burglar Bars No 4 100%
5 Structural steel Tonnage 8.02 100%

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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3. Does any portion of the goods or services offered have any imported content?
(Tick applicable box)

| vEs | | Nno | |

3.1 If yes, the rate(s) of exchange to be used in this Bid to calculate the local content as prescribed in paragraph
1.5 of the general conditions must be the rate(s) published by SARB for the specific currency at 12:00 on the
date of advertisement of the Bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of SATS
1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a Bid, challenges are experienced in meeting the stipulated minimum threshold for
local content the dti must be informed accordingly in order for the dti to verify and in consultation with the AO/AA
provide directives in this regard.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

58.



South African National Biodiversity Institute
Appointment of a contractor for the refurbishment of the restaurant and upgrade to the water supply for the South African National
Biodiversity Institute (SANBI) at the Walter Sisulu National Botanical Garden, Roodepoort No.: SANBI: G449/2022

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE
PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BID NO. ...

ISSUED BY: (Procurement Authority / Name of Institution): SOUTH AFRICAN NATIONAL BIODIVERSITY

INSTITUTE.

NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external
authorized representative, auditor or any other third party acting on behalf of the Bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex
C, D and E) is accessible on hitp://www.thedtic.gov.za/sectors-and-services-2/industrial-
development/industrial-procurement/. Bidders should first complete Declaration D. After completing
Declaration D, Bidders should complete Declaration E and then consolidate the information on Declaration
C. Declaration C should be submitted with the Bid documentation at the closing date and time of
the Bid in order to substantiate the declaration made in paragraph (c) below. Declarations D and E
should be kept by the Bidders for verification purposes for a period of at least 5 years. The successful
Bidder is required to continuously update Declarations C, D and E with the actual values for the duration
of the contract.

[, the UNdersigned, ..o e (full names),
do hereby declare, in my capacity @s .........ccooiiiiiiiiiii e
(o) OO RUPPP TSP (name of Bidder entity), the following:

(@)  The facts contained herein are within my own personal knowledge.
(b) I have satisfied myself that:

0] the goods/services/works to be delivered in terms of the above-specified Bid comply with the
minimum local content requirements as specified in the Bid, and as measured in terms of SATS
1286:2011; and
(c)  The local content percentage (%) indicated below has been calculated using the formula given in clause
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information
contained in Declaration D and E which has been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the Bid is for more than one product, the local content percentages for each product contained in
Declaration C shall be used instead of the table above. The local content percentages for each product
has been calculated using the formula given in clause 3 of SATS 1286:2011, the rates of exchange
indicated in paragraph 4.1 above and the information contained in Declaration D and E.

(d) | accept that the Procurement Authority / Institution has the right to request that the local content be
verified in terms of the requirements of SATS 1286:2011.
(e) | understand that the awarding of the Bid is dependent on the accuracy of the information furnished in this

application. | also understand that the submission of incorrect data, or data that are not verifiable as
described in SATS 1286:2011, may result in the Procurement Authority / Institution imposing any or all of
the remedies as provided for in Regulation 14 of the Preferential Procurement Regulations, 2017
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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SATS 1286.2011

Annex C
Local Content Declaration - Summary Schedule
(C1) |Tender No. SANBI: GXXX/2021 Note: VAT to be excluded from all
(C2) |Tender description: Walter Sisulu Botanical Gardens calculations
(C3) |Designated product(s) Steel Components
(C4) |Tender Authority: South African National Biodiversity Institute

(C5) |Tendering Entity name:

(C6) |Tender Exchange Rate: Pua ] o] e[ ]
(C7) |Specified local content %
Calculation of local content

Tender value
. Tender price { Exempted net of Local
Tender item . . R Imported Tender Total exempted | Total Imported
\ List of items each imported exempted Local value | content % Total tender value | ,
no's ) value . Qty imported content content
(excl VAT) value imported (per item)
content
(cs) (C9) (C10) (c11) (c12) (c13) (c14) (c15) (C16) (C17) (c18) (c19)
(C20) Total tender value R O
Signature of tenderer from Annex B (C21) Total Exempt imported content RO
(C22) Total Tender value net of exempt imported content RO
(C23) Total Imported content RO
(C24) Total local content RO
Date: (C25) Average local content % of tender

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
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(p1)
(D2)
(D3)
(D4)
(D5)
(D6)

Annex D

Tender No.

Tender description:
Designated Products:
Tender Authority:
Tendering Entity name:
Tender Exchange Rate:

SANBI: GXXX/2021

Walter Sisulu Botanical Gardens

Steel Componentsl

South African National Biodiversity Institute

A. Exempted imported content

g Schedule to Annex C

Note: VAT to be excluded from
all calculations

m
c

[ RrR9.00

] GBP[_R 12.00

|

Calculation of imported content

SATS 1286.2011

Forign
All locally
Tender item currency Tender Local value of | Freight costs to incurred Total landed Exempted imported
! Description of imported content Local supplier Overseas Supplier | value asper [ Exchange | N Tender Qty
no's N imports portof entry | landing costs | cost excl VAT value
Commercial Rate "
. & duties
Invoice
(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value RO
This total must correspond with
AnnexC-C21
B. Imported directly by the Tenderer Calculation of imported content Summary
Forign Alllocally
Tender item Unit of currency Tender Rate |Local value of | Freight costs to incurred Total landed
5 Description of imported content Overseas Supplier | value as per ) N Tender Qty | Total imported value
no's measure .. | of Exchange imports port of entry | landing costs | cost excl VAT
Commercial N
. & duties
Invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)
(D32) Total imported value by tenderer RO
C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content
c:::i: Alllocally
. . . N N Y Tender Rate |Local value of | Freight costs to incurred Total landed Quantity .
Description of imported content Unit of measure | Local supplier Overseas Supplier value as per ) _ . Total imported value
.. | of Exchange imports port of entry | landing costs | cost excl VAT imported
Commercial N
. & duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
(D45) Total imported value by 3rd party R O
. Calculation of foreign currency Summary of
D. Other foreign currency payments payments payments
Local li
oca _supp ler Overseas Foreign currency value | Tender Rate Local value of
Type of payment making the - N
beneficiary paid of Exchange payments
payment
(D46) (D47) (D48) (D49) (D50) (D51)

Signature of tenderer from Annex B

Date:

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above|

This total must correspond with

AnnexC -C23

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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SATS 1286.2011
Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E1) |Tender No. SANBI: GXXX/2021 Note: VAT to be excluded from all
(E2) |Tender description: Walter Sisulu Botanical Gardens calculations
(E3) |Designated products: Steel Components |
(E4) |Tender Authority: South African National Biodiversity Institute
(E5) |Tendering Entity name: |
oods, Se e Description of items purchased Local suppliers Value
(E6) (E7) (E8)
(E9) Total local products (Goods, Services and Works) RO

(E11) BT EITIGTEL ] (Rental, depreciation & amortisation, utility costs, consumables etc.)
(Marketing, insurance, financing, interest etc.)

(E13) Totallocal content

[(¥¥)] Administration overheads and mark-up

This total must correspond with Annex C -
C24

Signature of tenderer from Annex B

Date:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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SBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

This Standard Bidding Document must form part of all Bids invited.

1 It serves as a declaration to be used by institutions in ensuring that when goods and services are being
procured, all reasonable steps are taken to combat the abuse of the supply chain management system.
2 The Bid of any Bidder may be disregarded if that Bidder, or any of its directors have-

a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

3 In order to give effect to the above, the following questionnaire must be completed and submitted
with the Bid.
Question
4.1 Is the Bidder or any of it's directors listed on the National Treasury’s database as Yes No
companies or persons prohibited from doing business with the public sector? O O

(Companies or persons who are listed on this database were informed in
writing of this restriction by the National Treasury after the audi alteram partem
rule was applied).

411 If so, furnish particulars:

4.2 Is the Bidder or any of it's directors listed on the Register for Tender Defaulters in Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of | [l
2004)?

To access this Register enter the National Treasury’s website,
www.treasury.qov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to facsimile number
(012) 3265445.

421 If so, furnish particulars:

4.3 Was the Bidder or any of it's directors convicted by a court of law (including a court Yes No
outside of the Republic of South Africa) for fraud or corruption during the past five O O
years?

4.3.1 If so, furnish particulars:

4.4 Was any contract between the Bidder and any organ of state terminated during the past | Yes No
five years on account of failure to perform on or comply with the contract? O O

4.41 If so, furnish particulars:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ......ceiie e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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SBD 9
CERTIFICATE OF INDEPENDENT QUOTATION DETERMINATION

This Standard Bidding Document (SBD) must form part of all quotations® invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted
practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal relationship and if it
involves collusive Bidding (or Bid rigging) 2 Collusive Bidding is a per se prohibition meaning that it cannot be justified
under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all reasonable
steps to prevent abuse of the supply chain management system and authorizes accounting officers and accounting
authorities to:

a. disregard the Bid of any Bidder if that Bidder, or any of its directors have abused the institution’s supply chain
management system and or committed fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or
fraudulent act during the Bidding process or the execution of that contract.

This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when Bids are
considered, reasonable steps are taken to prevent any form of Bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be completed and
submitted with the Bid:

1 Includes price quotations, advertised competitive Bids, limited Bids and proposals.

2 Bid rigging (or collusive Bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a Bidding process. Bid rigging

is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying Bid:

SANBI: G449/2022: APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE RESTAURANT
AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE
(SANBI) AT THE WALTER SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT

(Bid Number and Description)

in response to the invitation for the quote made by

SOUTH AFRICAN NATIONAL BIODIVERSITY CONSERVATION CENTRE (SANBI)
(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)
1. I bhave read and | understand the contents of this Certificate.
2. lunderstand that the accompanying Bid will be disqualified if this Certificate is found not to be true and complete

in every respect.

3. lam authorized by the Bidder to sign this Certificate, and to submit the accompanying Bid, on behalf of the Bidder.

4. Each person whose signature appears on the accompanying Bid has been authorized by the Bidder to determine
the terms of, and to sign the Bid, on behalf of the Bidder.

5. For the purposes of this Certificate and the accompanying Bid, | understand that the word “competitor” shall
include any individual or organization, other than the Bidder, whether or not affiliated with the Bidder, who:

(a) has been requested to submit a Bid in response to this Bid invitation.

(b) could potentially submit a Bid in response to this Bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the Bidder and/or is in the same line of business as
the Bidder

6. The Bidder has arrived at the accompanying Bid independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint venture or
consortium?® will not be construed as collusive Bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices.

(b) geographical area where product or service will be rendered (market allocation).

(c) methods, factors or formulas used to calculate prices.

(d) the intention or decision to submit or not to submit, a Bid.

(e) the submission of a Bid which does not meet the specifications and conditions of the Bid; or

(f) Bidding with the intention not to win the Bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor
regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to
which this Bid invitation relates.

3 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

9. The terms of the accompanying Bid have not been, and will not be, disclosed by the Bidder, directly or indirectly,
to any competitor, prior to the date and time of the official Bid opening or of the awarding of the contract.

10. lamaware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices
related to Bids and contracts, Bids that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No.
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or
may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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PART C: THE CONTRACT
Part C1: Agreement and Contract Data

APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE
PROJECT TITLE: RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH
) AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER
SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT
BID No.: SANBI: G449/2022

C1.1 Form of Offer and Acceptance
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for:

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT OF THE RESTAURANT AND
UPGRADE TO THE WATER SUPPLY FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE
(SANBI) AT THE WALTER SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT

The Tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data and Addenda
thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the Conditions of Tender.

The Tenderer, identified in the offer signature block, has examined the draft contract as listed in the acceptance section
and agreed to provide this offer.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance
the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance
with the conditions of contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

IR L S Rand;

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document including the Schedule of Deviations (if any) to the Tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the Tenderer becomes the party named
as the Contractor in the conditions of contract identified in the Contract Data.

SIGNAtUrE(S) oo
NAME(S) e

(02T o= To7 1 1Y/ PP

For the
B = o Lo 1= = o PO

Name &
Signature Of s Date oo
witness

[Failure of a Tenderer to complete and sign this form will invalidate the Tender]

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s Offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract
identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement between the Employer and
the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this
agreement.

The terms of the Contract are contained in

Part C1 Agreement and Contract Data [which includes this Agreement]
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any Addenda thereto listed in the Tender
Schedules, as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this process
of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement. No
amendments to or deviations from the said documents are valid unless contained in this Schedule, which must be duly
signed by the authorised representative(s) of both parties.

The Tenderer shall within the time required to submit documentation in accordance with Clause 5.3 of the Contract Data
(C1.2) after receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), contact the
Employer's agent (whose details are given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof
of insurance and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract
Data at, or just after, the date this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives one
fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now
Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding Contract between the parties.
SIGNAUTE(S) oo

NAME(S) e e e e e e e

(7= T o7= o 1 Y/

For the
=114 0] oY= OO UP PP OPPRN

Name &
SIgNAtUIE OF e Date .ovveiiieeieee e
witness

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Schedule of Deviations

1 S T0 o] [T e O PP PSP PO PPPPTOPPRN
D7) 7= |3 P EPRPRROSRRRRIN
2 ST o) 1T o RSP
D7) = 1RO
3 ST o) 1T o SRS
D7) = 1SRRI
4 T8 o] 1T o S PP U PRSP PPROPPRN
[0 7CY = 1RO
5 ST o) 1T o SRS
[0 7<Y = 1RO

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the
Tender Data and Addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or change
to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the
issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have
any meaning or effect in the Contract between the parties arising from this Agreement.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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FOR THE TENDERER:

Signature(s)
Name(s)

Capacity

Name and
signature of
witness

FOR THE EMPLOYER:

Signature(s)
Name(s)

Capacity

Name and
signature of
witness

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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CONFIRMATION OF RECEIPT:

The Tenderer (now Contractor), identified in the offer part of this Agreement, hereby confirms receipt from the Employer,
identified in the acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the
Schedule of Deviations (if any) today:

The o [day]

Of e [month]

20 [year]

At e e e [place]

oV (T3 @70 o1 = (o] -SSR
Signature
Name
Capacity

Signature and NAME Of WItNESS. oo s e e s e e sttt e e e s st e e e e neeeesaneeeeeanteeeeeneeeeeanneeeeansneeennns
Signature
Name ............................................................................................................

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C1.2 Contract Data

The Conditions of Contract are the JBCC Series 2000 Principal Building Agreement (July 2007 Edition 5.0 - Reprint
1) published by the Joint Building Contract Committee. Copies of these documents may be obtained from the Association
of South African Quantity Surveyors (011-315 4140), the Master Builders Association (011-205 9000), the South
African Association of Consulting Engineers (011-463 2022) or the South African Institute of Architects (011-486
0684).

The JBCC Principal Building Agreement Contract Data EC and the JBCC Principal Building Agreement Contract Data CE
form an integral part of this agreement.

The ASAQS Preliminaries (August 2010) published by the Association of South African Quantity Surveyors for use with
the said JBCC Principal Building Agreement shall be deemed to be incorporated in the Bills of Quantities.

The General Preambles for Trades (2017 Edition) as published by the Association of South African Quantity Surveyors
shall be deemed to be incorporated in the Bills of Quantities and no claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
72.



South African National Biodiversity Institute
Appointment of a contractor for the refurbishment of the restaurant and upgrade to the water supply for the South African National
Biodiversity Institute (SANBI) at the Walter Sisulu National Botanical Garden, Roodepoort No.: SANBI: G449/2022

Contract Data: Employer to Contractor (EC)
Employer Addendum Code 2101-EC

For information purposes only. To be signed on appointment.

Introduction

This addendum contains all variables referred to in the Principal Building Agreement that are the responsibility of the
Contractor to provide the appropriate information that is necessary for the Contractor to complete his Tender. The
Addendum must be completed in full and included in the Tender documents. The Addendums “Contract Data — EC”,
“Contract Data — CE”, “Contract Data — ES” and “Contract Data — SE” form part of the contract between the parties.

Definitions

The definitions used in this document and the interpretation thereof are as listed in the Principal Building Agreement. The
work or phrase of a definition is in bold text and shall bear the meaning assigned to it in the Principal Building Agreement.
Where such word or phrase is not highlighted it shall bear the meaning consistent with the context of its use. The listed
defined word or phrase does not quality as a definition where information required to be stated in the Contract Data has
not been provided.

Provision of Contract Data

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left blank. Where choices are
offered, the non-applicable items are to be clearly struck out. Where insufficient space is provided the additional information
should be annexed hereto and cross referenced to the applicable clause of the Contract Data.

Reference Clauses

Where relevant the Principal Building Agreement clause applicable to the required information is printed in italics under
the Contract Data clause number i.e. [27.4.2]

TABLE OF CONTENTS

Section No. Description
1.0 CONTRACTING AND OTHER PARTIES
2.0 CONTRACT AND SITE INFORMATION
3.0 INSURANCES AND SECURITIES
4.0 PRACTICAL COMPLETION DATES AND PENALTIES
5.0 DOCUMENTS AND GENERAL
6.0 STATE PROVISIONS AND SUBSTITUTIONS
7.0 CHANGES MADE TO THE STANDARD JBCC DOCUMENT
8.0 DECLARATION BY THE PRINCIPAL AGENT

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
73.



South African National Biodiversity Institute
Appointment of a contractor for the refurbishment of the restaurant and upgrade to the water supply for the South African National

Biodiversity Institute (SANBI) at the Walter Sisulu National Botanical Garden, Roodepoort No.: SANBI: G449/2022

CONTRACT DATA - EMPLOYER

1.0 CONTRACTING AND OTHER PARTIES
1.1 Employer: South African National
[1.2] Biodiversity Institute
Private Bag X101
Postal Address: rivate Bag o1, Code: 0184
Silverton, Gauteng
Pretoria National Botanical
. . Garden .
Physical Address: 2 Cussonia Avenue, Brummeria, Code: 0184
Gauteng
Tel No.: 012 843 5000 Fax No.: 012 843 5205
eMail: c.willis@sanbi.org.za
[15'21] Principal Agent: BVi Consulting Engineers Person: DuRaan Conradie
Postal Address: PO Box 2967, Pretoria Code: 0001
Tel No.: 012 940 1111 Fax No.: 012940 1123
eMail: duraanc@bvi.co.za
[15-22] Agent (1): BVi Consulting Engineers Person:  Jan Lourens
Agent’s Service: Quantity Surveyor
Postal Address: PO Box 2967, Pretoria Code: 0001
Tel No.: 012 940 1111 Fax No.: 012940 1123
eMail: jlourens@inanirec.co.za
[15-32] Agent (2): Kwp CREATE Person:  Almer du Pisanie
Agent’s Service: Architect
Postal Address: PO Box 2967, Pretoria Code: 0001
Tel No.: 012 343 9141 Fax No.: 012 343 9524
eMail: almer@kwpcreate.com
[542] Agent (3): BVi Consulting Engineers Person: Boitumelo Matyeka
Agent’s Service: Civil Engineer
Postal Address: PO Box 2967, Pretoria Code: 0001
Tel No.: 012 940 1111 Fax No.: 012940 1123
eMail: boitumelom@bvi.co.za

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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15
5.2]

[5.2]

[5.2]

[5.2]

Agent (4): NCC Environmental Services Person: Mongezi Kubukeli
Agent’s Service: Health and Safety Agents

Postal Address: PO Box 30223 | Tokai Code: 7966

Tel No.: 021 702 2884 Fax No.: 021701 5302 /086 555 0693
eMail: mongezik@ncc-group.co.za

Agent (5): Person:

Agent’s Service:

Postal Address: Code:

Tel No.: Fax No.:

eMail:

Agent (6): Person:

Agent’s Service:

Postal Address: Code:

Tel No.: Fax No.:

eMail:

Agent (7): Person:

Agent’s Service:

Postal Address: Code:

Tel No.: Fax No.:

eMail:

Interest of Principal Agent or other Agents in the project

Details where “yes”: N/A

(Yes / No)

No

The Principal Agent named in 1.2 above is responsible for the preparation of the Contract Data schedule and
must be contacted should the Contractor be uncertain of the information provided or to be provided. Failure to
complete the Contract Data schedule in full may result in the Tender being disqualified.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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2.0

2.1
[1.7]

2.2
[1.1]

2.3
[1.1]

24
[15.2.1]

2.5
[15.3]

2.6
[15.4],
[28.0]

2.7
[3.3],
[31.16.2]

2.8
[16.1]

2.9
[16.4]

2.10
[16.6]

2.1
[16.7]

CONTRACT AND SITE INFORMATION

The law applicable to this agreement: (Country / State) RSA

Appointment of a contractor for the refurbishment of the restaurant and
upgrade to the water supply for the South African National Biodiversity
Institute (SANBI) at the Walter Sisulu National Botanical Garden,
Roodepoort

Works identification:

Site description: Walter Sisulu National Botanical Garden, Roodepoort

Within 5 (five) working days after receipt of documentary
evidence that:

Possession of the site is to Dat e Insurances have been effected [12.2];

be given on: (Date) | Security has been provided to the Employer [14.1];

e Contractor’s Lien has been signed;

e Safety Plan has been approved by the Employer

Period for the commencement of the works after the Contractor . .

: . (Working days) 5 (Five)
takes possession of the site:
Com.pletlon of the works in sections is (Yes / No) No (No. of sections) N/A
required.
Waiver of the Contractor’s lien or right of continuing possession is required. (Yes / No) Yes

Defined restrictions to the site area. Where “yes” the specific requirements

are described below or detailed in the contract documents. (Yes /No) Yes
Geotechnical investigation of the site has been undertaken. Where “yes” the
results are included in the contract documents. (Yes /No) N/A
Existing premises will be occupied. Where “yes” the specific requirements are (Yes / No) Yes
described below or detailed in the contract documents.
Provision of temporary services is required. Where “yes” the specific (Yes / No) Yes
requirements are described below or detailed in the contract documents.
2111 Water Option A Contractor — his cost

Option B Employer — free of charge

Option C  Contractor — metered (Contractor cost) (A,BorC) | A
211.2 Electricity = Option A Contractor — his cost

Option B Employer — free of charge

Option C  Contractor — metered (Contractor cost) (A,BorC) | A
211.3 Telecom Option A Contractor — his cost

Option B Employer — free of charge

Option C  Contractor — metered (Contractor cost) (A,BorC) | A
2114 Ablutions Option A Contractor — his cost

Option B Employer — free of charge

Option C  Contractor — metered (Contractor cost) (A,BorC) | A

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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2.12
[16.8]

3.0

3.1
[10.1.1],
[12.6]

3.2
[10.1.2],
[11.1-3],
[12.6]

3.3
[10.1.3],
[12.6]

3.4
[11.1.1]

35
[11.1.2-
3], [12.1]

Protection of existing trees and shrubs is required. Where “yes” the specific

requirements are described below or detailed in the contract documents.

INSURANCE AND SECURITIES

Contract works insurance to be effected by:

For the sum of:

With a deductible of:

Supplementary / Special insurance to be
effected by:

For the sum of:

With a deductible of:

Public liability insurance to be effected by:

For the sum of:

With a deductible of:

For the sum of:

With a deductible of:

(Employer / Contractor)

(Amount)

(Amount)

(Employer / Contractor)

(Amount)

(Amount)

(Employer / Contractor)

(Yes / No) Yes

Contractor

Contract Sum Plus 20%

R20 000

N/A

N/A

N/A

Contractor

Type: N/A

For the sum of:

(Amount) R5 000 000 per claim
(Amount) R20 000
Support insurance to be effected by: (Employer / Contractor) N/A
(Amount) N/A
(Amount) N/A
Special insurance to be effected by: (Employer / Contractor) N/A
(Amount) N/A
(Amount) N/A

With a deductible of:

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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4.0

4.1
[24.3.1],
[30.1-36]

4.2
[24.3.1],
[28.1]

5.0

5.1
13.7]

5.2
[3.9]

5.3
[3.10]

54
[3.11]

55
[15.1.1]

5.6
[22.2]

5.7
[24.9]

5.8
[31.1]

5.8
[4.1]

PRACTICAL COMPLETION DATES AND PENALTIES

Date

Penalty Amount

For the works as a whole:
The Date for Practical Completion and the
Penalty per calendar day is:

3 Calendar Months
after date of Site
Handover

Penalty per Calendar Day:
R 0.0275 per R100 of
Contract Sum (excluding
VAT) per
Calendar Day

Or

For the works in sections:

The Date for Practical Completion and the Penalty per calendar day is:

Date Penalty Amount
Section 1 N/A N/A
Section 2 N/A N/A
DOCUMENTS AND GENERAL
Construction document copies to be supplied to the Contractor free of (No. of copies) 3
charge.
The priced document may be used as a specification of materials and (Yes / No) No
goods and work methods.

The Contractor shall provide a (Yes / No)
schedule of rates.
Changes made to JBCC standard

documents. (Yes / No)

On acceptance of the Tender, the priced document is

to be submitted within the stated working days.

Work to be undertaken by Direct

Contractors. (Yes / No)

No

Yes

(No. of days)

No

(Addendum No.)

(Addendum No.)

Refer to Bills of
Quantities

Refer to Point 6 below

Priced document to be
submitted with Tender

(Addendum No.)

N/A

On achievement of Practical Completion, the Contractor is to hand over all certificates and manuals, etc. related

to the works.

Interim payment certificates to be issued by:

The following items of works shall be supplied by the Contractor:

(2)

) Electrical certificate of compliance

©)

(Date of Month)

25th

(4)

®)

(6)

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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6.0
6.1

6.2
[3.6]

6.3
[5.1]

6.4
[8.4]

6.6
[9.3]

6.7
[10.1]

6.8
[11.2]

6.9
[11.3]

6.12
[12.3]

6.13
[12.4]

CHANGES MADE TO STANDARD JBCC DOCUMENT

Replace the following definitions with:

“CONSTRUCTION PERIOD” means the period commencing on the date of acceptance of the Bid as stated
in [15.2.1] And ending on the date of practical completion

“‘INTEREST” means the interest rate as determined by the Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999).

Replace the last sentence with the following:
The original signed set of contract documents shall be held by the Employer.
Replace the clause with the following:

In terms of the clauses listed hereunder the Employer has retained its authority and has not given a mandate
to the Principal Agent. The Employer shall sign all documents in relation to the following clauses:

20.1,20.7,26.2.1, 26.3.1, 29.1, 29.2,29.4.1, 29.4.3, 29.7, 29.8, 32.1, 32.6.2, 32.15, 34.3

Copies of the signed documents shall be provided to the Principal Agent.

Replace the clause with the following:

The Contractor shall bear the full risk of damage to and/or destruction of the works by whatever cause during
construction of the works and hereby indemnifies and holds harmless the Employer against any such
damage. The Contractor shall take such precautions and security measures and other steps for the protection
and security of the works as the Contractor may deem necessary.

Add the following clause:

The Employer’s rights to claim damages for the Contractor’s omissions and actions will not be affected.
Replace the clause with the following:

The Contractor shall effect contract works insurances and, where available, supplementary insurance in
respect of civil commotion, riot and strike shall be effected for the works for the Contractor’s all risk and, in
addition, covering the Contractor’s Sub-contractors. Such insured amounts shall include the full value of
materials and goods supplied by the Employer to the Contractor. Supplementary insurance shall not be
effected, where the Employer makes such an election as stated in [11.1.2 — 3]

Add the following clause:

The Contractor shall effect public liability insurance for not less than the amount and the deductible as stated
in [10.1.3]. In addition, the Contractor shall affect any relevant workmen’s compensation or similar insurances
as are required by law. The Contractor shall ensure that his Sub-contractors effect their own similar
insurances.

Add the following clause:

Should the Employer decide that the execution of the works could cause the weakening or interference with
the support of the land adjacent to the site, the Employer shall state in [11.1.1] That the Contractor shall
effect support insurance

Replace the clause with the following:

Where the Contractor fails to effect any of the required insurances or to keep them in force, the Employer
may cancel this agreement in terms of clause [36.0]

Replace the clause with the following:

Before effecting support insurance in terms of [11.2] the Contractor shall engage an engineer or technologist
to design and inspect the provision of the necessary support.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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6.14
[14.1]

6.14

[15.2.1]

6.15

[25.3]

6.16
[25.3.1]

6.17
[25.3.2]

6.18
[26.1]

6.19

[26.4]

6.20
[26.4.1]

6.21
[26.4.2]

6.22
[26.6]

Replace the clause with the following:
Security:

The securities to be provided by the Contractor are:
(1) Variable construction guarantee
(2) Fixed construction guarantee

Replace the clause with the following:

Give the Contractor possession of site within ten (10) working days of the commencement of the
construction period provided that the Contractor has complied with the terms of [15.1.1] and [15.1.2]

Replace the clause with the following:

Should the Principal Agent not issue a works completion list, in terms of [25.1] or [25.2.2], within seven (7)
calendar days from the end of the inspection period, the Contractor shall notify the Employer and Principal
Agent. Should the Principal Agent not issue such works completion list within seven (7) calendar days of
such notice, the Employer may within seven (7) calendar days issue to the Contractor a works completion
list. Should the Employer:

Replace the clause with the following:

Not issue such works completion list within seven (7) calendar days, then the certificate of works
completion shall be deemed to have been issued on the date of expiry of the initial notice period and works
completion shall be deemed to have been achieved on such date.

Replace the clause with the following:

Issue a works completion list and the work on the works completion list not completed or where further
defects have become apparent, the Employer shall forthwith identify such items on the updated works
completion list and notify the Contractor. The Contractor shall repeat the procedure in terms of [25.2.2]
until such items have been completed to the satisfaction of the Employer.

Replace the clause with the following:

The defects liability period for the works shall commence on the date of works completion and end after three
hundred and sixty-five (365) calendar days for items stated in the Bills of Quantities.

Replace the clause with the following:

Should the Principal Agent not issue a defects list in terms of [26.2.2 or 26.3.2], within seven (7) calendar
days from the end of the defects liability period, the Contractor shall notify the Employer and Principal
Agent. Should the Principal Agent not issue such defects list within seven (7) calendar days of receipt of
such notice, the Employer may within seven (7) calendar days issue to the Contractor a defects list. Should
the Employer:

Replace the clause with the following:

Not issue such defects list within seven (7) calendar days, then the certificate of final completion shall be
deemed to have been issued on the date of expiry of the initial notice period and final completion shall be
deemed to have been achieved on such date.

Replace the clause with the following:

Issue a defects list and the work on the defects list has not been completed or where further defects have
become apparent, the Employer shall forthwith identify such items on the updated defects list and notify the
Contractor. The Contractor shall repeat the procedure in terms of [26.3.2] until such items have been
completed to the satisfaction of the Employer

Replace the clause with the following:
A certificate of final completion issued in terms of [26.0] shall be prima facie evidence as to the sufficiency

of the works and that the Contractor’s obligations in terms of [2.0] and [15.0] have been fulfilled other than for
latent defects.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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6.23
[27.1]

6.24
[27.2]

6.27
[31.4.2]

6.29
[31.9]

6.30
[31.11.2]

6.31
[31.12]

6.32
[34.1]

6.33
[34.2]

6.34
[34.5]

6.35
[34.9]

6.36
[34.10]

6.37
[34.12]

Replace the clause with the following:

The latent defects liability period shall commence at the start of the construction period and end ten (10)
years from the date of final completion where final completion in terms of [26.0] is achieved.

Replace the clause with the following:

Where cancellation of this agreement occurs before the achievement of final completion the latent defects
liability period shall end ten (10) years from the date of cancellation.

Replace the clause with the following:

A reasonable estimate of the value of materials and goods in terms of [31.6] unless the Employer elects not
to pay for such.

Replace the clause with the following:

The Employer shall pay the Contractor the amount certified within thirty (30) calendar days of the date for
issue of the payment certificate. Payment shall be subject to the Contractor giving the Employer a tax
invoice for the amount due.

Replace the last sentence with the following:

The Principal Agent shall calculate such default interest at the rate as determined by the Minister of Finance,
from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of
1999).

Replace the clause with the following:

Where a payment certificate reflects an amount in favour of the Employer, the Contractor shall pay the
amount certified within twenty-one (21) calendar days of the date of issue of the payment certificate. Where
such an amount has not been paid, the Contractor shall be liable for default interest and the Principal Agent
shall include such an amount in the recovery statement in terms of [33.0]. Payment shall be subject to the
Employer giving the Contractor a tax invoice for the amount due. The Principal Agent shall calculate such
interest at the rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of
the Public Finance Management Act, 1999 (Act No. 1 of 1999).

Replace the clause with the following:

The Contractor shall cooperate with and assist the Principal Agent in the preparation of the final account
by timeously providing all relevant documents on request. The Principal Agent shall issue the final account
to the Contractor within one hundred and twenty (120) working days.

Add the following clause:

The Principal Agent shall allow the Employer twenty (20) working days, within the period provided in [34.1]
to accept the final account before presentation to the Contractor in terms of [34.3]

Add the following:
The final payment certificate shall be issued by the Employer.
Replace the clause with the following:

The Employer shall concurrently with the issue of the final payment certificate issue a statement to the
Contractor showing the total amount of tax certified.

The Employer shall pay to the Contractor the amount certified for payment in the final payment certificate
within thirty (30) calendar days of the date of issue of the final payment certificate subject to the Contractor
giving the Employer a tax invoice for the amount due.

Replace the last sentence with:

Such interest shall be calculated at the rate as determined by the Minister of Finance, from time to time, in
terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999).

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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6.38
[36.1]

6.39
[36.2]

6.40
[37.2]

6.41
[39.2]

6.42
[39.2.1]

6.43
[39.2.2]

6.43
[39.2.3]

6.44
[40.2.2]

7.0

Replace the clause with the following:

The Employer may, without prejudice of any other rights available to him, cancel this agreement where the
Contractor:

Replace the clause with the following:

Where the Contractor is in default, the Employer may notify the Contractor, either directly or through the
Principal Agent, of his default and of the Employer’s intention to cancel this agreement in terms of [36.1],
should the default not be remedied.

Replace the clause with the following:

Where the Employer considers cancelling this agreement in terms of [37.1] the Employer shall notify the
Contractor of the Employer’s intention to cancel this agreement.

Add the following clause:

The Employer shall be entitled at any time to unilaterally terminate or cancel this agreement or any part
thereof. Save for the following the Contractor shall not be entitled to claim any other amounts whatsoever in
respect of such termination or cancellation of this agreement. The Employer shall be obliged to pay the
Contractor as damages and/or loss of profit the lesser of:

Add the following clause:

An amount not exceeding Ten per cent (10%) of the contract sum.

Add the following clause:

Ten per cent (10%) of the value of incomplete work.

Add the following clause:

The Contractor’s actual damage or loss as determined by the Employer after receipt of evidence
substantiating any such damage or loss.

Replace the clause with the following:

Litigation where the Employer so elects. Institution of the action shall be commenced, and process served
within one (1) year from the date of existence of the dispute, failing which the dispute shall lapse.

DECLARATION BY THE PRINCIPAL AGENT

I, the Principal Agent named in 1.2 above, declare that the information provided above is complete and accurate
at the time of calling for Tenders. Where necessary, should any of the above information need to be varied,
Tenderers will be forthwith informed thereof in writing.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Contract Data: Contractor to Employer (CE)

Contractor Addendum Code 2101-CE

Introduction

This addendum contains all variables referred to in the Principal Building Agreement that are the responsibility of the
Contractor to provide the appropriate information that is necessary for the Contractor to complete his Tender. The
Addendum must be completed in full and included in the Tender documents. The Addendums “Contract Data — EC”,
“Contract Data — CE”, “Contract Data — ES” and “Contract Data — SE” form part of the contract between the parties.

Definitions

The definitions used in this document and the interpretation thereof are as listed in the Principal Building Agreement. The
work or phrase of a definition is in bold text and shall bear the meaning assigned to it in the Principal Building Agreement.
Where such word or phrase is not highlighted it shall bear the meaning consistent with the context of its use. The listed
defined word or phrase does not quality as a definition where information required to be stated in the Contract Data has
not been provided.

Provision of Contract Data

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left blank. Where choices are
offered, the non-applicable items are to be clearly struck out. Where insufficient space is provided the additional information
should be annexed hereto and cross referenced to the applicable clause of the Contract Data.

Reference Clauses

Where relevant the Principal Building Agreement clause applicable to the required information is printed in italics under
the Contract Data clause number i.e. [27.4.2]

TABLE OF CONTENTS

Section No. Description
1.0 CONTRACTING PARTY
2.0 SECURITIES
3.0 PAYMENT AND ADJUSTMENT OF PRELIMINARIES
4.0 EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS
5.0 THE TENDER

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
83.



South African National Biodiversity Institute
Appointment of a contractor for the refurbishment of the restaurant and upgrade to the water supply for the South African National
Biodiversity Institute (SANBI) at the Walter Sisulu National Botanical Garden, Roodepoort No.: SANBI: G449/2022

1.0

1.1
[1.2]

2.0
2.1
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[14.3]

2.1.2
[14.4]

213
[14.5]

214
[14.5]

3.0
3.1

3.1.1

CONTRACTING PARTY

Contractor:
Postal Address: Code:
Physical Address: Code:
eMail:
Tel No.: Fax No.:
VAT No.:
SECURITIES
The security provisions selected are:
Variable Construction Guarantee (Yes / No)
Fixed Construction Guarantee and Payment Reduction (Yes / No)
Advanced Payment is required. Where “Yes” Amount N/A
An Advance Payment Guarantee to be provided (Yes / No) No

PAYMENT AND ADJUSTMENT OF PRELIMINARIES

Payment of Preliminaries

The payment of Preliminaries shall be according to the option selected by the Contractor. The amount included
in each monthly payment certificate in respect of Preliminaries as stated in the Contract Data shall be:

Option A

Assessed by the Principal Agent as an amount prorated to the value of the work duly executed in the same
ratio as the Preliminaries bears to the contract sum excluding:

. The amount for Preliminaries
. Any contingency sum
. Any amount in respect of CPAP

All inclusive of tax.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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3.1.2 OptionB

Calculated from the priced items in the Bills of Quantities. The Contractor and the Principal Agent shall
agree on a division of the priced Preliminaries items into:

. An initial or establishment charge
. A monthly charge
. A final or dis-establishment charge

All inclusive of tax.
In arriving at such a division cognizance shall be taken of such factors as:

o Premiums for annually renewable insurance policies.
. Plant, scaffolding and the like remaining the property of the Contractor or the hiring company and the
capital costs thereof not treated as part of the initial charge.

Where the initial construction period is extended the monthly charge shall be recalculated on the same basis
as was originally applied but taking into account the revised construction period and the amounts already
paid to the Contractor.

Should the Contractor and the Principal Agent be unable to agree such division then the Principal Agent
shall make a division of the amount of Preliminaries to be incorporated in the valuations of each monthly
payment certificate.

3.2 Adjustment of Preliminaries

The amount of items of Preliminaries shall be adjusted to take account of the theoretical financial effect which
changes in time and/or value have on Preliminaries. Such ad adjustment shall be based on the particulars
provided by the Contractor for this purpose in terms of Option A or B and shall preclude any further adjustment
of Preliminaries.

Adjustment of Preliminaries in terms of Options A or B shall apply notwithstanding the actual employment of
resources by the Contractor in the execution of the works. The adjustment of Preliminaries shall be based on
the options as selected in the Contractor’s Tender.

For the adjustment of the Preliminaries both the contract sum and the contract value shall exclude:

. The amount of Preliminaries
. Any contingency sum
. Any amount in respect of CPAP

All inclusive of tax.

3.2.1 Option A

The amount of Preliminaries shall be adjusted in the following categories:

. An amount which shall not be varied.

. An amount which shall be varied in proportion to the contract value as compared with the contract sum.

. An amount which shall be varied in proportion to the construction period as compared to the initial
construction period excluding revisions to the construction period for which the Contractor is not
entitled to adjustment of the contract value in terms of the agreement.

The Contractor shall, within fifteen (15) working days of taking possession of the site, give the Principal Agent
a breakdown, subdivided into the above categories, of the amount for Preliminaries in tabulated form, all to the
satisfaction of the Principal Agent.

Should the Contractor fail to provide such information within the period stipulated then the amount for
Preliminaries shall be deemed to be subdivided into the following proportions:

. 10% (ten percent) which amount shall not be varied.

. 15% (fifteen percent) which amount shall be varied in proportion to the contract value as compared with
the contract sum.

. 75% (seventy-five percent) which amount shall be varied in proportion to the construction period as
compared with the initial construction period.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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3.2.2

3.2.3

3.2.4

3.2.5

3.2.6

4.0
4.1

5.0
5.1

5.2

5.3
54

5.5

5.6

For a lump sum document, should the Contractor fail to identify the amount for Preliminaries, then such an
amount shall be deemed to be 7,5% (seven and a half percent) of the contract sum excluding:

. Any contingency sum
. Any amount in respect of CPAP

All inclusive of tax.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal
Agent with the division of the above categorised amounts into sections. Should the Contractor fail to provide
such information within the period stipulated the categorised amounts shall be prorated to the value of each
section.

Option B

The Contractor shall, within fifteen (15) working days of taking possession of the site, provide the Principal
Agent with a detailed breakdown of the amount for Preliminaries. This breakdown shall set out, among others,
full particulars of administrative, supervisory and other personnel, plant, transport and other resources and
charges included in the amount for Preliminaries. The Contractor shall show the periods to which the individual
items related with the charge rate for such items by means of a programme all to the satisfaction of the
Principal Agent.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal
Agent with details of the resources required for each section and those that are common to sections. Should
the Contractor fail to provide such information within the period stipulated, Option A shall apply.

Payment certificate cash flow

The Contractor shall provide all reasonable assistance to the Principal Agent in the preparation of cash flow
projections of claims for payment certificates where required by the Employer. The projections shall be based
on the programme and shall be updated as and when the programme requires updating. The cooperation of
the Contractor in terms of this item shall not prejudice his right to receive payment in terms of the agreement.

The contract value shall be adjusted according to CPAP [3.1] (Yes / No) No
Payment of Preliminaries [3.1.1-2] (A orB)
Adjustment of Preliminaries [3.2.1-2] (AorB)

EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS

Changes (if any) in terms of the Employer’s Contract Data are accepted (Yes / No) Yes. Refer to
[3.11]. Where “no” an addendum referenced to this clause is to be attached. EC 6

THE TENDER

This Tender is to be submitted to SANBI at the street address provided in the Invitation to Tender before the
Tender closing date and time stated herein.

By the submission of this Tender to the Employer, the Tenderer offers and agrees to contract for, execute and
complete the works for the Tender Sum as stated below.

Tenders will not be opened in public.
The lowest or any Tender will not necessarily be accepted.

This Tender shall remain in full legal force for ninety (90) calendar days. The Tenderer accepts liability for
damages as may be suffered by the Employer should the Tender validity period not be honoured.

This Tender takes into account all listed items [4.0] for the purpose of preparing and submitting this Tender.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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5.7 The successful Tenderer will be appointed in terms of the JBCC Principal Building Agreement.
5.8 TENDER SUM COMPILATION Amount
5.8.1  Tenderer’'s work including prime cost amounts R

5.8.2 Employer allowances stated by the Principal Agent R

5.8.3 SUB TOTAL R

584 Addtaxon5.8.3 R

5.8.5 TOTAL TENDER SUM inclusive of tax R

5.8.6 Tender Sum in words

Thus done and signed at ... (o] IR
Name of Signatory Capacity of Authorised Signatory
As witness for and on behalf of the Tenderer, who warrants

authorisation hereto

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C1.3 Form of Construction Guarantee

C1.3.1 FIXED CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 5.0 (Reprint 1) of July 2007)

To:
South African National Biodiversity Institute
Private Bag X101

Silverton
0184
Sir,
FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF JBCC 2000 (5.0 EDITION (Reprint 1) JULY 2007)
1. With reference to the contract DEIWEEN ... (hereinafter

referred to as the “Contractor”’) and the South African National Biodiversity Institute (hereinafter referred to as the
“Employer”), Contract/Tender No.: SANBI: G449/2022 for APPOINTMENT OF A CONTRACTOR FOR THE
REFURBISHMENT OF THE RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER SISULU NATIONAL BOTANICAL GARDEN,
ROODEPOORT

(hereinafter referred to as the “contract”) in the amount of

N 0077010 g OF=T oX= o714 VAR= T PO PSP PPPPPPPNE and hereby

(=T o1t =S1=T 1 ] o PP

(hereinafter referred to as the “Guarantor”) advise that the Guarantor holds at the Employer’s disposal the sum
(o) PRSP , (insert amount in figures)

............................................................................................................................................. (insert amount in words)
being 5% of the contract sum (excluding VAT), for the due fulfillment of the contract.

2. The Guarantor hereby renounces the benefits of the exceptions non numeratae punia; non causa debiti;
excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against the enforcement
of this guarantee, with the meaning and effect whereof l/lwe declare myself/ourselves to be conversant, and
undertake to the Employer the amount guaranteed, on receipt of a written demand from the Employer to do so,
stating that the Employer has a right of recovery against the Contractor in terms of 33.0 of the contract.

3. Subject to the above, but without in any way detracting from the Employer’s rights to adopt any of the procedures
provided for in the contract, the said demand can be made by the Employer, at any stage prior to the expiry of this
guarantee.

4. The amount id by the Guarantor in terms of this guarantee may be retained by the Employer on condition that

upon the issue of the last final payment certificate, the Employer shall account to the Guarantor showing how
this amount has been expended and refund any balance due to the Guarantor.

5. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
Employer deems fit and the Guarantor shall not have the right to claim his release on account of any conduct
alleged to be prejudicial to the Guarantor. Without derogating from the aforegoing, any compromise, extension of
the construction period, indulgence, release or variation of the Contractor’s obligation shall not affect the validity
of this guarantee.

6. The Guarantor reserves the right to withdraw from this guarantee at any time by depositing the guaranteed amount
with the Employer, whereupon the Guarantor’s liability seizes.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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7. This guarantee is neither negotiable nor transferable, and
(@) must be surrendered to the Guarantor at the time when the Employer accounts to the Guarantor in terms
of clause 4 above, or
(b)  shall lapse on the date of the last certificate of Practical Completion.
8. This guarantee shall not be interpreted as extending the Guarantor’s liability to anything more than payment of the
amount guaranteed.

Signed at ... onthis ....cccoviinis day Of ..o 20

AS WITNESS

1N F= T PRSP URRTRN
(@7 o o7 1 4SS
(Duly authorised thereto by resolution attached marked
Annexure A)
D= = PP PERRPPN
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the Guarantor must be clearly indicated and will be regarded as the Guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returNed t0: ..o

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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C1.3.2: VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 5.0 (Reprint 1) of July 2007)

To:

South African National Biodiversity Institute
Private Bag X101

Silverton

0184

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN TERMS OF JBCC 2000

(5.0 EDITION JULY 2007)

5. With reference to the contract DEIWEEN ... (hereinafter
referred to as the “Contractor’) and the South African National Biodiversity Institute (hereinafter referred to as the
“‘Employer”), Contract/Tender No.: SANBI: G449/2022 for APPOINTMENT OF A CONTRACTOR FOR THE
REFURBISHMENT OF THE RESTAURANT AND UPGRADE TO THE WATER SUPPLY FOR THE SOUTH AFRICAN
NATIONAL BIODIVERSITY INSTITUTE (SANBI) AT THE WALTER SISULU NATIONAL BOTANICAL GARDEN,

ROODEPOORT

(hereinafter referred to as the “contract”) in the amount of

N 0077010 g OF=T oX= o714 VAR= T PO PSP PPPPPPPNE and hereby

[T o] (=ET=T o111 oo PP SR OUPRRP

(hereinafter referred to as the “Guarantor”) advise that the Guarantor holds at the Employer’s disposal the sum

o ) S OR , (insert amount in figures)

............................................................................................................................................. (insert amount in words)

being 10% of the contract sum (excluding VAT), for the due fulfillment of the contract.

1. | / We advise that the Guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the date of payment of
the amount in the last final payment certificate, the Guarantor will be liable in terms of this guarantee to the

maximum amount of 10% of the contract sum (excluding VAT);

(b) The Guarantor’s liability shall reduce to 3 % of the contract value (excluding VAT) as determined at the date
of the last certificate of practical completion, subject to such amount not exceeding 10% of the contract

sum (excluding VAT).

(c) The Guarantor’s liability shall reduce to 1 % of the contract value (excluding VAT) as determined at the date
of the last certificate of final completion, subject to such amount not exceeding 10 % of the contract sum

(excluding VAT).

(d) This guarantee shall expire on the date of the last final payment certificate.

(e) The Practical Completion Certificate and the Final Completion Certificate referred to in this guarantee shall

mean the certificates issued in terms of the contract.

2. The Guarantor hereby renounces the benefits of the exceptions non numeratae punia; non causa debiti;
excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against the enforcement
of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be conversant, and
undertake to the Employer the amount guaranteed on receipt of a written demand from the Employer to do so,

stating that the Employer has a right of recovery against the Contractor in terms of 33.0 of the contract.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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4. Subject to the above, but without in any way detracting from the Employer’s rights to adopt any of the procedures
provided for in the contract, the said demand can be made by the Employer at any stage prior to the expiry of this
guarantee.

5. The amount id by the Guarantor in terms of this guarantee may be retained by the Employer on condition that

upon the issue of the last final payment certificate, the Employer shall account to the Guarantor showing how

this amount has been expended and refund any balance due to the Guarantor.

6. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
Employer deems fit and the Guarantor shall not have the right to claim his release on account of any conduct
alleged to be prejudicial to the Guarantor. Without derogating from the aforegoing, any compromise, extension of
the construction period, indulgence, release or variation of the Contractor’s obligation shall not affect the validity

of this guarantee.

7. The Guarantor reserves the right to withdraw from this guarantee at any time by depositing the amount guaranteed

with the Employer, whereupon the Guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and

(@) must be surrendered to the Guarantor at the time when the Employer accounts to the Guarantor in terms of

clause 5 above, or
(b) shall lapse in accordance with clause 2(d) above.

9. This guarantee shall not be interpreted as extending the Guarantor’s liability to anything more than the payment of

the amount guaranteed.

Signed at ... onthis ....ccooviinnns day Of ..o 20,

AS WITNESS

NN F= T =PSRRI
CaAPACHY . e a e
(Duly authorised thereto by resolution attached marked
Annexure A)
Date:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the Guarantor must be clearly indicated and will be regarded as the

Guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to: ...,

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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C1.4 Occupational Health and Safety Agreement 37(2)

AGREEMENT MADE AND ENTERED INTO BETWEEN THE
SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
(hereinafter called the “EMPLOYER”)

(Contractor / Mandatary / Company / CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT NO. 85 OF 1993 AS
AMENDED

L) ettt et et eeeeeeeetteeeeeeeeeteaaeeeeeeeettenaaeeeeeeetttaeeeeeeeetttaaeaeeeetttt—aeeeteterttaaaeeaettrtraaaaeeerrrannns , representing

................................................................................................................................................................... , as an Employer
in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all
equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and
Safety Act (OHSA) and the Regulations promulgated there under.

| furthermore confirm that I/we am/are registered with the Compensation Commissioner and that all registration and
assessment monies due to the Compensation Commissioner have been fully paid or that I/we are insured with an approved
licensed compensation insurer.

COID ACT Registration NUMDET: ... ..ottt s h e e e ettt e e st e e e eab et e e et e e e ente e e e naneeas
Or Compensation INSUMEI: ........ocuiieiiiiee e e Policy NO.: oo
| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and
the Regulations and to charge him / them with the duty of ensuring that the provisions of OHSA and Regulations as well
as the Council’'s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far
as reasonably practicable.

| further undertake to ensure that any Sub-contractors employed by me will enter into an Occupational Health and Safety
Agreement separately, and that such Sub-contractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and undertake
to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

Signed at ...oooceeiii i this weveeeee e day of ..o 20 e
WlTNESS .......................................................................... MANDATARY ......................................................................
Signed at ....oooeeiiii this oo, dayof....ccoooeeriennnns 20 e,
WITNESS FOR AND ON BEHALF OF THE EMPLOYER

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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10

11.

12.

13.

OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the
Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2),
a copy of such assignment shall immediately be provided to the representative of the Employer as defined in the
Contract.

All work performed on the Employer's premises shall be performed under the supervision of the full-time
construction manager with the duty of managing all the construction work on a single site, including the duty of
ensuring occupational health and safety compliance, and in the absence of the construction manager an alternate
must be appointed by the principal contractor.

The Contractor shall appoint an SACPCMP registered part-time construction health and safety officer in writing to
assist in the control of all health and safety related aspects on the site; frequency of site visits of the CHSO must
be discussed and agreed upon with appointed client health and safety agent.

The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety
Act and that he, his employees, and any Sub-contractors, comply with them.

Discipline in the interests of occupational health and safety shall be strictly enforced.

Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where
necessary.

Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all
employees shall be made conversant with the contents of these practices.

No substandard equipment/machinery/articles or substances shall be used on the site.

All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the
Contractor to the Department of Labour and the Employer.

The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the
Occupational Health and Safety Act and into any incident involving a Contractor and/or his employees and/or his
Sub-contractor/s.

No use shall be made of any of the Employer’'s machinery / plant / equipment / substance / personal protective
equipment or any other article without prior arrangement and written approval.

No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being under
the influence of alcohol or any other intoxicating substance shall not be permitted access to or allowed to remain
on the site.

Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be
presented to the Employer.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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PART C: THE CONTRACT
Part C2: Pricing Data

C2.1 Pricing Instructions

1.

GENERAL INFORMATION

Bills of Quantities

The Bills of Quantities forms part of and must be read and priced in conjunction with all the other documents
forming part of the contract documents, the Standard Conditions of Tender, Conditions of Contract,
Specifications, Drawings and all other relevant documentation.

Value Added Tax

The Contract Sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of
Quantities must however be net (exclusive of VAT) with VAT calculated and added to the total value thereof
in the Final Summary.

Contract Price Adjustment
Tenderers are to take note that contract price adjustments are not applicable to this contract

PRICING INFORMATION

These Bills of Quantities contain sequentially numbered pages as indicated in the contents list. Tenderers
are required to check that the pages in their Bills of Quantities are complete/correct. If any pages are
duplicated or omitted, or if any quantity or typing is unclear or if the Bills of Quantities contain any obvious
errors, the Tenderer shall immediately notify the Principal Agent, so that the problem may be rectified. No
responsibility for any errors arising from any of the above shall be accepted by the Principal Agent.

The Bills of Quantities form part of and shall be read in conjunction with the specification, which contains full
description of the work required to be performed and the materials and equipment to be supplied and used
in the execution of the works. Tenderers shall refer to the specification for the full meaning and description
of work to be executed and materials and equipment to be supplied or used in the execution of the work.

Tenders shall be submitted with Bills of Quantities completed in full. Non or partial completion of the Bills of
Quantities shall render Tenders liable for disqualification.

The total Tender Price as carried forward to the Form of Offer and Acceptance, after correction for arithmetic
extension errors, etc. shall be the Contract Price as awarded to the successful Tenderer. Tenderers are
requested to check multiplication and addition of the Bills of Quantities. The rate(s) submitted shall be
regarded as the price offered per item.

No changes, additions or omissions to the contents of the Bills of Quantities shall be permitted. If any
changes, additions or omissions are made these shall not be recognised and the original wording of the Bills
of Quantities shall apply.

The priced Bills of Quantities (of Tenderer) shall be checked by the Principal Agent. The Principal Agent
reserves the right to request adjustments to one or more individual Tender Prices and to rectify contradictions
and thereby alter the total Tender Price as submitted. The acceptance of this Tender does not preclude the
Principal Agent from querying or requesting of the Contractor to adjust the rates at any stage during the
contract period or any extension thereto.

The responsibility of the accuracy of the quantities included in the Bills of Quantities, remains with the person
who prepared the bills. The Tenderer is relieved from the responsibility of the measurement of quantities at
Tender stage and the Tender Amounts shall be for the quantities as listed in the bills. Itis, however, expected
from the Tenderer to include for minor construction items such as would be required for the complete
execution of works in accordance with the specification.

The quantities in these Bills of Quantities shall not be used for the ordering of materials.

Changes in the scope of works included in the Bills of Quantities shall be permitted and shall be measured
and priced at the tariffs as included in the Bills of Quantities and shall form an addition to or omission from
the total of the Bills of Quantities. Any changes not covered by any rates in the Bills of Quantities, shall be
agreed and priced as non-schedule items in accordance with the conditions of contract.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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10.

11.

12.

13.

14.

15.

16.

17.

The extent and value of variations shall be in accordance with the conditions of contract. Variations to the
works prior to the execution thereof shall be priced as above. Variations to work already executed, shall not
necessarily be priced in accordance with the Bills of Quantities and shall be judged individually on merit.

Except where the separate rate for the material and labour components of any item is specifically called for,
the unit price of such item shall be deemed to include the supply and installation of that item.

The description of any items shall, except where otherwise specified, allow for the purchase, delivery,
off-loading, storage, packing, lifting, placing, positioning and fixing in position, cutting and wastage, dies and
patterns, models and equipment, temporary work, return of packing material, fixing costs, profit or other
obligations of the contract arising out of the conditions of contract. All items’ prices shall exclude VAT but
include any other tax or levy as applicable.

All items are measured to the net final quantity as indicated on the drawings with the completed work in the
position as indicated on the drawing. All prices and rates shall allow for wastage for whatever reason,
irrespective of any other standard measurement which may be currently used elsewhere.

Should the Contractor identify any additional issues or items which in his opinion are necessary for the
complete and proper execution of the works, he shall identify such items in a covering letter attached to his
Tender and submit rates for these items. Mistakes in the physical measurement of items in the Bills of
Quantities shall be rectified, but no claim shall be considered for the non-measurement of doubtful or minor
items or claims resulting of criticism of method of measurement used or descriptions given. The priced Bills
of Quantities shall not be adjusted on the grounds of the items which in the opinion of the Tenderer should
have been brought into account unless so detailed in the accompanying letter.

The Bills of Quantities shall be adjusted to reflect the quantities of materials used on completion of whole or
part of the works as a result of remeasurement, qualification or variations. The remeasured quantities shall
form the basis for the calculation of payment certificates. The Bills of Quantities are not intended for the
ordering of materials, etc. and the Contractor is advised to extract the quantities for the ordering of materials
directly from the drawings and specification(s). Any order placed directly from the Bills of Quantities, shall
be solely at the Contractor's risk.

The unit rates as entered in the Bills of Quantities with the exclusion of dayworks items, shall in all cases
include any present and applicable sales tax or similar statutory duties.

The quantities of work as measured and accepted and certified for payment in accordance with the
conditions of contract, and not the quantities stated in the Bill of Quantities, will be used to determine
payments to the Contractor. The validity of the Contract shall in no way be affected by difference between
the quantities in the Bill of Quantities and the quantities certified for payment. The Ordering of materials is
not to be based on the Bill of Quantities, but only on information issued for construction purposes.

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to
them:

e Unit : The unit of measurement for each item of work as defined in the Standardized, Project or
Particular Specifications

Quantity: The number of units of work for each item

Rate : The payment per unit of work at each which the Tenderer tenders to do the work

Amount : The quantity of an item multiplied by the tendered rate of the (same) item

Sum : An amount tendered for an item, the extent of which is described in the Bill of Quantities, the
Specifications or elsewhere, but of which the quantity of work is not measured in units.

The units of measurements indicated in the bill of Quantities are metric units.
The following abbreviations may appear in the Bill of Quantities:

. mm = millimetre

. m = metre

. km = kilometre

. m? = square metre

. m?3 = cubic metre

. kg = kilogram

. t = ton (1 000 kg)

. % = per cent

. PC Sum = Prime Cost Sum (Cost of material supplied excluding vat, profit and

labour, but including transport and delivery costs)
Provisional Sum

. Prov Sum

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

Occupational Health and Safety Act no 85 of 1993 and Regulations

A payment item in the Bill of Quantities has been made to allow the tenderers to price for compliance with
OHSA 85 of 1993 and Regulations including all SANS codes incorporated in the OHSA. This payment item
must also include for the erection of Visitors Indemnity Signs and for ensuring that visitors receive
instructions and sign an indemnity declaration.

The Tenderer must note that this is a fixed rate contract, and that the Tenderer is not entitled to adjust the
rates/prices for escalation.

The Tenderer must take note that this is a Bill of Provisional Quantities and that the total number of units will
be re-measured.

A price or rate shall be entered against each item in the Bill of Quantities, whether the quantities are stated
or not. An item against which no price is entered will be covered by the other prices or rates in the Schedule

The short descriptions of the items of payment given in the bill of quantities are only for the purposes of
identifying the items. Detail regarding the extent of the work entailed under each item is provided in the
Scope.

Unless otherwise stated, items are measured net in accordance with the drawings and no allowance is made
for waste.

The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive for the work described
under the several items. Such prices and rates shall cover all costs and expenses that may be required in
and for the execution of the work described, and shall cover the cost of all general risks, liabilities and
obligations set forth or implied in the documents on which the tender is based, as well as overhead charges
and profit. Reasonable prices shall be inserted as these will be used as a basis for assessment of payment
for additional work that may have to be carried out.

Except where rates only are required, insert all amounts to be included in the total tendered price in the
“amount” column and show the corresponding total tendered price.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, Regulations,
By laws, International Standards and National Standards that were published 28 days before the closing
date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on standards).

The quantities contained in the Bill of Quantities may not be final and do not necessarily represent the actual
amount of work to be done. The Bills of Quantities is not intended for the ordering of materials. Any ordering
of materials, based on the Bills of Quantities, is at the Contractor’s risk.

The descriptions provided trades must be read in conjunction with the Architect’s and Engineer’s Drawings,
Details, Schedules and Specifications and the tenderer must price accordingly.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C2.2 Bills of Quantities

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Item
No

BILL NO. 1

PRELIMINARIES

Conditions of Contract and Preliminaries

The Conditions of Contract are the JBCC Series 2000
Principal Building Agreement inclusive of the Contract
Data Addenda EC and CE (Edition 5.0 (reprint 1) of July
2007) prepared by the Joint Building Contracts
Committee Inc amended as hereinafter described

The ASAQS Preliminaries (August 2010 edition)
published by the Association of South African Quantity
Surveyors for use with the said JBCC Principal Building
Agreement inclusive of the Contract Data Addenda EC
and CE shall be deemed to be incorporated hereinafter

Contractors are referred to the above mentioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this
agreement such modifications, corrections or
supplements as will apply are given under each relevant
clause heading and such modifications, corrections or
supplements shall take precedence notwithstanding
anything contrary contained in the above mentioned
documents

Where any item is not relevant to this specific
agreement such item is marked not applicable

Carried to Collection

Bill No. 1

PRELIMINARIES

WALTER SISULU RESTAURANT REFURBISHMENT - TENDER
SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE

Quantity

A236

BVi Consulting Engineers

Rate

Amount




Item
No

Preambles for Trades

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said General
Preambles will be entertained

Supplementary preambles and/or specifications are
incorporated in these bills of quantities to satisfy the
requirements of this project. Such supplementary
preambles and/or specifications shall take precedence
over the provisions of the General Preambles

The contractor's prices for all items throughout these
bills of quantities shall take account of and include
where applicable for all of the obligations, requirements
and specifications given in the General Preambles and in
any supplementary preambles and/or specifications

Structure of this Preliminaries bill

Section A : A recital of the headings of the individual
clauses in the aforementioned JBCC Principal Building
Agreement

Section B : A recital of the headings of the individual
clauses in the aforementioned JBCC General
Preliminaries

Section C : Any special clauses to meet the particular
circumstances of the project

Carried to Collection

Bill No. 1
PRELIMINARIES

WALTER SISULU RESTAURANT REFURBISHMENT - TENDER
SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE

Quantity

A236

BVi Consulting Engineers

Rate

Amount




Item
No

Pricing of Preliminaries

Should the contractor select Option A in terms of
subclause 3.2.1 in the Contract Data (Part two: Data
provided by the Contractor - CE) for the purpose of
adjustment of these preliminaries, the amount entered
into the amount column in these preliminaries is to be
divided into one or more of the three categories
provided namely Fixed (F), Value Related (V) and Time
Related (T)

Section A - Principal Building Agreement

Definitions (A1)

Clause 1.0 - Definitions and interpretation
Replace the definitions with the following wording:
AGREEMENT: The agreement arising from the signing of

the Form of Offer and Acceptance by the parties

Objective and preparation (A2 - A14)

Clause 2.0 - Offer, acceptance and performance
obligations

Froer, Vi, T,
Clause 3.0 - Documents

Frore Vi T
Clause 4.0 - Design responsibility

Froerre, Vi, LT
Clause 5.0 - Employer's agents

| Vi, T,

Carried to Collection

Bill No. 1
PRELIMINARIES

ltem

ltem

ltem

ltem
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Quantity
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1.00
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A236

BVi Consulting Engineers

Rate

Amount




Item
No

10

11

12

Clause 6.0 - Contractor's site representative
Frore Vi, T, Item
Clause 7.0 - Compliance with laws and regulations

Without limiting the generality of the provisions of
clause 7.0, the contractor's attention is drawn to the
provisions of the Construction Regulations, 2003 issued
in terms of the Occupational Health and Safety Act,
1993. It is specifically stated that the employer shall
prepare a documented health and safety specification
for the works and that the employer shall ensure that
the contractor has made provision for the cost of health
and safety measures during the execution of the works.
The contractor shall price opposite this item for
compliance with the act and the regulations and the
reasonable provisions of the aforementioned health and
safety specifications [7.1]

Froerr, Vi Toos ltem
Clause 8.0 - Works risk

Frorrie Vi oo ltem
Clause 9.0 - Indemnities

Froii, Vi Tro, Item
Clause 10.0 - General insurances

Froer, Vi T ltem
Clause 11.0 - Special insurances

Clause 12.0 - Effecting insurances

Foeereeeeeeeeeinn, Vi, IS ltem

Carried to Collection
Bill No. 1
PRELIMINARIES
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Quantity

1.00

1.00

1.00

1.00

1.00

N/A

1.00

A236

BVi Consulting Engineers

Rate

Amount




Item
No

13

14

15

16

17

18

19

20

21

Clause 13.0 - Assignment

Froiie, Vi oo ltem
Clause 14.0 - Security

Fromeeeeeeeieen, Vi T ltem

Execution (A15 - A23)

Clause 15.0 - Preparation for and execution of the
works

Fror, Vi, T, Item
Clause 16.0 - Site and access

Froi, Vi Tro, Item
Clause 17.0 - Contract instructions

Froer, Vi, T ltem
Clause 18.0 - Setting out of the works

Frorri Vi Toos ltem
Clause 19.0 - Temporary works and plant

Froi, Vi oo Item
Clause 20.0 - Nominated subcontractors

Froerr, Vi, T ltem
Clause 21.0 - Selected subcontractors

| Vi, T, Iltem

Carried to Collection
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Quantity
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1.00

1.00

1.00

A236

BVi Consulting Engineers

Rate

Amount




Item
No

22

23

24

25

26

27

28

29

30

Clause 22.0 - Employer's direct contractors
Clause 23.0 - Contractor's domestic subcontractors

Foeereeeeeee, Vi, I ltem

Completion (A24 - A30)

Clause 24.0 - Practical completion

Froe Vi oo Item
Clause 25.0 - Works completion

Froii, Vi Tro, Item
Clause 26.0 - Final completion

Froer, Vi, LT ltem
Clause 27.0 - Latent defects liability period

Frorri Vi Toos ltem
Clause 28.0 - Sectional completion

Frore Vi T

Clause 29.0 - Revision of date for practical completion
Froerr, Vi, LT ltem
Clause 30.0 - Penalty for late or non completion

| Vi, T, Iltem

Carried to Collection
Bill No. 1
PRELIMINARIES

WALTER SISULU RESTAURANT REFURBISHMENT - TENDER
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Quantity

N/A

1.00

1.00

1.00

1.00

1.00

N/A

1.00

1.00

A236

BVi Consulting Engineers

Rate

Amount




Item

No

31

32

33

34

35

36

37

38

Payment (A31 - A35)

Clause 31.0 - Interim payment

Froerre, Vi, [T
Clause 32.0 - Adjustment to the contract value
Froer, Vi LT
Clause 33.0 - Recovery of expense and loss
Fror, Vi, T,
Clause 34.0 - Final account and final payment
Frome Vi T
Clause 35.0 - Payment to other parties
Froer, Vi, [T

Termination (A36 - A39)

Clause 36.0 - Termination by employer - contractor's
default

Fieerieeeeeeeeeinn, Vi, J IR

Clause 37.0 - Termination by employer - loss and
damage

| ST Vi, T,

Clause 38.0 - Termination by contractor - employer's
default

| Vi, T,

Carried to Collection
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ltem

ltem

Iltem

ltem

ltem

ltem

ltem

ltem
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Quantity

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

A236

BVi Consulting Engineers

Rate

Amount




Item
No

39

40

41

42

43

Clause 39.0 - Termination - cessation of the works
Foeereeeeeceeeenn, Vi, IS ltem

Dispute (A40)

Clause 40.0 - Settlement of disputes

| S Vi, T, Iltem

Post tender provisions (A41)

Clause 41.0 - Post tender provisions

The contractor is to complete before submission of his
tender the JBCC Principal Building Agreement Contract
Data CE

Further provisions and information agreed by the
parties: Refer to Contract Data EC Point 6

Fieerieeeeeeeennn, Vi, J O ltem

Section B - Preliminaries

Definitions and interpretation (B1)

Clause 1.0 - Definitions and interpretation
Frore Vi Tiiiiii, ltem

Documents (B2)

Clause 2.1 - Checking of documents

| Vi, T, Iltem

Carried to Collection
Bill No. 1
PRELIMINARIES
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Quantity

1.00

1.00

1.00

1.00

1.00

A236

BVi Consulting Engineers

Rate
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Item
No

44

45

46

47

48

49

50

Clause 2.2 - Bills of quantities

The quantities are provisional Yes
Frore Vi T ltem
Clause 2.3 - Availability of construction documentation

Construction documentation is complete No

| Vi, B ISP Item
Previous work and adjoining properties (B3

Clause 3.1 - Previous work - dimensional accuracy
Froe Vi oo Item
Clause 3.2 - Previous work - defects

Froii, Vi Tro, Item
Clause 3.3 - Inspection of adjoining properties

Froer, Vi, T ltem

Samples, shop drawings and manufacturer's
instructions (B4)

Clause 4.1 - Samples of materials
Frorrriiee, Vi, T, ltem
Clause 4.2 - Workmanship samples

| ST Vi, T, Item

Carried to Collection
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Quantity

1.00

1.00

1.00

1.00

1.00

1.00

1.00

A236

BVi Consulting Engineers

Rate

Amount




Item
No

51

52

53

54

55

56

57

58

Clause 4.3 - Shop drawings
Frore Vi, T, Item

Clause 4.4 - Compliance with manufacturer's
instructions

Foeereeeeee, Vi, B I ltem

Deposits and fees (B5)

Clause 5.1 - Deposits and fees
Fror, Vi, T, ltem

Temporary services (B6

Clause 6.1 - Water

Froer, Vi, T ltem
Clause 6.2 - Electricity

Frorr Vi Toos ltem
Clause 6.3 - Telecommunication facilities

Froii, Vi oo Item
Clause 6.4 - Ablution facilities

Froerre, Vi, T ltem

Prime cost amounts (B7)

Clause 7.1 - Responsibility for prime cost amounts

| Vi, IS ltem

Carried to Collection
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1.00

1.00

1.00

1.00

1.00

1.00

1.00

A236

BVi Consulting Engineers

Rate

Amount




Item
No

59

60

61

62

63

64

65

66

67

Special attendance on n/s subcontractors (B8)

Clause 8.1 - Special attendance
Foveerieeereeeeeen, Vi, IO

General (B9

Clause 9.1 - Protection of the works
| Vi, IS

Clause 9.2 - Protection/isolation of existing/sectionally
occupied works

Fromee Vi T
Clause 9.3 - Security of the works

Froer, Vi, LT
Clause 9.4 - Notice before covering work
Frorr, Vi, T,
Clause 9.5 - Disturbance

Froe Vi T
Clause 9.6 - Environmental disturbance
Froerre, Vi, LT
Clause 9.7 - Works cleaning and clearing
Froer, Vi, [T
Clause 9.8 - Vermin

| Vi, IS

Carried to Collection
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Quantity

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

A236

BVi Consulting Engineers

Rate

Amount




Item
No

68

69

70

Clause 9.9 - Overhand work

Foeereeeeeceeeenn, Vi, IS ltem

Section C - Specific Preliminaries

Site instructions

Contract Instructions issued on site are to be recorded
in triplicate in a site instruction book which is to be
maintained on site by the contractor

Froeeeeeee Vi, [ ltem
Warranties for material and workmanship

Where warranties for materials and/or workmanship
are called for, the contractor shall obtain a written
warranty, addressed to the employer, from the firm
supplying the materials and/or doing the work and shall
deliver same to the principal agent on the final
completion of the contract. The warranty shall state
that workmanship, materials and installation are
warranteed for a specified period from the date of final
completion and that any defects that may arise during
the specified period shall be made good at the expense
of the firm supplying the materials and/or doing the
work, upon written notice to do so. The warranty will
not be enforced if the work is damaged by defects in
the construction of the building in which case the
responsibility for replacement shall rest entirely with
the contractor

Frvriieeeis Vi, [ I Iltem

Carried to Collection
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Quantity

1.00

1.00

1.00

A236

BVi Consulting Engineers

Rate

Amount




Item
No

71

Co-operation of the contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the final building cost does not exceed the
budget. The principal agent undertakes to make
available to the contractor all budgetary allowances and
cost assessments/reports to enable the proper
procedure to be implemented and the contractor shall
attend all cost plan review and cost management
meetings. The contractor undertakes to extend these
procedures, as necessary, to all subcontractors

| Vi, J IR ltem

Summary of categories
Category : Fixed R...oococevivvvieiiiiieeiiieee e,

Category : Value Ru..cceovviciiiieieeeeeciieeeeee,

Category : Time  Ruucvccoceeeeveeeveeeenneens

Carried to Collection
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Quantity

1.00

A236

BVi Consulting Engineers
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Amount




A236
BVi Consulting Engineers

Bill No. 1
PRELIMINARIES
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 1
2
3
4
5
6
7
8
9
10
11
12
13
Carried to Summary R
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Item
No

BILL NO. 2

ALTERATIONS

Tenderers are referred to "Building Conditional
Assessment Report Rev 1" and Drawing No LPD 1901-
CS1000

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the tenderer shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
salvageable from the alterations. No claim for any
variations of the contract sum in respect of the nature
and extent of the work or of inferior or damaged
materials will be entertained

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to tenants in the building and
to adjoining premises and their tenants. He shall
provide proper protection and provide, erect and
remove when directed, any temporary tarpaulins that
may be necessary during the progress of the works, all
to the satisfaction of the principal agent

Making good of finishes shall include making good of the
brick and concrete surfaces onto which the new finishes
are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new
items (doors, windows, fittings, etc.)

Carried to Collection
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A236
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Item
No

REMOVAL OF EXISTING WORK

Breaking up, clean and setting aside for re-use and re-
lay to falls including ground preparation

50mm Thick brick paving with mortar joints (item 49)

Breaking down and removing brickwork, etc.

One brick walls (item 17)

Taking out and removing doors, windows, et.

500 x 600mm Timber window opening section and
replace with new glazed opening section (item 14)

Double door and replace with new double door to
match existing including taking off ironmongery from
existing door and re-fix to new door (item 45)

Taking up and removing waterproofing, etc. and
preparing screeds, plaster, concrete or brickwork for
new waterproofing

Torch-on waterproofing to roofs

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc.

Damaged corrugated steel roof sheeting including
replacing with new sheeting to match existing (item 12)

Acoustic tile suspended ceilings, including suspension
grid, hangers, cornices, etc.

80 x 200mm L-shaped barge board

75mm Gypsum coved cornice (item 59)

Carried to Collection

Bill No. 2
ALTERATIONS

m2

m2

No

No

m2

m2

m2
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Quantity

99

151

A236

BVi Consulting Engineers

Rate

Amount




Item
No

10

11

12

13

14

15

16

Taking out/off and removing sundry metalwork

100 x 80mm Sheet steel rainwater gutter
80mm Diameter sheet steel rainwater downpipe

Taking out and removing sanitary fittings, tanks,

geysers, etc., including disconnecting from pipes, traps,

etc. and making good floor and wall finishes (making
good tiling and paintwork elsewhere)

Toilet seat and cover and replace with new to match
existing (item 61)

PREPARATORY WORK TO EXISTING
SURFACES

Cleaning existing surfaces by high pressure washer,
scrubbing and washing with approved cleaning agent

Stone wall (item 3)

MAKING GOOD OF FINISHES ETC.

Making good gypsum plasterboard ceilings

Clean out crack in ceiling and fill with crack filler (item
62 & 63)

Making good external cement plaster

Patch and make good damaged plaster reveal 100mm
wide (item 10)

Chop off plaster from walls, fix chicken wire and re-
plaster (item 35)

Carried to Collection

Bill No. 2
ALTERATIONS

No

m2

m2
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29

12
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BVi Consulting Engineers

Rate

Amount




Item
No

17

18

19

20

SUNDRIES

Cut back/prune tree at main entrance (item 4)

Cut back end of 50 x 225mm timber beam by 200mm
and remove (item 8)

Fit 50mm diameter x 300mm long pvc spout through
one brick wall and make good plaster

Check screws on corrugated iron roof and screw down
and secure screws where necessary

Carried to Collection

Bill No. 2
ALTERATIONS

No

No

No

m2
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A236
BVi Consulting Engineers

Bill No. 2
ALTERATIONS
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 15
16
17
18
Carried to Summary R
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Item
No

BILL NO. 3

GENERAL BUILDERS WORK

Tenderers are referred to Drawing No LPD 1901-CS1000
MASONRY

BRICKWORK

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

One brick walls m2

BRICKWORK SUNDRIES

Cutting toothings and bonding new brickwork to
existing m2

2.5mm Galvanised brick reinforcement

150mm Wide Brickforce built in horizontally m

WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc. shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets, etc. with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

Carried to Collection
Bill No. 3
GENERAL BUILDERS WORK
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Quantity

10

A236

BVi Consulting Engineers

Rate

Amount




Item
No

WATERPROOFING TO ROOFS ETC.

One layer "Derbigum SP4" membrane by means of
"torchfusion" in accordance with the manufacturers

specification

On roofs m2

Two coats "Silvakote" bituminous aluminium paint

On waterproofing to roofs m2

"Plascon PWC20" fibre reinforced crack bridging
compound (or similar approved)

On top surface of 230mm wide parapet and chimney
walls including returning at least 50mm on adjacent
verticals m

CARPENTRY AND JOINERY

EAVES, VERGES, ETC.

"Everite" fascias and barge boards

12 x 225mm Fascias including aluminium H-profile
jointing strips m

80 x 200mm L- shaped type 721-731 barge boards
including aluminium H-profile jointing strips m

SUNDRIES

Close up 1500 x 1200mm opening in wall with
Chipboard panel including paint (item 64) No

Carried to Collection
Bill No. 3
GENERAL BUILDERS WORK
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110

89

A236

BVi Consulting Engineers

Rate

Amount




Item
No

10

11

12

13

14

CEILINGS, PARTITIONS AND ACCESS
FLOORING

SUPPLEMENTARY PREAMBLES

Proprietary suspended ceilings

Hangers, suspension grids, "lay-in" panels, etc. are to
be in accordance with the manufacturers'
recommendations

SUSPENDED CEILINGS

1 200 x 600 x 12,5mm thick "Donn Gyprex White" vinyl
faced gypsum ceiling tiles laid on 'Donn T38' pre-painted
aluminium capped exposed tee suspension system
including galvanised main tees, cross tees, hold-down
clips, wedges, etc., all suspended with galvanised
2.5mm wire at not exceeding 1 200mm centres strictly in
accordance with the manufacturers instructions

Horizontal ceilings suspended not exceeding 1m below
timber trusses m2

Extra over ceilings for opening for 600 x 1200mm light
fitting No

Cornices, perimeter trims, etc. to suspended ceilings

"Gyproc" 45 x 35mm flush plaster trim (code 1972) m
75mm "Rhino" gypsum plasterboard cornices, nailed m
METALWORK

STAINLESS STEEL MINOR WORK

Corner protectors

38 x 38mm Angle section corner protectors in varying
lengths fixed to tiled corners m

Carried to Collection
Bill No. 3
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Quantity

151

25

111

69

A236

BVi Consulting Engineers

Rate

Amount




Item
No

15

16

17

18

GALVANISED STEEL MINOR WORK

0,.6mm Galvanised sheet metal flashings, linings,

copings, etc.

120mm Girth cover flashing including fixing m
300mm Girth headwall flashing including fixing m
PLASTERING

EXTERNAL PLASTER

Cement plaster wood floated, on brickwork

On walls m2

On narrow widths not exceeding 300mm wide m2

PLUMBING AND DRAINAGE

SUPPLEMENTARY PREAMBLES

Copper pipes

Pipes shall be hard drawn and half-hard pipes of the
class described. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), Class
2 (half-hard) and Class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Capillary solder fittings shall comply with ISO
2016

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc. to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition

Carried to Collection
Bill No. 3
GENERAL BUILDERS WORK
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13

A236

BVi Consulting Engineers

Rate

Amount




Item
No

19

20

21

22

23

24

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc.,
casting in, building in or suspending not exceeding 1m
below suspension level

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with the relevant section of SANS
2001

General

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc. shall be deemed
to include excavation, bedding, backfilling, compaction
and disposal of surplus material on site

RAINWATER DISPOSAL

0,6mm Galvanised sheet steel gutters and rainwater

pipes

100 x 80mm Roof gutters with beaded front edge
Extra over gutter for stopped end

Extra over gutter for 80mm diameter outlet
80mm Diameter rainwater downpipes

Extra over rainwater downpipe for bend

Extra over rainwater downpipe for shoe

Carried to Collection

Bill No. 3
GENERAL BUILDERS WORK

No

No

No

No
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29
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BVi Consulting Engineers

Rate
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Item
No

25

26

27

28

29

30

31

STORMWATER DRAINAGE

Approved uPVC stormwater pipes

110mm Diameter pipes laid in and including trenches
not exceeding 1m deep

Extra over PVC pipe for 100mm bend

Sumps, catchpits, inspection chambers, etc. including
concrete kerbs or precast concrete cover slabs, gratings
and covers

Construct stormwater catchpit size 300 x 300 x 400mm
deep internally in existing paved area including steel
mentis grating and frame, 100mm PVC outlet through
one brick wall and making good paving and plaster to
wall (See position item 18)

Construct stormwater catchpit/channel size 300mm
wide x 1 700mm long x 400mm deep internally in
existing paved area including steel mentis grating and
frame and making good paving (item 41)

Connect 110mm diameter pipe into existing stormwater
catchpit and make good

Sundries

Clean out and remove debris from 500mm wide open
concrete stormwater channel

Clean out and remove debris from existing 100 x 80mm
gutters

Carried to Collection

Bill No. 3
GENERAL BUILDERS WORK

No

No

No

No
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39

35

A236

BVi Consulting Engineers

Rate

Amount




Item
No

32

33

WATER SUPPLIES

Class 0 copper pipes with capillary couplings

15mm Copper water pipe fixed to wall m
15mm Copper water pipe fittings No
PAINTWORK

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

Carried to Collection
Bill No. 3
GENERAL BUILDERS WORK

WALTER SISULU RESTAURANT REFURBISHMENT - TENDER
SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE

-26-

Quantity

A236

BVi Consulting Engineers

Rate

Amount




A236
BVi Consulting Engineers

Item Quantity Rate Amount
No

PAINTWORK ETC. TO NEW WORK

One coat "Plascon Merit plaster primer" and two coats
"Plascon mat acrylic" paint

34 | On external plastered walls m2 15

One coat "Plascon Professional plaster primer" and two
coats "Plascon Velvaglo" paint

35 | On fibre cement fascias and barge boards exceeding
300mm girth m2 3

One coat "Plascon Merit metal primer" and two coats
"Plascon Velvaglo" paint

36 | On galvanised sheet metal rainwater downpipes not
exceeding 300mm girth m 12

37 | On galvanised sheet metal rainwater gutters not
exceeding 300mm girth m 29

Sand down and apply one sealer coat and two coats
"Woodcare" suede varnish

38 | On timber doors m2 5

PAINTWORK ETC. TO PREVIOUSLY PAINTED
WORK

One coat "Bonding Liquid" and two coats "Plascon mat
acrylic" paint

39 | Oninternal plastered walls m2 2
40 | On external plastered walls m2 609

41 | On plastered internal ceilings m2 13

Carried to Collection R

Bill No. 3

GENERAL BUILDERS WORK
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Item
No

42

43

44

45

46

47

48

49

50

One coat "Plascon Professional plaster primer" and two
coats "Plascon Velvaglo" paint

On fibre cement fascias and barge boards exceeding
300mm girth

On fibre cement fascias and barge boards not exceeding
300mm girth

Two coats roof paint

Corrugated sheet iron roof sheeting (measured over flat
surface)

"Klip-Lok" profile roof sheeting (measured over flat
surface)

Two coats "Plascon Velvaglo" paint

On sheet metal rainwater downpipes not exceeding
300mm girth

On sheet metal rainwater gutters not exceeding 300mm
girth

Sand down and apply one sealer coat and two coats
"Woodcare" suede varnish

On glazed timber doors and windows (both sides
measured)

On timber doors

On timber door frames

Carried to Collection

Bill No. 3
GENERAL BUILDERS WORK

m2

m2

m2

m2

m2

m2
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14

36

625

283

45

35

268

13

A236

BVi Consulting Engineers

Rate

Amount




A236
BVi Consulting Engineers

Item Quantity Rate Amount
No

ELECTRICAL WORK

51 | Neaten by supply and fix 25 x 40mm trunking against
wall and re-routing wires in trunking (item 51) m 54

52 | Neaten by supply and fix 40 x 40mm trunking against
wall and re-routing wires in trunking (item 25, 28) m 20

53 | Neaten by supply and fix 50 x 50mm trunking against
wall and re-routing wires in trunking m 2

54 | Neaten by supply and fix 100 x 100mm trunking against
wall and re-routing wires in trunking m 2

55 | Remove existing light fitting and replace with new
(Allow PC R500.00 for new light fitting) (item 60) No 1

56 | Disconnect, make safe and remove light fittings in
suspended ceiling No 17

57 | Install and connect 600 x 1200mm LED light fitting in
suspended ceiling grid (Allow PC R 1200.00 for light

fitting) No 25
58 | Provide electrical COC Item 1.00

39 | Provide the sum of R10 000.00 (Ten Thousand) for
electrical work not detailed at time of tender ltem 1.00 10 000.00 10 000,00

Carried to Collection R

Bill No. 3
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BVi Consulting Engineers

Bill No. 3
GENERAL BUILDERS WORK
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 20
21
22
23
24
25
26
27
28
29
Carried to Summary R
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Item
No

BILL NO. 4

WATER PIPELINE

PLUMBING AND DRAINAGE

SUPPLEMENTARY PREAMBLES

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with the relevant section of SANS
2001

General

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc. shall be deemed
to include excavation, bedding, backfilling, compaction
and disposal of surplus material on site

WATER SUPPLIES

Tenderers are referred to drawing 34398-07-140-01-01

HDPE PE100 PN16 pipes

50mm Diameter pipes laid in and including trenches not
exceeding 1m deep including excavation, backfilling and
Class B bedding m

Extra over HDPE PE100 PN16 pressure pipes for

fittings

50mm 90° bend No

50mm 60° bend No
Carried to Collection

Bill No. 4

WATER PIPELINE
WALTER SISULU RESTAURANT REFURBISHMENT - TENDER
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A236

BVi Consulting Engineers

Rate

Amount




Item
No

10

11

12

13

14

15

16

HDPE PE100 PN20 pipes

50mm Diameter pipes laid in and including trenches not
exceeding 1m deep including excavation, backfilling and
Class B bedding

Sundries

400 x 400 x 300mm Concrete thrust block

50mm Isolation valve

Allow for connection into existing pipe

Allow for connection into reservoir

VALVE CHAMBER AND FITTINGS

Tenderers are referred to drawing 34398-07-140-01-02
5300 x 2 250 x 1 800mm Deep overall concrete valve
chamber consisting of 300mm thick walls and 200mm
thick floor and roof slab, steel catladder, manhole cover

and frame, benching, drain outlet and drain pipe

E1 - Stub flange with ring to fit and including 50-40mm
HDPE reducer

E2 - 40NB Flanged pipe, overall 490mm long
E3 - 40NB Flanged gate valve

E4 - 40NB "AVK" dismantling joint NP16

E5 - 40NB Flanged pipe, overall 895mm long
E6 - 40NB Flanged pipe, overall 585mm long

E8 - 40NB Flanged equal tee

Carried to Collection

Bill No. 4
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No

No

No

No

No

No

No

No

No

No

No
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Item
No

17

18

19

20

21

22

23

24

E9 - 40NB Blank flange

E10 - "Vent-O Mat" 025RBX2511 air valve

E11 - "Cobra" 1090-25 ball valve

E12 - 40NB "Bermad WW-700 Sigma" level control
valve (WW-700EN-SIGMA-1.5"-757-80-M6-Y-16-00-PB-

U-66)

E13 - 40NB Flanged pipe with puddle flange, overall
700mm long

Disinfecting

Disinfecting water pipe and tank system
Testing
Testing water pipe system

Pressure testing existing water pipe system

Carried to Collection

Bill No. 4
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No

No

No

No
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ltem
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Bill No. 4
WATER PIPELINE

COLLECTION

Total Brought Forward from Page No.
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A236
BVi Consulting Engineers

Item Quantity Rate Amount
No

BILL NO. 5

PROVISIONAL SUMS

General

Work for which budgetary allowances are provided will
be measured and valued in accordance with the
relevant building agreement and deducted in whole or
in part if not required without any compensation for
loss of profit on the said allowances

BUDGETARY ALLOWANCES

Gates

1 | Provide the sum of R8 800.00 (Eight Thousand Eight
Hundred) for refuse gate including paint and fixing in
position Item 1.00 8 800.00 8 800.00

Access to external door

2 | Provide the sum of R11 000.00 (Eleven Thousand) to
create access to Kiosk door ltem 1.00 11 000.00 11 000,00

Cold rooms

3 | Provide the sum of R22 000.00 (Twenty Two Thousand)
to service and replace all gaskets to cold rooms Item 1.00 22 000.00 22 00000

Sewer

4 | Provide the sum of R330 000.00 (Three Hundred and
Thirty Thousand) for work to sewer line Item 1.00| 330 000.00 330 000,00

Sundry building work

5 | Provide the sum of R120 000.00 (One Hundred and
Twenty Thousand) for sundry demolitions and
alterations ltem 1.00{ 120 000.00 120 00000

Carried to Summary R

Bill No. 5
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FINAL SUMMARY
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ALTERATIONS

GENERAL BUILDERS WORK

WATER PIPELINE

PROVISIONAL SUMS

SUB-TOTAL

ADD : VALUE ADDED TAX AT 15%

TOTAL OF THE PRICES
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South African National Biodiversity Institute
Appointment of a contractor for the refurbishment of the restaurant and upgrade to the water supply for the South African National
Biodiversity Institute (SANBI) at the Walter Sisulu National Botanical Garden, Roodepoort No.: SANBI: G449/2022

PART C: THE CONTRACT
Part C3: Scope of Work

C3.1 Description of the Works

C3.1.1 Employer’s Objectives

The Employer’s objective is to repair and refurbish the existing restaurant and installation of new water supply pipe
at the WALTER SISULU NATIONAL BOTANICAL GARDEN, ROODEPOORT.

C3.1.2 Extent of the Works

The scope of works includes but is not limited to the following:
The following is a brief outline of the scope of works:

Refurbishment to existing restaurant
Paint external walls and roof sheeting
Servicing and repairs to waterproofing, approximately 100 m?
External construction works:
o External works in areas where defined
o0 Maintenance and inspection of existing services
o  Water supply pipeline, approximately 440m and new valve chamber
Specialist installations:
o Electrical installation: general repairs, neaten cabling and replace light fittings

The Contractor will be required to construct the works in conformity with design criteria specified in the Project
Specification and/or shown on the drawings. The scope of work supplied must not be seen as exclusive and may
be changed at any stage by the Employer.

C3.1.3 Location of the Works

The project is located at the Walter Sisulu National Botanical Garden, Malcolm Road, Poortview, Roodepoort,
Gauteng

C3.2 Construction

C3.2.1 Construction Standards

The General Preambles for Trades (2017 Edition) recommended and published by the Association of South African
Quantity Surveyors shall be deemed to be incorporated in the Bills of Quantities, with amendments as follows:
References to “Architect” in the Model Preambles are to be read as “Principal Agent” shall apply to this contact.

This publication is available from The Association of South African Quantity Surveyors, P.O. Box 3527, Halfway
House, 1685 - telephone (011) 315-4140, before a Tender is submitted.

The SANS 1200 Standardised Specification for Civil Engineering Construction prepared by Standards South Africa
and specific amendments and additions to the SANS 1200 Standardized Specifications shall apply to this contract
(for all Structural and Civil Work).

The SANS 1200 Standardised Specification publications are available from Standard South Africa, Private Bag
X191, Pretoria, 0001.

C3.2.2 Plant and Materials

C3.2.2.1 Plant and Materials Supplied by the Employer
None

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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South African National Biodiversity Institute
Appointment of a contractor for the refurbishment of the restaurant and upgrade to the water supply for the South African National
Biodiversity Institute (SANBI) at the Walter Sisulu National Botanical Garden, Roodepoort No.: SANBI: G449/2022

C3.2.2.2 Materials, Samples and Shop Drawings

C3.23

C3.2.3.1

C3.23.2

C3.24

C3.241

C3.24.2

C3.243

C3.24.4

C3.2.5

C3.2.5.1

C3.252

C3.253

C3.254

C3.25.5

C3.256

C3.25.7

C3.258

C3.2.6

All materials are to be tested by a commercial laboratory as directed by the Engineer.

Construction Equipment

Requirements for Equipment
The Contractor is required to use plant and equipment that is sufficient for the contract.

Equipment Provided by the Employer
None

Existing Services

Known Services

As-built information is unavailable at the time of Tender, the onus still lies with the main Contractor to ensure
that no services are damaged during the construction phase.

Treatment of Existing Services
Contractor to use caution.

Use of Detection Equipment for the Location of Underground Services
At Principal Contractor’s discretion.

Damage to Services

It is the responsibility of the Principal Contractor to ensure that no services are damaged during the construction
process. In case the known services are damaged, the Principal Contractor shall be responsible for the repair of
the services to the original state before it was damaged, as well as all cost associated with the damaged service.

Site Establishment

Services and Facilities Provided by the Employer
None.

Facilities Provided by the Contractor
The onus lies with the Principal Contractor to find a suitable camp site, approved by the Principal Agent.

Storage
No requirements are specified.

Other Facilities and Services
No requirements are specified.

Vehicles and Equipment
No requirements are specified.

Advertising Rights
It is the Principal Contractor’s responsibility that no suppliers advertise on site. Any advertisement(s) from
Suppliers shall be removed at the cost of the Principal Contractor.

Notice Boards

The Principal Contractor is allowed to place a Notice Board on site. The maximum allowed size of this board
should be 2 x 3m.

Office Accommodation for Meeting Room
No requirements are specified.

Site Usage

The Contractors are not allowed to work outside the allowed working hours, as agreed with the Principal Agent.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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South African National Biodiversity Institute
Appointment of a contractor for the refurbishment of the restaurant and upgrade to the water supply for the South African National
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C3.2.7

C3.2.71

C3.2.7.2

C3.2.7.3

C3.2.7.4

Features requiring special attention

Site Maintenance

During progress of the work and upon completion thereof, the Site of the Works shall be kept and left in a clean
and orderly condition. The Contractor shall store materials and equipment for which he is responsible in an orderly
manner and shall keep the Site free from debris and obstructions.

Construction in restricted areas

Working space is sometimes restricted. The construction method used in these restricted areas largely depends
on the Contractor's Plant. Notwithstanding, measurement and payment will be strictly according to the specified
cross-sections and dimensions irrespective of the method used, and the rates and prices bidded will be deemed
to include full compensation for any difficulties encountered by the Contractor while working in restricted areas.
No extra payment nor any claim for payment due to these difficulties will be considered.

Sub-Contractors

All matters pertaining to subcontractors (including Selected Subcontractors) and the work executed by them shall
be dealt with directly between the Principal Agent and the Contractor in the context of all subcontract work being
an integral part of the Works for which the Contractor is responsible.

The Principal Agent will not liaise directly with any subcontractors, nor will he issue instructions concerning the
subcontract works directly to any subcontractor.

All matters arising from the subcontract agreements shall be dealt with directly between the Contractor and the
subcontractors and the Principal Agent will not become involved.

Testing and Quality Control
(a) Contractor to Engage Services of an Independent Laboratory

Notwithstanding the requirements of the Specifications pertaining to testing and quality control, the Contractor
shall engage the services of an approved independent laboratory to undertake all testing of materials, the
results of which are specified in, or may reasonably be inferred from, the Contract. These results will be taken
into consideration by the Principal Agent in deciding whether the quality of materials utilised and workmanship
achieved by the Contractor comply with the requirements of the Specifications.

The Contractor shall be responsible for arranging with the independent testing laboratory for the timeous
carrying out of all such testing specified in the Contract, at not less than the frequencies and in the manner
specified. The Contractor shall promptly provide the Principal Agent with copies of the results of all such
testing carried out by the independent laboratory.

For the purposes of this clause, an "independent laboratory" shall mean an "approved laboratory" which is not
under the management or control of the Contractor and in which the Contractor has no financial interest, nor
which has any control or financial interest in the Contractor.

(b) Costs of Testing

The costs of all testing carried out by the independent laboratory shall be borne by the Contractor and shall
be deemed to be included in the bided rates and prices for the respective items of work as listed in the Bills
of Quantities and which require testing in terms of the Specifications. No separate payments will be made by
the Employer to the Contractor in respect of any testing carried out.

Where, as a result of the consistency of the materials varying or as a result of failure to meet the required
specifications for the work, it becomes necessary to carry out additional tests (e.g. re-tests on rectified work
and/or replacement materials), the costs of such additional testing shall be for the Contractor’s account.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C3.2.7.5  Access to property

The Contractor shall organise the work to cause the least possible inconvenience to the public and to the property owners
adjacent to or affected by the work, and except as hereunder provided, shall at all times provide and allow pedestrian and
vehicular access to properties within or adjoining or affected by the area in which he is working. If, as a result of restricted
road reserve widths and the nature of the work, the construction of bypasses is not feasible, construction shall be carried out
under traffic conditions to provide access to erven and properties. Notwithstanding the foregoing, the Contractor may, with the
prior approval of the Engineer (which approval shall not be unreasonably withheld), make arrangements with and obtain the
acceptance of the occupiers of erven and properties to close off part of a street, road, footpath or entrance temporarily,
provided that the Contractor duly notifies the occupiers of the intended closure and its probable duration, and reopens the
route as punctually as possible. Where possible, such streets, roads, footpaths and entrances shall be made safe and
reopened to traffic overnight. Such closure shall not absolve the Contractor from his obligations under the Contract to provide
access at all times. Barricades, traffic signs, drums and other safety measures appropriate to the circumstances shall be
provided by the Contractor to suit the specific conditions.

C3.2.7.6  Monthly statements and payment certificates

The statement to be submitted by the Contractor at his own cost, strictly in accordance with the standard payment certificate
prescribed by the Engineer, in digital electronic computer format. The Contractor shall, together with a copy of the digital
electronic computer file of the statement, submit two (2) A4 size paper copies of the statement.

For the purposes of the Engineer’s payment certificate, the Contractor shall subsequently be responsible, at his own cost, for
making such adjustments to his statement as may be required by the Engineer for the purposes of accurately reflecting the
actual quantities and amounts which the Engineer deems to be due and payable to the Contractor in the payment certificate.

The Contractor shall, at his own cost, make the said adjustments to the statement and return it to the Engineer within three
(3) normal workings days from the date on which the Engineer communicated to the Contractor the adjustments required. The
Contractor shall submit to the Engineer five (5) sets of A4 size paper copies of such adjusted statement, together with a copy
of the electronic digital computer file thereof.

Any delay by the Contractor in making the said adjustments and submitting to the Engineer the requisite copies of the adjusted
statement for the purposes of the Engineer’s payment certificate will be added to the times allowed to the Engineer in terms
of Subclause 6.10.4 of the Conditions of Contract to submit the signed payment certificate to the Employer and the Contractor.
Any such delay will also be added to the period in which the Employer is required to make payment to the Contractor.

C3.2.7.7 Notices, signs, barricades and advertisements

All notices, signs and barricades, as well as advertisements, may be used only if approved by the Engineer. The Contractor
shall be responsible for their supply, erection, maintenance and ultimate removal and shall make provision for this in his bidded
rates.

The Engineer shall have the right to instruct the Contractor to move any sign, notice or advertisement to another position, or
to remove it from the Site of the Works if in his opinion it is unsatisfactory, inconvenient or dangerous.

C3.2.7.8 Workmanship and quality control

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications and
Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control system and provide
suitably qualified and experienced engineers, foremen, surveyors, materials technicians, other technicians and technical staff,
together with all transport, instruments and equipment to ensure adequate supervision and positive control of the Works at all
times.

The cost of supervision and process control, including testing carried out by the Contractor, will be deemed to be included in
the rates bidded for the related items of work. The Contractor's attention is drawn to the provisions of the various Standardized
Specifications regarding the minimum frequency of testing required. The Contractor shall, at his own discretion increase this
frequency where necessary to ensure adequate control. On completion and submission of every part of the work to the
Engineer for examination and measurement, the Contractor shall furnish the Engineer with the results of the relevant tests,
measurements and levels to demonstrate the achievement of compliance with the Specifications

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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C3.3 Management

C3.31 Planning and Programming

C3.3.1.1 General

This clause describes the requirements for the preparation, submission, updating and revision of the
programme for the works. The requirements are in addition to or in expansion of the JBCC PBA clause [15.6].

The programme shall be used by the Contractor to plan and execute the works. The programme shall also be
used by the Principal Agent to monitor progress and be the sole basis for the assessment of revisions of the
date for Practical Completion.

The programme shall be produced by the Contractor as follows:

a) A programme for the totality of the works shall be submitted to the Principal Agent for acceptance. If the
Principal Agent does not accept such programme, it shall be revised and amended until it is accepted by
the Principal Agent. This programme will then be regarded as the baseline programme.

b) This baseline programme shall be updated with actual progress on a monthly basis, or any more frequent
basis as necessitated by construction events. The Contractor may submit to the principal for acceptance
revisions to the baseline programme.

c) Acceptance by the Principal Agent of any programme submitted by the Contractor does not make such
programme a contract document, nor does it mandate that the works shall be constructed strictly in
accordance therewith. The Contractor at all times remains responsible for the construction of the works.

C3.3.1.2 Submission of Programme

Within 10 (Ten) working days of been given possession of the site, the Contractor shall submit to the Principal
Agent for his review and acceptance a programme for the whole of the works showing the order in which the
Contractor proposes to execute the works. This programme becomes the baseline programme upon
acceptance by the Principal Agent. The baseline programme shall have regard to the contract completion dates,
any other milestones and any restraints set out in the contract. Thereafter, if the actual progress does not
conform with the baseline programme, the Principal Agent is entitled to require the Contractor to submit a
revised programme showing the order of activities necessary to ensure completion of the works by the contract
completion dates.

The Contractor shall supply the Principal Agent with an electronic copy of each programme, together with a
print-out bar chart or tabular report in a pre-agreed format. All programmes shall be prepared and submitted
using Microsoft Project software.

Within 10 (Ten) working days of the Contractor submitting a programme complete with all the information
required by this clause to the Principal Agent for acceptance, the Principal Agent will accept the programme or
state reasons for not accepting the programme. If such reasons are given, the Contractor shall take account of
the reasons and resubmit the programme within 5 (five) working days.

If the Principal Agent fails to act the programme is deemed to be rejected.
The programme shall at minimum contain:

a) Time Scale (minimum):
i Days, where the period does not exceed three months. Weeks, where the project period exceeds three
months.
ii.. Months, where the period does not exceed one year.
iii. Years, where the project period exceeds one year.

b) Tasks: Where phases or stages are anticipated, this shall be the highest level of division and all tasks related to the
successful accomplishment of that phase of the area shall be grouped.
Resources allocation and task dependency shall be indicated.
c) Start and Finish Dates: All tasks shall have specific start and finish dates.
d) Critical Path: All tasks forming the programme line that will establish any delays in the overall Contract Period shall
be clearly indicated and an indication of their sensitivity characteristics shall be provided.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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e) Progress Tracking: The Contractor shall be required to periodically indicate progress per task graphically and on a
percentage basis.

f)  Non-working Time: All South African public holidays, weekends and the local traditional annual builder’s break shall
be incorporated in the programme.

No deviation from the approved sequence of construction shall be accepted without prior written approval.

The programme shall not be in the form of a bar chart only but shall show clearly the anticipated quantities of work
to be performed each month, together with the manner in which the listed plant is to be used, as well as the
anticipated earnings for the various sections of work.

The Contractor shall provide the Principal Agent with a method statement indicating the manner and sequence in
which he intends to construct the works, for each work area, with the program. In the method statement the
Contractor must address at minimum the following items:

sequence of the works for the relevant works area.

target dates for the tasks identified in sequence of the works for the relevant works area.
materials requirements.

construction plant to be used.

services affecting construction; and

any factors that could affect construction progress after commencement.

-
SeLeLse

The method statement must be approved by the Principal Agent before commencement of construction. In order
to minimize the impact on traffic, pedestrians and business the Contractor shall be required to segment the works
in such a manner that no portion of the works is more than one day ahead of the following position. These segments
of the works shall be clearly defined in the Contractor's method statement for each work area.

If, during the progress of the work, the quantities of work performed per month fall below those shown on the
program or if the sequence of operations is altered, or if the program is deviated from in any other way, the
Contractor shall, within one week after being notified by the Principal Agent, submit a revised program.

If the program is to be revised by reason of the Contractor falling behind his program, he shall produce a revised
program showing the modifications to the original program necessary to ensure completion of the Works or any
part thereof within the time for completion. Any proposal to increase the rate of work must be accompanied by
positive steps to increase production by providing more labour and plant on the Site, or by using the available labour
and plant in a more efficient manner.

Failure on the part of the Contractor to submit or to work according to the program or revised program shall be
sufficient reason for the Employer to take steps as provided for in the Contract.

The approval by the Principal Agent of any program shall have no contractual significance other than that the
Principal Agent would be satisfied if the work is carried out in accordance to such program and that the Contractor
undertakes to carry out the work in accordance with the program. It shall not limit the right of the Principal Agent to
instruct the Contractor to vary the program should circumstances make this necessary.

C3.3.1.3 Default in submission of programme(s)

Should the Contractor fail to submit a programme for acceptance as the baseline programme or not update the
programme as described above; the Principal Agent shall be entitled to withhold 25% of the amount due to the
Contractor in interim payment certificates until the Contractor has complied with its obligations in this regard.

C3.3.1.4 Monthly Report

The Contractor shall report on a monthly basis on:

a) Construction progress achieved, supported with an updated project programme, reasons for deviation from
programme and plans to regain on lost time.

b) Expanded Public Works Programme statistics.

c) Test results for all works completed during the months, with clear indication of areas to be reworked due to
non-compliance to project specifications.

d) Plant and equipment, clearly showing effective usage per day for the month, ie typically a usage percentage
of the reporting period.

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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e) Materials, including material on site, materials available from suppliers (i.e. the supplier has materials in stock

for the project or will meet project demands), and quality of materials (compliance with issued specification,
i.e. block colours and strength).

f) Training achieved, including formal and informal training sessions.
g) Cash flow projections, taking into account already expended values.

NOTA BENE: Failure on the part of the Contractor to submit any of the above reports on the 25th day of each month

(or the previous workday for the applicable month) until the issue of the Certificate of Completion shall give effect
to a penalty, which shall not be reversible.

C3.3.1.5 Security

The Contractor shall be responsible to provide security on site(s) as he deems necessary. The

Employer shall not be held responsible for any loss or damage(s) suffered by the Contractor, his plant, equipment,
materials, subcontractors or employees as a result of a security incident of any nature.

Works, Labour and Plant, until the issue of Certificate of Completion.

C3.3.2 Health and Safety

C3.3.2.1 Health and Safety Specification

SEE APPENDIX B — Health and Safety Specification

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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PART C: THE CONTRACT
Part C4: Site Information

C4.1 Site Information

The site is located in Roodepoort, at the Walter Sisulu National Botanical Garden, Malcolm Road, Poortview,
Roodepoort, Gauteng

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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Appendix A: Drawings and Conditional Assessment Report

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
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TABLE 1: Building Condition Assessment Rating Tool (BCART)

RATING | CONDITION

REQUIRED
ACTION

DESCRIPTION

MAINTENANCE
TYPE

Very Good

Planned
Preventative
Maintenance

The component or building is either new or
has recently been maintained, does not
exhibit any signs of deterioration.

NORMAL

4 Good

Condition-
based
Maintenance

The component of building exhibits
superficial wear and tear, minor defects,
minor signs of deterioration to surface
finishes and requires
maintenance/servicing. It can be reinstated
with routine scheduled or unscheduled
maintenance/servicing.

NORMAL

3 Fair

Repairs

Significant sections or component require
repair, usually by a specialist. The
component or building has been subjected
to abnormal use or abuse, and its poor
state of repair is beginning to affect
surrounding elements. Backlog
maintenance work exists.

BACKLOG

2 Bad

Rehabilitation

Substantial sections or components have
deteriorated badly, suffered structural
damage or require renovations. There is a
serious risk of imminent failure. The state
of repair has a substantial impact on
surrounding elements or creates a
potential health or safety risk.

BACKLOG

Very Bad

Replacement

The component or building has failed, is
not operational or deteriorated to the
extent that does not justify repairs, but
should rather be replaced. The condition of
the element actively contributes to the
degradation of surrounding elements or
creates a safety, health or life risk.

BACKLOG




1 Replace missing barge board
2 Paint wall

3 Clean stone

4 Tree pruning

5 Replace rusted rainwater goods
6 Painting
7 Sand and seal timber doors



O  8Treat rotting timber truss and install fascia
board

O 9 Sand down and seal timber door frames

O 10 Plaster work to be fixed



@
o

11 Cut trees away from building
12 Fix damaged roof

13 Paint walls
14 Replace broken window glass



‘ 15 Paint walls
‘ 16 Insert rain water oulet from flat roof



‘ 17 Demolish and rebuild refuse yard

‘ 18 Unblock storm water drain
‘ 19 Painting



@  20paint walls
‘ 21 screwdown roof
sheets  securely
‘ 22 paint roof

Q @ 23 waterproofing to
parapets and chimneys

@ 241nstall flashing
‘ 25 Neaten services, install trunking



‘ 26 Install spouts to drain flat roofs
‘ 27 Paint walls
@ 28Runcablesin trunking

29 Plug unused services
30 Run all cables/pipes securely in trunking

31 Paint all plastered walls

32 Clean out stormwater channels



' 33 Clear out storm water channel of debris

' 34 Paint walls

e

O 35 Chip away plaster, fix chicken wire and
replaster
@ 36raintwalls



. 37 Insert storm water outlets to flat roof

o @ 33raintwalls

. 39 Insert storm water outlet pipes

. 40 Paint walls




. 41 Install storm water grid inlet

) @ 42 raint

‘ 43 Sand and seal timber

@ 44 restricted access due to newly constructed
ramped walkway
® s Replace water damaged door



. 46 Secure roof sheeting, remove loose screws
and install new tek screws
® 4 Replace rainwater goods

O 48 service waterproofing chimneys

® Adjust levels to drain stormwater



. 50 Replace all lights/fittings in kitchen area with
energy efficient lights

® s cabling to be run in trunking



. 52 reroute and install trunking to run services

O 53 Damp from roof above, repair plaster and
paint

@ ssinstall trunking for cables



. 55 Replace all suspended ceiling and light
fittings

@® s6senviceand replace all gaskets to cold rooms



® s’ Replace all of suspended ceilings



@ 53 install Aluminium angle ‘cover strip’ to all tiled edges in kitchen area



. 59 Replace water damaged ceiling in male
bathroom
‘ 60 Install light fixture

® =« Replace toilet seat



O 62 Fix cracks in concrete roof over store room

O 63 Fix crack in concrete roof over sore room



O 64 Block off window Block off window

<end>



9. Sand down and seal timber door frames 6. Painting

— 10. Plaster work to be fixed 5. Replace rusted rainwater goods

7. Sand seal timber doors
2. Paint wall

3. Clean stone
4. Prune tree

1. Replace missing barge board

8. Treat rotting timber truss and install fascia board

11. Cut tree aay from building

12. Fixed damaged roof 15. Paint walls
41. Insert 9. Sand down and seal timber door frames
stormwater
grid inlet ——8 — — 10. Plaster work to be fixed

16. Insert rainwater outlet for flat roof

42. Paint _

13. Paint walls

14. Replace broken window glass
45. Replace water damaged door
62. Fix cracks in concrete

roof over store room K
o \ 49. AdJUSt levels to drain stormwater
59. Replace water damaged ceiling in male bathroom
60. Install light fixture
38. paint walls 61. Replace toilet seat
37. Install stormwater outlet to flat roof 18. Unblock stormwater drain
19. Painting
36

. Paint walls

43. Sand and seal 35. Chip away plaster, fix chicken wire and plaster 34. Paint walls

timber balustrade

24. Install flashing

/

40. Paint walls 32. Clean out stormwater channels

25. Neaten services, install trunking

33. Cear out stormwater channel of debris T

39. Insert storm water outlet pipes — 53. Damp from _roof above, repair plaster and paint 31. Paint all plastered walls
54. Install trunking for cables 30. Run all cables and pipes securley in trunking

< 17. Demolish and rebuild refuse yard

29. Plug unused services

26. Install spouts to drain flat roofs

27. Paint walls

28. Run cables in trunking

50. Replace all light fittings with energy efficient light  47. Replace rainwater goods 25. Neaten services, install trunking
51. All cabling to be run in trunckings

52. Reroute and install trunking to run servcies

55. Replace all suspended ceiling and light fittings

56. Service and replace all gaskets to cold rooms

58. Install aluminuim angle cover strip to all tiled edges in kitchen area
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South African National Biodiversity Institute
Appointment of a contractor for the refurbishment of the restaurant and upgrade to the water supply for the South African National
Biodiversity Institute (SANBI) at the Walter Sisulu National Botanical Garden, Roodepoort No.: SANBI: G449/2022

Appendix B: Health and Safety Specification

Any reference to words “Bid” or Bidder” herein, and/or in any other documentation, shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
108.



Health and Safety Specification
Revision-01/2023.02.01

SPECIFICATION FOR OCCUPATIONAL HEALTH & SAFETY
AS REQUIRED BY THE CONSTRUCTION REGULATIONS 2014
PROMULGATED UNDER
THE OCCUPATION HEALTH AND SAFETY ACT (85 of 1993)

for

Client:

SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE

Project:

SANBI: THE REFURBISHMENT OF THE RESTAURANT AND UPGRADING OF
THE WATER SUPPLY FOR THE SOUTH AFRICAN NATIONAL BIODIVERSITY
INSTITUTE (SANBI) AT THE WALTER SISULU BOTANICAL GARDENS,
ROODEPOORT

Occupational Health and Safety Act, 85 of 1993
Construction Regulation 5(1)(b): Health and Safety Specification

Health and Safety Specification means a documented specification of all health and safety requirements
pertaining to the associated works on a construction site, so as to ensure the health and safety of
persons working on and exposed to the associated works.

Note: C3.3.2.1 Health and Safety Specification
This is a revised health and safety specification for construction.

Health and Safety Specification Developed by:
South African National Biodiversity Institute
OHS Department

Health and Safety Specification Reviewed and Revised by:
Mongezi Kubukeli cHsm (sAcPcmPp)

Senior SHERQ Consultant

Mobile: 073-963-7382

Email: mongezik@ncc-group.co.za

On behalf of NCC Environmental Services (Pty)Ltd
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1.

Scope

This health and safety specification establishes the overarching framework within which a contractor
is required to satisfy general requirements for occupation health and safety in an engineering and
construction works contract.

Note:

e This specification establishes general requirements to enable the employer and the contractor to
satisfy the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction
Regulations, 2014.

e The Construction Regulations, 2014, require an employer to stop any contractor from executing
construction work which is not in accordance with the contractor’s health and safety plan for the
site or which poses a threat to the health and safety of persons.

Definitions

Act: The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993).

Client: For the purpose of this specification the client is South African National Biodiversity Institute
(SANBI).

Employer: person or organisation that enters into a contract with the contractor for the provision of
the works covered by the contract, in this instance, SANBI

Client’s Health and Safety Agent: the person appointed as agent by the client or clients principals
agent in terms of Regulation 5(5) of the Construction Regulations and named in the contract data as
being the employer's agent responsible for health and safety matters, in this instance, NCC
Environmental Services (Pty) Ltd, Health & Safety Business Unit, hereinafter referred to as NCC
Health & Safety.

Competent person: any person having the knowledge, training, and experience specific to the work
or task being performed.

Principal contractor: A principal contractor is the contractor with control over the construction phase
of a project involving more than one contractor. They are appointed in writing by the client to plan,
manage, monitor and coordinate construction activities including health and safety during this phase.
Ergonomics: the application of scientific information concerning humans to the design of objects,
systems, and the environment for human use in order to optimize human well-being and overall system
performance.

Hazard: a source of or exposure to danger.

Incident: an event or occurrence occurring at work or arising out of or in connection with the activities
of persons at work, or in connection with the use of plant or machinery, in which, or in consequence of
which:

e any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is
otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer a
permanent physical defect or likely to be unable for a period of at least 14 days either to work
or to continue with the activity for which he was employed or is usually employed.

e amajor incident occurred; or

e the health or safety of any person was endangered and where-

0 adangerous substance was spilled;

o0 the uncontrolled release of any substance under pressure took place;

0 machinery or any part thereof fractured or failed resulting in flying, falling or
uncontrolled moving objects; or machinery ran out of control.

Health and safety plan: a documented plan which addresses hazards identified and includes safe
work procedures to mitigate, reduce or control the hazards identified.

Health and safety specification: a documented specification of all health and safety requirements
pertaining to the associated works on a construction site, so as to ensure the health and safety of
persons.

Inspector: a person designated as such under section 28 of the Act.



Major incident: an occurrence of catastrophic proportions, resulting from the use of plant or
machinery, or from activities at a workplace.
Reasonably practicable: practicable having regard to:

e the severity and scope of the hazard or risk concerned;

e the state of knowledge reasonably available concerning that hazard or risk and of any means
of removing or mitigating that hazard or risk;

e the availability and suitability of means to remove or mitigate that hazard or risk; and

e the cost of removing or mitigating that hazard or risk in relation to the benefits deriving
therefrom;

Risk: the probability that injury or damage will occur.

Safe: free from any hazard.

Scaffold: any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both.

Specification data: data, provisions and variations that make this specification applicable to a
particular contract.

Structure:

e any building, steel or reinforced concrete structure (not being a building), railway line or siding,
bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels,
road, drainage works, earthworks, dam, wall, mast, tower, tower crane, batching plants, pylon,
surface and underground tanks, earth retaining structure or any structure designed to
preserve or alter any natural feature, and any other similar structure;

e any formwork, false work, scaffold or other structure designed or used to provide support or
means of access during construction work; or

e any fixed plant in respect of work which includes the installation, commissioning,
decommissioning or dismantling and where any such work involves a risk of a person falling
two metres or more f) informed, instructed and trained by a competent person regarding any
hazard and the related work procedures before any work commences, and thereafter at such
times as may be determined in the risk assessment; and g) issued with proof of health and
safety induction training issued by a competent person and carry proof of such induction when
working on site.

Substance: any solid, liquid, vapour, gas or aerosol, or combination thereof
Suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose

Interpretation

3.1 The Act and its associated regulations shall have precedence in the interpretation of any
ambiguity or inconsistency between it and this specification.

3.2 Compliance with the requirements of this specification does not necessarily result in compliance
with the provisions of the Act.

. Requirements
4.1 General requirements

4.1.1 The contractor shall execute the works in a manner that complies with all the requirements
of the Act and all its associated regulations, and in so doing, minimize the risk of incidents
occurring.

4.1.2 The contractor shall with respect to the site and the engineering and construction works
that are contemplated:

e Identify the hazards and evaluate the risks associated with such work constituting
a hazard to the health and safety of such employees and the steps that need to
be taken to comply with the Act; and

e as far as is reasonably practicable, prevent the exposure of such employees to
the hazards concerned or, where prevention is not reasonably practicable,
minimize such exposure.



4.1.3 The contractor shall as far as is reasonably practicable, cause every employee to be made
conversant with the hazards to his health and safety attached to any work which he has
to perform, any article or substance which he has to produce, process, use, handle, store
or transport and any plant or machinery which he is required or permitted to use, as well
as with the precautionary measures which should be taken and observed with the respect
to those hazards.

4.1.4 The contractor shall ensure that all employees under his or her control are:

4.1.5 The contractor shall not allow or permit any employee to enter any site, unless such
person has undergone health and safety induction training pertaining to the hazards
prevalent on the site at the time of entry.

4.1.6 The contractor shall ensure that each visitor to a construction site, save where such visitor
only visits the site office and is not in direct contact with the construction work activities:

e undergoes health and safety instruction pertaining to the hazards prevalent on
the site; and
e is provided with the necessary personal protective equipment.
4.1.7 The contractor shall provide suitable on-site signage to alert workers and visitors to health
and safety requirements.
4.1.8 The contractor shall not permit any person who is or who appears to be under the influence
of intoxicating liquor or drugs, to enter or remain at a workplace.

4.2 Health and safety representatives

4.2.1The contractor shall appoint in writing one health and safety representative for every 50
employees of the contactor working on the site, whenever there are more than 20 employees
on the site; to:

e review the effectiveness of health and safety measures;

e identify potential hazards and potential major incidents;

e in collaboration with his employer, examine the causes of incidents;

e investigate complaints by any employee of the contractor relating to that employee’s
health or safety on the site;

e make representations to the contractor on matters arising from a), b), c) or d) or on
general matters affecting the health or safety of the employees at the workplace;

e inspect the site with a view to the health and safety of employees, at regular intervals;

e participate in consultations with inspectors at the workplace and accompany
inspectors on inspections of the workplace; and

e participate in any internal and client health or safety audits.

4.2.2 The contractor shall inform the relevant safety representative:

e beforehand of inspections, investigations or formal inquiries of which he has been
notified by an inspector; and

e as soon as reasonably practicable of the occurrence of an incident on the site.

4.2.3 The contractor shall convene health and safety meetings whenever more than two health and
safety representatives have been appointed for the site. These meetings shall be attended by
all health and safety representatives and shall be convened at least once every month to:

¢ make recommendations to the employer regarding any matter affecting the health
or safety of persons on the site; and

e discuss any incident on the site in which or in consequence of which any person was
injured, became ill or died.

4.2.4The contractor shall consult with the health and safety committee on the development,
monitoring and review of the risk assessment.



4.3 Management and Supervision of Construction Work

4.3.1 Overall supervision and responsibility for OH&S:

e The Principal Contractor is to ensure that the contractors appointed in terms of
Construction Regulation 7(1)(c)(v), implement, and maintain the agreed, approved
OH&S plan. The Principal Contractor will take full responsibility for the health
and safety of all appointed sub-contractors on the project. The Principal
Contractor is to ensure that all health and safety legal documentation of all
contractors is compliant to the OHS Act of 1993, Construction Regulations of
2014 and the Client’s Safety Specification. The Principal Contractor shall further
ensure that all legal documentation of all contractors and direct contractors are
maintained and kept up to date for the duration of the project.

e The Chief Executive Officer of the Contractor, in terms of 16(1) of the Act, is to ensure
that the Employer (as defined in the Act) complies with the Act. A Legal Compliance
Audit shall be conducted by NCC Health & Safety for this purpose.

It is a requirement of the Client, that when he appoints a Contractor in terms of Construction
Regulations 5(1)(k), he includes an OHS Act Section 37(2) agreement ‘Agreement with Mandatary’
in his agreement with such Contractors. In addition, in order to ensure that the correct structure and
related responsibilities are addressed, all the required statutory appointments will be established.

OH&S Specific Supervision Responsibilities:
The following legal appointments must be in place for the project from the Principal Contractor:

Legal Reference Appointment Requirement
OHS Act 16.1 MD/CEOQO — Board Resolution
OHS Act 16.2 Project/Contracts Manager
Construction Regulation 8.1 Competent Construction Manager
Construction Regulation 8.1(a) Competent Alternate Construction Manager
Construction Regulation 8.5 Competent Construction H&S Officer

Night shift — Full-Time
Day shift — Part-Time

Construction Regulation 9.1 Competent Risk Assessor

Construction Regulation 10.1 Competent Fall Protection Plan Developer

Construction Regulation 28(a) Competent Stacking and Storage Supervisor

Construction Regulation 29(h) Competent Fire Fighting Equipment Inspector

General Administrative 9(2) Competent Incident Investigator

Regulation

General Safety Regulation | 3 Competent First Aider — Level 2 (Night shift) & Level 1
(Day shift)

Will be always required by the Principal Contractor
whether they have less than 10 employees on site

OHS Act 18 At least two committee members should be designated
from the Principal Contractor

The following legal appointments may become applicable should the Principal Contractor or
Construction Health and safety Agent deem it necessary or the legal requirement has made it

applicable:
Legal Reference Appointment Requirement
OHS Act 17 Competent Health & Safety Representative
Construction 8.2 Competent Assistant Construction Manager
Regulation If Principal Contractor decides to divide the project into
areas, these will need to be managed by separate
construction managers
Construction 8.7 Construction Supervisors
Regulation Will be responsible for a specific scope of work/trade
Construction 8.8 Assistant Construction Supervisors
Regulation Will assist the Construction Supervisors with a specific
scope of work/trade
Construction 16(1) Competent Scaffold Supervisor — oversee all scaffold
Regulation work on site for the Principal Contractor
SANS 10085-1:2004 also refers here




Construction 19(8)(a) Competent Material Hoist Inspector — oversee the
Regulation operations and inspections of a material hoist
Construction 21(g)(i) &(ii) Competent Explosive Actuated Fastening Device
Regulation (EAFD) controller — control the issue and return of all
equipment and fastening mediums for EAFD’s

Construction 24(d) Competent Temporary Electrical Installation Inspector —
Regulation where temporary connections or DB’s are used/installed
SANS 10085-1:2004 Scaffold Erector, | Competent persons to be appointed to manage and

Inspector and control all scaffold on the project

Supervisor

4.3.2 Taking into consideration the nature of the work to be performed, the specific identified high-risk

activities

and the existing working environment, the following requirements must be complied to

by the contractor:

Construction Manager (Full Time)
o Experience and project CV detailing years worked in construction and
projects of a similar nature to this.
0 Legal liability training
o Diploma or Degree in Construction, Building Management or similar as
deemed appropriate by the PA.
Construction Safety Officer (Part Time)
0 Registered as CHSO or higher (Can CHSO, Can CHSM may be accepted
for lead role. However, terms and conditions will apply*)
o Fulltime on site
o Experience CV detailing projects worked on of a similar nature must be
provided to the OHS Agent for approval.
Risk Assessor:
o HIRA Certificate issued in accordance with SAQA unit standard 120330
o Experience CV detailing projects worked on of a similar nature
Fall Protection Plan Developer:
o Fall Protection Plan Developer certificate formal training course to SAQA unit
standard 229994
Incident Investigator:
o Formal training course to SAQA unit standard 259617 or 120335
Fire Fighting and Emergency Preparedness:
o0 Attendance of a course on fire fighting

4.4 Hazard Identification and Risk assessment

4.4.1 The contractor performing work falling within the contract shall, before the commencement

of a

ny such work and during construction work, cause a risk assessment to be performed

by a competent person appointed in writing. Such an assessment shall as a minimum:

[ ]
[ ]
Note: A ris
law. It help

identify the risks and hazards to which persons may be exposed to.

analyse and evaluate the identified risks and hazards.

document a plan of safe work procedures to mitigate, reduce or control the risks and

hazards that have been identified.

provide a monitoring plan; and

provide a review plan.
k assessment is an important step in protecting workers as well as complying with the
s you focus on the risks that really matter in a particular workplace — the ones with the

potential to cause real harm. Workers and others have a right to be protected from harm caused
by a failure to take reasonable control measures. The following four steps are recommended:

Identify the hazards by looking at what could reasonably be expected to cause harm,
ask employees or their representatives what they think, obtain advice from trade
associations or publications on health and safety, check manufacturer’s instructions
or data sheets for chemicals and equipment as they can be very helpful in spelling
out the hazards and putting them in their true perspective, review accident and ill-
health records, think about long-term hazards to health (e.g. high levels of noise or
exposure to harmful substances) as well as safety hazards etc.



Identify who may be harmed and how by identifying how groups of people might be
harmed i.e. what type of injury or ill health might occur.

Evaluate the risks and decide on precautions by doing everything ‘reasonably
practicable’ to protect people from harm i.e. by looking at how things are done, what
controls are in place and how the work is organised and comparing this against good
practice to see if more can be done to bring practices up to standard. Consider if the
hazard can be got rid of all together, and if not how can the risks be controlled so
that harm is unlikely, e.g. try a less risky option (e.g. switch to using a less hazardous
chemical); prevent access to the hazard (e.g. by guarding); organise work to reduce
exposure to the hazard (e.g. put barriers between pedestrians and traffic); issue
personal protective equipment (e.g. clothing, footwear, goggles etc); and provide
welfare facilities (e.g. first aid and washing facilities for removal of contamination).
Record the findings by writing down the findings of the risk assessment.

4.4.2 The contractor shall ensure that as far as is reasonably practicable, ergonomic related
hazards are analysed, evaluated and addressed in the risk assessment.

4.4.3 The contractor shall require a competent person to prepare a fall protection plan in
compliance with the requirements of the Construction Regulations.

4.4.4 Notwithstanding the provisions of the fall protection plan, the contractor shall ensure that:

all unprotected openings in floors, edges, slabs, hatchways and stairways are
adequately guarded, fenced or barricaded or that similar means are used to
safeguard any person from falling through such openings.

no person works in an elevated position, unless such work is performed safely as
if working from a scaffold or ladder.

notices are conspicuously placed at all openings where the possibility exists that a
person might fall through such openings.

fall prevention and fall arrest equipment is:

suitable and of sufficient strength for the purpose or purposes for which it is being
used having regard to the work being carried out and the load, including any
person, it is intended to bear; and

securely attached to a structure or plant and the means of attachment thereto is
suitable and of sufficient strength and stability for the purpose of safely supporting
the equipment and any person who is liable to fall;

fall arrest equipment is only used where it is not reasonably practicable to use fall
prevention equipment; and

suitable and sufficient steps are taken to ensure, as far as is reasonably
practicable, that in the event of a fall by any person, the fall arrest equipment or
the surrounding environment does not cause injury to the person.

4.4.5 Where roof work is being performed on a construction site, the contractor shall ensure that
it is indicated In the fall protection plan that:

The roof work has been properly planned.

The roof erectors are competent to carry out the work.

no employees are permitted to work on roofs during inclement weather conditions
or if weather conditions are a hazard to the health and safety of the employees.
Prominent warning notices are to be placed where all covers to openings are not
of sufficient strength to withstand any imposed loads and where fragile material
exists.

the areas mentioned in paragraph (d) are to be barricaded off to prevent persons
from entering.

suitable and sufficient platforms, coverings or other similar means of support have
been provided to be used in such a way that the weight of any person passing
across or working on or from fragile material is supported; and

there is suitable and sufficient guard-rails or barriers and toe-boards or other
similar means of protection to prevent, so far as is reasonably practicable, the fall
of any person, material, or equipment.

4.4.6 The contractor shall ensure that:



e All reasonably practicable steps are taken to prevent the uncontrolled collapse of
any new or existing structure or any part thereof, which may become unstable or
is in a temporary state of weakness or instability due to the carrying out of
construction work.

e No structure or part of a structure is loaded in a manner which would render it
unsafe; and

e Specification data prepared by the designer of the structure is taken into account
in the risk assessment.

Note: The specification data provided by the designer should outline known or anticipated
dangers or hazards relating to the works and make available all information required for the
safe execution of the work. It should provide as relevant, geotechnical information (or make
reference to reports provided in the site information), the loading the structure is designed
to withstand, the methods and sequence of construction.

4.5 Health and safety plan

4.51

452

453

454

A site-specific documented health and safety plan detailing the overarching procedures
that shall be adhered to in order to identify and mitigate hazards, manage all accidents
and incidents at the workplace and describe communication to all affected and interested
parties.

The plan shall be developed by the principal contractor and contractor in accordance to
the requirements as detailed in this health and safety specification.

The principal contractor shall submit the health and safety plan to the appointed Health
and Safety Agent for review and approval prior the commencement of any activities on
site.

The plan shall, as a minimum, comply with the following requirements:

e  Scope and brief of the works to be completed

e Process and procedure for the appointment of various roles for the project

e Process and procedure for identifying and verifying the competency of those
appointed to the project

e Provide a documented procedure of identifying, evaluating, prioritizing, and
managing/controlling hazards according to risk profile, which must include all
mobilization and site set up activities as per the Baseline Risk Assessment.
Including safe working procedures, job observations, PPE surveys and training

e Process and procedure for the identification of all work at height risks, and the
development of a documented fall protection plan and training thereof.

e Process and procedure for identifying the training needs for employees on the
project and the resulting training (incl. fall protection, risk assessment training, etc.)

e Process and procedure for managing and evaluating emergencies for the project.
This must take into consideration the integration and impact on the hotel’s
emergency procedures

e Process and procedure for dealing with first aid, medical and lost time injuries as
well as the reporting thereof

e Process and procedure for the identification of Resources/ Equipment required for
the project, including human resources

e Process and procedure for operational control and maintenance of equipment &
machinery used on the project. This must include the process for dealing with
equipment/machinery that deviates from the norm.

e Process and procedure for control of contractors appointed by the principal
contractor for the project, must include vetting of contractors prior to access to the
project

e Process and procedure for induction of all employees, contractors, and visitors to
the project

e Process and procedure for the control of change management and its impact on
the project Process and procedure for closing out, consolidating, and handing over
of H&S information to the client/client H&S agent

e Must be reviewed and updated by the principal contractor as work progresses.



4.6 Subcontractors

4.6.1

4.6.2

4.6.3

46.4

4.6.5

4.6.6

46.7

46.8

4.6.9

The contractor may only subcontract work in terms of a written subcontract and shall only
appoint a subcontractor should he be reasonably satisfied that such a subcontractor has
the necessary competencies and resources to perform the work falling within the scope of
the contract safely. Such a subcontract shall require that the subcontractor shall:
e shall co-operate with the contractor as far as is necessary to enable both the
contractor and sub-contractor to comply with the provisions of the Act; and
e as far as is reasonably practicable, promptly provide the contractor with any
information which might affect the health and safety of any person at work carrying
out work or any person who might be affected by the work of such a person at work
or which might justify a review of the health and safety plan.

The contractor shall provide any sub-contractor who is submitting a tender or appointed to
perform a sub-contract falling within the scope of the contract, with the relevant sections of
this specification and associated specification data which might be pertinent to the sub-
contract.
The contractor shall take reasonable steps as are necessary to ensure:
e co-operation between all sub-contractors to enable each of those sub-contractors
to comply with the requirements of the Act and associated regulations; and
e that each sub-contractor’s health and safety plan is implemented.
The contractor shall conduct periodic audits for compliance with the approved health and
safety plan of each and every sub-contractor working on the site at intervals agreed upon
with such contractors, but at least once per month.
The contractor shall stop any contractor from executing construction work which is not in
accordance with the contractor’s or subcontractor’s health and safety plan for the site or
which poses a threat to the health and safety of persons.
The contractor shall ensure that where changes to the works occur, sufficient health and
safety information and appropriate resources are made available to the subcontractor to
execute the work safely.
The contractor shall ensure that:
e every subcontractor is registered and in good standing with the compensation fund
or with a licensed compensation insurer prior to work commencing on site;
e potential subcontractors submitting tenders have made provision for the cost of
health and safety measures during the construction process; and
e every subcontractor has in place a documented health and safety plan prior to
commencing any work on site which falls within the scope of the contract.
The contractor shall receive, discuss, and approve health and safety plans submitted by
subcontractors.
The contractor shall ensure that all subcontractors are informed regarding any hazard as
stipulated in the risk assessment before any work commences, and thereafter at such times
as may be determined in the risk assessment.

4.6.10 The contractor shall reasonably satisfy himself that all employees of subcontractors are

informed, instructed, and trained by a competent person regarding any hazard and the
related work procedures before any work commences, and thereafter at such times as may
be determined in the risk assessment.

4.6.11 The contractor shall satisfy himself and ensure that all subcontractor employees deployed in

the site are:

e informed, instructed, and trained by a competent person regarding any hazard and
the related work procedures before any work commences, and thereafter at such
times as may be determined in the risk assessment; and

e issued with proof of health and safety induction training issued by a competent
person and carry proof such induction when working on site.

4.7 Accident and incident recording, reporting and investigation

4.71

Accident and Incident Recording: The Principal Contractor shall open and maintain an
Accident and Incident Register for the duration of the project, in which the contractor shall
record all accidents and incidents.

This register shall be structured to identify accident and incident trends by recording the
type and location of injury and the cause of injury.



4.7.2 Reportable incidents: Referencing Section 24 of the OHS Act and General Administrative
Regulation 8, the contractor must report all incidents where an employee is injured on duty
to the extent that he/she:

e Dies

e Becomes unconscious

e Loses alimb or part of a limb

e Isinjured or becomes ill to such a degree that he/she is likely either to die or to
suffer a permanent physical defect or likely to be unable for a period of at least 14
days either to work or continue with the activity for which he/she is employee OR
WHERE,

¢ A major incident occurred

e The health of safety of any person was endangered

e Where a dangerous substance was spilled

e The uncontrolled release of any substance under pressure took place

e Machinery or any part of machinery fractured, or f ailed resulting in flying, falling or
uncontrolled moving object

e Machinery ran out of control

e The contractor shall also report instances where a person who works or visited the
site contracted the Covid-19 virus

Where any of the abovementioned reportable incidents has occurred, the Contractor shall report to

the Client, NCC Health & Safety and the Provincial Director of the Department of Employment &

Labour immediately by telephone and fax or email.

The Contractor is required to provide the Client and NCC Health & Safety with copies of all
statutory reports required in terms of the OHS Act within 7 days of the incident occurring.

The Contractor is required to provide the Client and NCC Health & Safety with copies of ALL
internal and external accident/incident investigation reports including the reports contemplated above
and below, within 7 days of the incident occurring.

Accident and Incident Investigation: Referencing General Administrative Regulation 9, the
Contractor is responsible for the investigation of all accidents/incidents where employees and non-
employees are injured to the extent that they must be referred for medical treatment by a doctor,
hospital, or clinic. Results of such investigations are to be entered into the Accident/Incident register
mentioned above.

The contractor is responsible for the investigation of all major and non-injury incidents as described
in Section 24(1)(b), (c) of the OHS Act and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

The contractor is required to investigate and record all high potential near miss incidents in order to
implement proactive preventative measures.

The Contractor in conjunction with the Site Manager is responsible for the investigation of all
construction related road traffic accidents and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

The Client and NCC Health & Safety, reserve the right to hold its own investigation into any incident
or to call for an independent external investigation as deemed necessary. All minor incidents and
accidents are to be reported on a weekly basis to NCC Health & Safety.

4.8 Notification of construction work

The Principal Contractor shall, where the contract meets the requirements laid down in Construction
Regulation 4, prior to commencing any work on site, notify the Department of Labour of the intention
to carry out construction work and proof of such notification retained on site in the OH&S file. A copy
of the Notification of Construction as well as proof of submission must be forwarded to NCC Health &
Safety for record keeping purposes. Annexure 2 in the Construction Regulations to be referenced for
this purpose. When changes in the appointments structures occur, the Department of labour must be
notified, and proof of communication must be retained.



4.9 Health & safety file

4.9.1 Prior to commencement of works (inclusive of site establishment) the principal contractor will be
required to supply the following documentation to the Client’s Health & Safety agent, for approval
and verification.

e Site and project specific Health & Safety Plan

o Site and project specific Fall Protection Plan

e Site and project specific Waste management plan

e Valid Letter of Good Standing (FEM, WCA or RMA) for workmen’s compensation
e  Proof of sufficient public liability insurance

¢ Notification of Construction work

e Management appointments and management organogram for the project

e Risk Management procedure (may include Environmental and Quality risk
management)

e Site and project specific Baseline Risk Assessment and initial risk assessments
e Method of works i.e., Site establishment
e Appointments with proof of competency (where required)

4.9.2 Upon approval, the principal contractor shall be required to maintain the safety file on site
inclusive of the below listed requirements (this list is not exhaustive):

e Copy of the OHS Act and relevant Regulations

e Company policies

e Site specific rules

¢ Incident and Accident Management procedure

e Specialized plans i.e., Asbestos removal (If applicable)
e Non-conformance/compliance procedure

e  Permit system and management procedures

e Emergency plan and telephone numbers,

e H&S induction records (including visitor inductions)

e H&S information session records (toolbox talks)

e Inspection registers — various project-specific planned maintenance inspections, load
test certificates, service records, etc.,

¢ Injury and incident investigation reports and first aid dressing book

e Safety officer inspection reports — at least weekly hazard survey finding reports,
e Planned Task Observations (PTO’s)

e  Audit reports — monthly audits on Contractor(s),

e Contractor H&S Plan assessments and approvals,

o Material safety data sheets — HAZCHEM,

e PPE issue records,

e Health & safety meeting minutes and attendance registers,

e  Certified medical assessment certificates including annexure 3,

e Disciplinary records and unsafe act/condition warning notices issued.

Ensuring compliance with Construction Regulation 7(1)(b) It is the responsibility of the principal
contractor to open and keep on site a health and safety file, which must include all documentation
required in terms of the Act and these Regulations, which must be made available on request to an
inspector, the client, the client’s agent, or a contractor

4.10 Audits, inspections, and reporting of corrective actions

4.10.1 Monthly audit by Client: NCC Health & Safety will conduct a monthly health and safety audit
and document verification to comply with the requirements of Construction Regulation 5(1)(0), to
ensure that the Contractor has implemented and is maintaining the agreed and approved OH&S



4.10.2

4.10.3

4.10.4

4.10.5

4.10.6

4.11

4111

411.2

4113

411.4

4115

Plan. Written proof of rectification in instances of non-compliance is to be issued to NCC Health
& Safety

A senior representative of the Contractor must accompany NCC Health & Safety on all Audits
and Inspections and may conduct his/her own audit inspection at the same time.

Other Required Audits and Inspections by NCC Health & Safety: Where the Principal
Contractor as appointed in terms of Construction Regulation 5(1)(k) elects to appoint a
contractor/sub-contractor in terms of Construction Regulation 7(1)(c)(v), the Principal Contractor
shall conduct monthly health and safety audits and document verification of the sub-contractor’s
health and safety system and health and safety file as required by Construction Regulation
7(1)(c)(vii) and the Client or NCC Health & Safety reserves the right to conduct detailed
verification audits and inspections to verify their compliance to the OH&S Plan, OHS Act and
regulations. (Refer Sec. 8.4.2. above).

Contractor’s Audits and Inspections: The Contractor is to conduct his own monthly internal
audits to verify compliance with his own OH&S Management system as well as with this
specification and is further required to conduct monthly audits of each of his sub-contractors to
verify compliance with their OH&S Plans as well as with this specification and retain documented
proof thereof. Such audit reports must be made available to NCC Health & Safety upon request.
Audit scores and major findings to be communicated to the Client & NCC Health and Safety
during site meetings.

Inspections by OH&S Representatives and other Appointees: The Principal Contractor's
OH&S Representatives are to conduct monthly inspections of their areas of responsibility and
report thereon to their foreman or supervisor whilst other appointees must conduct inspections
and report thereon as specified in their appointments.

Recording and Review of Inspection Results: Individual Contactors shall be responsible to
ensure that all the results of abovementioned inspections are recorded in writing, reviewed at
OH&S meetings, endorsed by the chairman of the meeting, and placed on the OH&S file.

Reporting of Inspection Results: The Principal Contractor shall be required to provide NCC
Health & Safety with the documented findings of the contractor’s inspections as well as any
remedial actions implemented, in a concise monthly report.

Emergency Preparedness and Response

The Principal Contractor must develop a site emergency preparedness and response plan which
must include response measures for Covid-19, accompanied by a site layout, detailing the
appropriate appointments for the firefighting team, bulk first aid, sanitizing stations and the
emergency coordination team. In addition to which, emergency escape routes throughout the
site and emergency assembly points are to be identified and depicted by the use of appropriate
symbolic signage.

The emergency preparedness and response plan must be approved by NCC Health & Safety
in consultation with the Principal Contractor. Instances where the client has existing emergency
plans in place, the Principal Contractor's emergency preparedness and response plan must be
aligned with the existing client emergency plan. Should the early warning fire alarm system not
be integrated alternate adequate means of notification must be implemented i.e. Sirens, each
zone/area must by definition be accommodated in the site evacuation plan. (Refer to
Environmental Regulation 9 and Construction Regulation 29).

The Site Manager shall conduct regular emergency identification inspections and establish
what emergencies could potentially develop. He/she must then develop a detailed contingency
plan and emergency procedure, taking into account any emergency plans that may already be
in place. Such inspections and revision of the contingency plan and emergency procedures shall
be conducted as the project progresses and the construction site changes.

The Principal Contractor shall conduct emergency drills at least quarterly to test their efficiency
and to familiarise employees with them. Records of such drills will be kept in writing on the
OH&S file.

The Principal Contractor and each sub-contractor shall appoint a competent person to act as
their Emergency Controller/Coordinator, supported by an appointed team of first aiders/ fire
fighters / marshals.
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A site-specific contact list of all emergency service providers (Fire Department, Ambulance,
Police, Medical and Hospital, etc.) must be maintained and readily available to site personnel.
Emergency contact lists are to be prominently displayed in the site office laydown area. An
emergency situation, which is likely to require outside emergency assistance, may attract mass
circulation, written media or electronic media attention and be harmful to the Client’s reputation.
No person may comment on any incidents on site without prior approval from the Client.

First Aid

The Principal Contractor must provide First Aid equipment and if necessary a stretcher and have
as a minimum one qualified, full time, First Aider/s and further required as per General Safety
Regulation 3 of the OHS Act.

The Contingency Plan of the Contractor must include the arrangements for speedily and
promptly transporting injured/ill person/s to a medical facility or of securing emergency medical
aid to person/s that may require it.

All contractors on site shall wherever possible assist other contractor’s injured employees as the
need arises.

Alcohol and Drugs

Referencing General Safety Regulation 2A, Contractors shall develop a Drug and Alcohol Policy
and communicate such policy to their employees and sub-contractors, proof of such policy and
communication to be retained in the health and safety file.

No alcohol and drugs will be allowed on site. No person may be under the influence of alcohol
or any drug or have in his/her possession any alcohol or drug while on the construction site. Any
person appearing to be under the influence of alcohol or any drug shall not be permitted to
remain on site or be granted entry onto the site.

Any person on prescription medication must inform his/her superior, who shall in turn report this
to the Principal Contractor forthwith. Any person suffering from any illness/condition requiring
medication that may have a negative effect on his/her/anyone else’s health or safety
performance must report this to his/her superior.

Any person suspected of being under the influence of alcohol or other drugs shall be removed
from site and sent home immediately.

Demolition

All demolition work shall be done with close reference to the requirements of Construction
Regulation 14 and all necessary precautionary measures as outlined in CR 14 to safeguard
persons from controlled and uncontrolled collapse of the structure and fall of material from
demolition and/or disposal of material shall be stringently applied.

A detailed structural engineering survey of the structure to be demolished shall be carried out
and a method statement for the procedure to be followed for the demolition of the structure or
part thereof, to be developed by a competent person, prior to any demolition work commencing.
A detailed Risk Assessment shall be compiled from the Method Statement and reviewed by NCC
Health & Safety, prior to the commencement of any demolition work.

Demolition work shall only be carried out under the constant supervision of a competent person
who has been appointed in writing.

As the demolition progresses, the integrity of the structure shall be checked at intervals as
determined in the method statement, by the appointed competent person, in order to prevent
any premature and/or unplanned collapse.

Steps shall be taken to ensure that where a structure is being demolished, no floor, roof or any
other part of the structure is overloaded with debris or material that would make it unsafe. ltis a
prerequisite that the floor and roof load bearing capacity be established prior to any storage or



accumulation of tools and equipment, building rubble and materials. The established load
capacity may under no circumstances be exceeded.

4.15 Excavations

4..15.15 All excavation and piling operations shall be conducted with close reference and compliance to
Construction Regulation 13 and the recommendations contained in the geotechnical report.
Where excavations will exceed 1m in depth, the Contractor will be required to submit a Method
Statement and Risk Assessment to the Client and NCC Health & Safety for approval prior to
commencing with piling and excavation, and the Client/Client’s Principal Agent will issue a
permit to proceed once the Risk Assessment and Method Statement are approved.

4..15.16 Every excavation must be provided with a safe means of access and egress that must be within
6 metres of any worker within the excavation and extend a minimum of 900mm above the
ground. Upon entering any excavation deeper than 1.8m the precautionary measures contained
in General Safety Regulation 5 — Work in confined spaces must be observed and complied with
at all times.

4..15.17 Warning signage to that effect is to be prominently displayed next to any excavations within
which or where persons are working or carrying out inspections or tests. Where such
excavations in which persons are working are in proximity to construction vehicle and mobile
plant thoroughfares, demarcation shall be placed at least 1m away from the edges of such
excavation to ensure that no vehicle or plant moves near the edge of such excavation and may
cause its collapse.

4..15.18 The location and nature of any existing services such as water, electricity, gas etc. must be
established before any excavation is commenced with and any service that may be affected by
the excavation must be protected and made safe before workers enter the excavation.

4..15.19 Where excavations are done in close proximity to any existing structure and, where the
foundations of said buildings will be exposed, the Contractor shall ensure that the stability of
the structures is not affected, by installing adequate support measures to the structures and
sufficient shoring of such excavations.

4..15.20 The contractor shall ensure that no load, material, plant or equipment is placed or moved near
the edge of any excavation where it may cause its collapse and endanger the safety of persons.
Where excavations are in proximity to construction vehicle roadways, the contractor shall make
provision for the erecting of barricading at a distance from the edge of the excavation that will
ensure the stability of such excavations is not compromised.

4..15.21 Every excavation including the shoring and bracing or any other method to prevent collapse
must be inspected by the appointed competent person as follows:

¢ Daily before work commences and before every shift

e After every blasting operation

e After an unexpected collapse of the excavation

e After substantial damage to any supports or after rain, high winds or any other adverse
weather condition.

The results of all inspections must be recorded in a register kept on site.

416 Working in elevated positions

4.16.1 Fall protection Planning

Referencing Construction Regulation 10 and General Safety Regulation 6, a pre-emptive
Risk Assessment and Fall Protection Plan will be required for any work to be carried out
above two metres from the ground or any floor level, such work being classified as Work in
Elevated Positions/Working at Height. The fall protection plan shall contain all the
requirements of Construction Regulation 10(2) and in addition a procedure addressing the
review of the fall protection plan and a documented disciplinary process for non-compliance
to the fall protection plan. Employees working in elevated positions must be trained to do
this safely and without risk. It will be required that all employees will undergo a basic working



4.16.2

4.16.3

416.4

4.16.5

at heights training programme aligned to US 229998 before they will be allowed to
commence work. Proof of training must be maintained on the contractors site safety file.

The Principal Contractor’s fall protection plan must detail the following safety measures:
Protection of decking edges; finished floor slab edges; stairways; floor penetrations; lift
shafts; and all other openings and areas from where a person may fall.

The Principal Contractor and contractors’ fall protection plans must include the strategies for
management of edge protection and penetrations.

As far as is practicable, any person working in an elevated position will work from a platform,
ladder or other device that is at least as safe as if he/she is working at ground level and
whilst working in this position be wearing and using a double lanyard, full body harness
with shock absorbers that will be worn to prevent the person falling from the platform,
ladder or other device utilised.

This safety harness will be, as far as is possible, secured to a point away from the edge
over which the person might fall and the double lanyard must be of such a length that the
person will not be able to move over the edge. Where work is conducted in close proximity
to edges, work positioning belts/lanyards shall be utilised to prevent persons from falling.

Medical Fitness

Medical certificates of fitness for all employees working in elevated positions must be
available on site. All medical certificates must be issued by a registered Occupational
Health Practitioner. In addition, every employee working in elevated positions shall complete
an assessment questionnaire to ascertain their physical and psychological suitability to work
at heights.

Roof Work

Where work on roofs is carried out, the Risk Assessment must take into account the
possibility of persons falling through fragile material, skylights, soffits and openings in the
roof, steel support work trusses and purloins so designed to support the roof structure.

The Risk Assessments shall place specific emphasis on the placing and handling of roofing
materials such as Inverted Box Rib Sheeting (IBR sheeting) or similar materials, (including
contingency safety measures), which when exposed to windy conditions represent a serious
safety hazard.

Lifelines

All lifelines and secure/anchor points must be designed and signed off by a competent
appointed person or Design Engineer. Anchors must comply with SANS 50795:1996, in
particular: “Anchors must comply with SANS 50795:1996

Persons that select, install and test anchors classified as “basic anchors” must be competent
to perform that work. {Basic anchors are limited to class “A1” anchors as defined in
SANS50795:1996 set into not less than C20/25 quality concrete}.”

Lifelines, fall arrest equipment and fall prevention equipment must have a SWL displayed
and the SWL certificate must be kept on site. All fall arrest and fall prevention equipment
shall be subject to inspections and tests as required by the Regulations and SANS
standards and records of such inspections and tests kept in the site health and safety file.

Edge Protection and barricading

Referencing the requirements and provisions of Construction Regulation 10, the Principal
Contractor must ensure that all exposed edges and openings are guarded and
demarcated at all times until permanent protection has been erected. All temporary guarding
and edge protection shall be of sufficient, height, strength, and stability to prevent the fall of
persons.
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The Contractor has the following options when contemplating the protection of openings,
slabs, and edges:

e A physical barrier at the edge of the opening/slab, which must be of sufficient
strength to support the weight of a person in the event of a fall (wire and/or orange
netting will not be deemed sufficient fall prevention).

e External facade scaffold complete with a fully boarded platform at the same level
as the slab with a handrail and knee rail.

e Avisual barrier in the form of orange webbing, at a distance of at least 1.5 metres
from the actual edge of such slab, opening.

Regardless of the edge protection provided, any employee working in proximity to edges or
openings shall attach a double shock absorbing lanyard full body harness to a stable
structure, able to support the weight of the employee and any equipment he may be working
with in the event of a fall.

Should none of the above be achieved, as a last resort, the Contractor must endeavour to
gain exemption from Construction Regulation 10(4)(a), as contained in Section 40 of the
OHS Act and obtainable in writing from the Department of Labour.

Site management team will need to undertake daily inspections of all areas to ensure
that drop-off edges and openings are guarded and protected adequately. Such
inspections must be logged on an inspection register(s). The formwork contractor
must do the same in areas under its control.

Scaffolding

Broadly speaking, scaffolding is considered as a structure whereas mobile access towers
is deemed to be equipment used by trained individuals for the purpose of gaining access to
elevated work positions to carry out light-duty, short duration maintenance type of activities.

If steel scaffolding is to be erected on any premises for the purpose of carrying out
“alterations, renovations, repairs, demolition or dismantling of or addition to a building or any
similar structure” {see full definition of construction work in Construction Regulations 2014}
then such scaffolding must comply with both Regulations 12 and 16.

Scaffolding must be erected, used and maintained safely in accordance with
Construction Regulation 16 and SA Bureau of Standards Code of Practice, SANS 10085-1
entitled, "The Design, Erection, and Use & Inspection of Access Scaffolding”.

Detailed consideration must be given to all scaffolding to ensure that it is properly planned
to meet the working requirements, designed to carry the necessary loadings and maintained
in a sound condition. It must also be ensured that there is sufficient material available to
erect the scaffolding properly.

Scaffolding may only be erected, altered or dismantled by a person who has the appropriate
training and experience in this type of work or under the supervision of such a person, who
has been appointed in writing.

Specific attention must be given to the appointment of Scaffolding Inspectors and
Scaffolding Erectors who shall not be the same person. The continuous inspection of each
scaffolding structures must be recorded and kept up to date on the applicable scaffold
inspection register.

Tags/Signs reflecting the status of the scaffold must be used and fixed to the structure at all
times. These tags will reflect either ‘Safe to use’ or ‘Scaffold not Safe’ on both sides of the
tag/sign, to avoid confusion regarding the status of the scaffolding structure. Scaffolding
with no tags attached will be deemed to be non-compliant.

On completion of the erection of scaffolding, the appointed scaffold inspector will inspect
the structure and will ensure it is in sound working order and complies with all statutory
regulations. In the event that the scaffolding is erected by a supplier, the supplier will then
issue a handover certificate to the Contractor as the user of the scaffolding. Drawings,
design and specifications shall be signed by a registered professional engineer.

The completed scaffold shall also be inspected by the registered professional engineer for
approval prior to use. Should any additional load i.e., a hoist or advertising banners be
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added to the scaffold at a later stage, the professional engineer must approve the
modification.

Ladder Work

Referencing General Safety Regulation 13A, The Principal Contractor must ensure that all
ladders are fit for purpose, compliant to the requirements as set out in the regulation, are
noted on a register, are visually inspected daily prior to use, with monthly checklists
maintained and kept up to date.

All extension ladders are to be maintained in good safe working order; the correct height for
the task being performed; extend at least 900mm above the landing being accessed;
fastened and secured against any movement and placed at a safe angle.

Stepladders are to be maintained in a good state of repair, safe for use, must be the correct
height for the task and the top two rungs may not be used. All spreaders and locking devices
provided for safety are to be in place, undamaged and maintained in good working order.

Records of inspections must be kept in a register on site. Contractors using their own ladders
shall comply with the provisions of General Safety Regulation 13A.

Security and access control

Referencing General Safety Regulation 2C and Construction Regulation 27, the Principal
Contractor will develop and establish an Access Management Plan outlining the procedures
to be taken to prevent unauthorised access to site and site access rules and shall further
ensure that the access management plan is effectively implemented and maintained
throughout the construction period.

The site shall be adequately protected on all sides by means of 90mm Thick dust proof
drywall hoarding 2500mm high formed of 63,5mm studs covered on one side with 12,7mm
gypsum board panels and finished with two coats interior quality PVA emulsion paint
unauthorised access to the construction activities by the public; these requirements may
be discussed and agreed upon with the PA and client agent.

The site office and laydown area shall be adequately hoarded with a controlled access point
and any additional gates where no access control measures are in place are to be kept
locked at all times. In the event that a portion of the hoarding is temporarily removed, or an
access gate is unlocked for temporary access, for whatever reason, the Contractor shall
ensure that suitable access control is maintained at such opening by deploying
security/authorised personnel, pending the closure/locking of such temporary access area.
The hoarding shall be maintained and kept in good condition for the duration of the project.
The access management plan is to make provision that non-employees will not be allowed
on site unaccompanied and without good reason and provision shall be made for the
induction of visitors to the site.

The Principal Contractor or Site Manager shall develop a set of Site Security Rules and
Procedures and maintain these throughout the construction period.

Public Health and Safety

Referencing OHS Act Section 9, all Contractors will be responsible for ensuring that all non-
employees, consulting team members and their visitors, all visitors and all Client employees
who wish to gain entry onto site in addition to all non-employees working on this project and
are affected by the construction work are made aware of the dangers likely to arise from
said construction work as well as the precautionary measures to be observed to avoid or
minimise those dangers.



Examples of non-employees are: non-employees entering the site for whatever reason, the
surrounding community, passers-by to the site (pedestrians and road users) and the general
public.

Appropriate signage warning of construction related hazards must be posted in prominent
positions in and around the construction site and all employees on site must be instructed
to ensure that non-employees are protected at all times.

The construction site area shall be fenced as a minimum with a diamond mesh fence of at
least 2.1 meters in height. The contractor will ensure that all access to the construction area
is controlled and enforced.

All non-employees on entering the site must receive induction on the hazards and risks and
the control measures to mitigate these, and shall be accompanied to the site office by a
person designated thereto.

Adequate dust suppression measures must be implemented to minimise the exposure of
the surrounding community and general public to excessive levels of airborne dust.

All truck loads must be covered or adequately secured to prevent the fall of material onto
public roads.

The contractor shall carry out the whole of the works with as little mess and noise as
possible and with a minimum of disturbance to tenants in the building and to
adjoining premises and their tenants as this is a live site and or environment.

5. Acknowledgement of Receipt

I/'We

(Representing the Principal Contractor/Contractor)

have familiarised myself with the contents of the Health and Safety Specification and shall ensure that
the Contractor and all its employees comply with all obligations/requirements in respect hereof.

Signature

Date
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