
SBD1
PART A

INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE)

BID NUMBER: Q10837/2024 CLOSING DATE: 19 September 2024 CLOSING TIME: 11:00

DESCRIPTION

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) REQUIRES THE
SERVICES OF A CONTRACTOR FOR THE CONTRUCTION OF A BRAAI FACILITY AT THE
LOWVELD NATIONAL BOTANICAL GARDEN, MBOMBELA, MPUMALANGA.
Please note :

It is estimated that tenderers should have a CIDB contractor grading designation of Level 1 GB
or higher

Compulsory Briefing Session
This is compulsory and will be conducted at the venue, time and date given below:

Date: 13TH September 2024
Time:10h00

Venue: CONFERENCE HALL at the Lowveld National Botanical Garden, Botanical Garden Entr Off Madiba Drive, Riverside, Nelspruit,1200,
Mpumalanga.

Submission of proposals: proposals must be emailed to S.SCM-Quotations@sanbi.org.za with a copy to Ms. Mogapi at
C.mogapi@sanbi.org.za

Please state the Bid number as the reference number on the subject line when responding to the RFQ

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Cynthia Mogapi CONTACT PERSON Tanaka Mupudzi
TELEPHONE NUMBER 012 339 2700 TELEPHONE NUMBER 012 339 2700
FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A
E-MAIL ADDRESS C.mogapi@sanbi.org.za E-MAIL ADDRESS t.mupudzi@sanbi.org.za
SUPPLIER INFORMATION
NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER
COMPLIANCE STATUS

TAX
COMPLIANCE
SYSTEM PIN: OR

CENTRAL
SUPPLIER
DATABASE
No: MAAA

B-BBEE STATUS
LEVEL VERIFICATION
CERTIFICATE

TICK APPLICABLE BOX]

Yes No

B-BBEE STATUS LEVEL
SWORN AFFIDAVIT

[TICK APPLICABLE BOX]

Yes No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

mailto:R.modiba@sanbi.org.za
mailto:t.mupudzi@sanbi.org.za
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ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
/SERVICES /WORKS
OFFERED?

Yes No

[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
/SERVICES /WORKS
OFFERED?

Yes No

[IF YES, ANSWER THE QUESTIONNAIRE
BELOW ]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE

ACCEPTED FOR CONSIDERATION.
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE

MANNER PRESCRIBED IN THE BID DOCUMENT.
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND,
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).
2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY

SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.
2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS

WEBSITE WWW.SARS.GOV.ZA
2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.
2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST

SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.
2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE

(CSD), A CSD NUMBER MUST BE PROVIDED.
2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH

DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: ………………………………………

CAPACITY UNDER WHICH THIS BID IS SIGNED: ………………………………………
(Proof of authority must be submitted e.g. company resolution)

DATE: ……………………………………

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID
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SBD 4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person

having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or
any person having a controlling interest in the enterprise, in table below.

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:
……………………………………………………………………………………
……………………………………………………………………………………

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:
…………………………………………………………………………….
…………………………………………………………………………….

1 the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Full Name Identity Number Name of State
institution
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3 DECLARATION

I, the undersigned, (name)……………………………………………………………………. in
submitting the accompanying bid, do hereby make the following statements that I certify to be
true and complete in every respect:

3.1 I have read and I understand the contents of this disclosure;
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be

true and complete in every respect;
3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of
the awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the
National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from
conducting business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

……………………………… ..……………………………………………
Signature Date

……………………………… ………………………………………………
Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as
a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:

a) Price; and

b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

POINTS
PRICE 80

SPECIFIC GOALS 20

Total points for Price and SPECIFIC GOALS 100

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
any manner required by the organ of state.
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2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but
is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales
and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

�� = �� � − ��−� ���
� ���

or �� = �� � − ��−� ���
� ���

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

�� = �� � + ��−� ���
� ���

or �� = �� � + ��−� ���
����

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmax = Price of highest acceptable tender
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4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of
this tender the tenderer will be allocated points based on the goals stated in table 1 below as
may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used
to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.
Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

The specific goals allocated points in terms of
this tender

Number of points
allocated

(80/20 system)
(To be completed
by the organ of

state)

Number of points
claimed (80/20

system)
(To be completed
by the tenderer)

Categories of persons historically disadvantaged by
unfair discrimination on the basis of race.

100% black ownership

(Points will be allocated based on the percentage of
ownership per goal. Information will be verified on

CSD. CSD must be attached as proof)

10

Categories of persons historically disadvantaged by
unfair discrimination on the basis of gender.

100 % female ownership

(Points will be allocated based on the percentage of
ownership per goal. Information will be verified on
CSD. CSD must be attached as proof)

10

TOTAL 20
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DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm…………………………………………………………………….

4.4. Company registration number: …………………………………………………………...

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and I acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have –

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side)
rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary

……………………………………….
SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ……………………………………………………….
DATE: ………………………………………………………

ADDRESS: ………………………………………………………

………………………………………………………

………………………………………………………
………………………………………………………
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SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) REQUIRES THE
SERVICES OF A CONTRACTOR FOR THE CONTRUCTION OF A BRAAI FACILITY AT THE
LOWVELD NATIONAL BOTANICAL GARDEN, MBOMBELA, MPUMALANGA.

QUOTATION No. __Q10837/2024__

September 2024

NAME OF TENDERER:

TENDER AMOUNT:

CLOSING DATE: 19 September 2024

CLOSING TIME: 11H00

RFQ documents are to be submitted via email. No hand delivery will be

accepted.

The Director
South African National Biodiversity Institute
Pretoria National Botanical Garden
2 Cussonia Avenue, Biodiversity Centre
Brummeria
Pretoria, 0184
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Tender Notice and Invitation to Tender

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE INVITES TENDERERS FOR THE
PROVISION OF:

The appointment of a contractor for the installation of automatic fire detection system that is linked to
staff phones, at the Restaurant and Visitor and Conference centre buildings of the Lowveld NBG,
Mbombela.

Tender documents will be available as from XX XXX XXX and will be available ONLINE ONLY on
the SANBI website www.sanbi.org (click on “Opportunities”).

No compulsorily briefing session or site inspection will be held.

(a) CIDB registration

Only those tenderers who are registered with the CIDB or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered, or a value determined in
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations,
for a Level 1 GB or higher class of construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 1 GB class of construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 1 GB class of construction work or a value
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry
Development Regulations.

(b) National Treasury Central Supplier Database

Tenderers who are not registered on the National Treasury Central Supplier Database at close of
tender, shall submit a copy of their application of registration, with their tender submission. Tenders
received from such tenderers who have not submitted proof of their registration within 21 days after the
closing date for tender submissions, will not be considered.

Potential service providers are required to submit the following Administrative documentation,

 SBD forms (SBD 1, 4 and 6.1). The Standard Bidding Forms (included in the bid documentation)
must be completed and submitted with this proposal.

 The specific goals allocated in terms of this RFQ are as follows:
o Categories of persons historically disadvantaged by unfair discrimination on the basis

of race. Information will be verified on CSD report. Points will be allocated based on
the percentage of ownership per goal. 100% black ownership = 10 points.

o Categories of persons historically disadvantaged by unfair discrimination on the basis
of gender. Information will be verified on CSD report. Points will be allocated based on
the percentage of ownership per goal. 100% female ownership = 10 points
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 A current copy of the Central Suppliers Database (CSD) registration report or registration number
must be provided.

 Quotations must include cost breakdown of all the specifications and the price must be VAT
inclusive

Potential service providers are required to submit the following Mandatory documentation,
Failure to do so will lead to disqualification.

 Service providers with one or more employees are required by law to contribute to the
Compensation Fund. A valid letter of good standing certificate with COIDA is required. The
certificate should be issued by the Department of Labour.

 Proof of Public Liability Insurance or Letter to intend.
 It is estimated that tenderers should have a CIDB contractor grading designation of Level 1 GB or

higher.
 Signed Briefing session certificate.

Fraud and Corruption
o Any effort by a Bidder to influence the bid evaluation, bid comparisons or bid award

decisions in any matter, may result in rejection of the bid concerned. SANBI shall reject
a submission if the Bidder has committed a proven corrupt or fraudulent act, or any
other improper conduct in bidding for any other work.

o SANBI may disregard any submission if that Bidder, or any of its directors -
 have abused the Supply Chain Management (SCM) system of any Government

Department/ institution; have committed proven fraud, corruption or any other
improper conduct in relation to such system; have failed to perform on any
previous contract and the proof thereof exists; and/or

 is restricted from doing business with the public sector if such a bidder obtained
preferences fraudulently or if such bidder failed to perform on a contract based
on the specific goals.

Closing date for quotations

The closing date for submission of responses is 19 September 2024 at 11:00 AM.
Submissions should be e-mailed to S.SCM-Quotations@sanbi.org.za with a copy to Ms. Mogapi at
C.mogapi@sanbi.org.za.

For further information, contact Carona Mathipa on email C.Mathipa@sanbi.org.za and Mr Tanak Mupudzi on email
t.mupudzi@sanbi.org.za

PLEASE NOTE: Emailed applications must not be more than 8MB.

mailto:C.Mathipa@sanbi.org.za
mailto:t.mupudzi@sanbi.org.za
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FORM OF OFFER AND ACCEPTANCE

PROJECT TITLE:
THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
REQUIRES THE SERVICES OF A CONTRACTOR FOR THE
CONTRUCTION OF A BRAAI FACILITY AT THE LOWVELD NATIONAL
BOTANICAL GARDEN, MBOMBELA, MPUMALANGA.

CONTRACT NO: Q10837/2024

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
for the appointment of a contractor for the building and construction works at the at the Lowveld
National Botanical Garden, Mbombela.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

The tenderer, identified in the Offer signature block, has examined the draft contract as listed in the
Acceptance section and agreed to provide this Offer.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the
Contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the conditions of contract
identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

(in
words) …………………………………………………………………………………….. ………………………
……….Rand;

R……………………………………………………… (in figures)

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract
identified in the Contract Data.

Signature(s) ………………………………………….

Name(s) ………………………………………….

Capacity ………………………………………….

For the
tenderer: ……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………
(Insert name and address of organisation)

Name &
signature of …………………………………………. Date ……………………………….
witness
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…………………………………………

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the Contract are contained in

Part C1 Agreements and Contract Data [which includes this Agreement]

Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to
C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any Addenda thereto
listed in the Tender Schedules, as well as any changes to the terms of the Offer agreed by the
Tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule
of Deviations attached to and forming part of this Agreement. No amendments to or deviations from the
said documents are valid unless contained in this Schedule, which must be duly signed by the
authorised representative(s) of both parties.

The Tenderer shall within the time required to submit documentation in accordance with clause 5.3.2 of
the Contract Data (C1.2) after receiving a completed copy of this Agreement, including the Schedule of
Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to
arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date
this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the Tenderer (now Contractor) within five working days of the date of such
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this
Agreement, this Agreement shall constitute a binding Contract between the parties.

Signature(s) ………………………………………….

Name(s) ………………………………………….

Capacity ………………………………………….

For the
Employer: ……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………
(Insert name and address of organisation)

Name &
signature of …………………………………………. Date ……………………………….
witness

………………………………………….
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Schedule of Deviations

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and Addenda thereto as listed in the Tender
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the
Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Tender Documents and the receipt by the Tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the Contract between the parties
arising from this Agreement.
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FOR THE TENDERER:

Signature(s) ___________________________ ________________________________

Name(s) ___________________________ ________________________________

Capacity ___________________________ ________________________________

___________________________________________________________________
[Name and address of organisation]

Name and
signature of
witness ___________________________ Date____________________________

FOR THE EMPLOYER:

Signature(s) ___________________________ ________________________________

Name(s) ___________________________ ________________________________

Capacity ___________________________ ________________________________

___________________________________________________________________
[Name and address of organisation]

Name and
signature of
witness ___________________________ Date____________________________

CONFIRMATION OF RECEIPT

The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original
copy of this Agreement, including the Schedule of Deviations (if any) today:

The.................................... [day]

of ......................................................................... [month]

20...................... [year]

at ............................................................................................ [place]

For the Contractor: ..................................................................................................................
Signature

..................................................................................................................
Name

..................................................................................................................
Capacity

Signature and name of witness: ..................................................................................................................
Signature
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..................................................................................................................
Name

C.1.2 Contract Data

COn

C.1.2 Contract Data

The General Conditions Of Contract For Construction Works, Third Edition (2015), published by the
South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to
this contract and is obtainable from www.saice.org.za

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it
mainly applies.

Part 1: Data provided by the Employer

Clause Data

1.1.1.13 Clause 1.1.1.13: Defects Liability Period

The Defects Liability Period is 12 months, measured from the date of the Certificate of
Completion

1.1.1.14 Clause 1.1.1.14: Due Completion Date

The time for achieving Practical Completion is 1 month after the Commencement Date.
1.1.1.15 The name of the Employer is The South African National Biodiversity Institute,

represented by Mr C Mathipa and/or such persons or person duly authorised thereto be the
Employer in writing.

1.2.1.2 The Employer's address for receipt of communications is:

Submission of proposals: proposals must be emailed to S.SCM-Quotations@sanbi.org.za with a
copy to Ms. Mogapi at C.mogapi@sanbi.org.za

1.1.1.16

1.2.1.2

1.1.1.26 Clause 1.3.: Pricing Strategy

The Pricing Strategy is a re-measurement contract.

PROJECT TITLE:
THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
REQUIRES THE SERVICES OF A CONTRACTOR FOR THE CONTRUCTION
OF A BRAAI FACILITY AT THE LOWVELD NATIONAL BOTANICAL
GARDEN, MBOMBELA, MPUMALANGA.

CONTRACT NO: Q10837/2024

http://www.saice.org.za
mailto:R.modiba@sanbi.org.za
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3.1.3 Clause 3.1.3: Specific Approval of the Employer Required

The Engineer is required to obtain the specific approval of the Employer before executing
any of the
following functions or duties:

1 Clause 6.3: Variations

2 Clause 5.11.1: Suspension of the Works

3 Clause 5.12: Extension of Time for Practical Completion
5.3.1 Clause 5.3.1: Commencement of the Works

The documentation required before commencement with Works execution are:
Health and Safety Plan (Refer to Clause 4.3)
Initial programme (Refer to Clause 5.6)
Security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)

5.3.2 Clause 5.3.2: Timeframe to deliver documentation

The time to submit the documentation required before commencement with Works execution
is Fourteen (14) days.

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in
the Site Information.

5.8.1 Clause 5.8.1: Non-Working Times

The non-working days are Saturdays and Sundays.

The special non-working days are:

1. All gazetted public holidays falling outside the year end break.

2. The year-end break commencing on 16 December 2023 and ending on 15 January
2024.

5.12.2. Clause 5.12.2.: Some reasons for extension of time

Clause 5.12.2.2: Abnormal climatic conditions.

Add the following:

Regardless of the cause of any delay an extension of time will only be considered if it can be
shown that the activity delayed is on the critical path indicated on the Programme of Works
(Clause 5.6.1).

No extension of time will be granted in respect of any delays attributed to normal climatic
conditions. Normal Climatic Conditions shall be deemed to include normal rainfall and
associated wet conditions and materials, strong winds and extremes of temperature.
However, in the event that delays to critical activities exceed the number of working days
listed below for each month, then abnormal climatic conditions shall be deemed to exist, and
an extension of time shall be granted in accordance with the provisions of that Clause.

The number of days quoted below shall be regarded as a fair estimate of the delays to be
anticipated and allowed for under normal climatic conditions where inclement weather
prevents or disrupts work on the critical path.

January 9 days
February 9 days

May 5 days
June 4 days

September 6 days
October 9 days
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March 10 days
April 8 days

July 4 days
August 5 days

November 9 days
December 10 days

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating
facts and evidence, which shall be submitted timeously as each day or half-day delay is
experienced. Should an extension of time be granted by the Engineer such extension of time
will be added to the Time for Completion.

It shall be further noted that where the critical path is not affected, no extension of time for
abnormal climatic conditions or for any other reason will be entertained. Rainfall of 10mm or
less per day shall be deemed to be normal climatic conditions.

5.13.1 Clause 5.13.1: Penalty for Delay

The penalty for failing to complete the Works is R 500.00 per day

5.16.3 Clause 5.16.3: Latent defect liability

The latent defect period is one (1) year for the project.

6.2 Clause 6.2: Security

The Form of Guarantee is to contain the wording of the pro-forma document as per the
contract document.
The liability of the guarantee shall be for 10% of the Approved Contract Sum.

6.8.2 Clause 6.8.2: Contract Price Adjustment

Contract Price Adjustment: Is NOT applicable

6.8.3 Clause 6.8.3: Variation in Cost of Special Materials

Price adjustments for variations in the costs of special materials are not allowed

6.10.1.5 Clause 6.10.1.5: Interim Payments - Materials on Site

No percentage advance on materials on site but not yet built into the Permanent Works is
allowed for, or will be paid.

6.10.3 Clause 6.10.3: Retention Money

The percentage retention on the amounts due to the Contractor is 10% (ten percent). The
limit of retention is 5% of the Contract Sum, including allowances for contingencies. This
reduces to 2,5% upon the issue of the Certificate of Completion. The remaining 2,5%
retention will be released upon the issue of the Final -Approval Certificate upon lapse of the
defects liability period.

Security plus Retention amount will not exceed 15% of the Contract Sum

6.10.4 Clause 6.10.4: Delivery, dissatisfaction with and payment of payment certificate

Replace “28 days” in the second last sentence with “30 days”

6.10.6 Clause 6.10.6: Set-Off and Delayed Payments

A guarantee in lieu of retention is not permitted

6.10.6.2 Clause 6.10.6.2: Set-Off and Delayed Payments

Replace the words “prime overdraft rate certified by the Contractor’s banker” with the words
“interest rate
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as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of
the Public
Finance Management Act, 1999 (Act No. 1 of 1999), will apply”

6.10.8 Clause 6.10.8: Contractor’s completion statement

Replace “28 days” in the last sentence with “30 days”

6.10.9 Clause 6.10.9: Final payment certificate

Replace “28 days” in the last sentence with “30 days”

6.12 Clause 6.12: Additional

Add Clause 6.12 as follows:

In respect of any amount owed by the Contractor to the Employer, the Contractor shall pay
the Employer
interest at the rate as determined by the Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

8.6.1 Clause 8.6.1: Insurance

Add the following:

Damage to the Works

(a) Without in any way limiting the Contractor’s obligations in terms of the Contract, the
Contractor shall bear the full risk of damage to and/or destruction of the Works by
whatever cause during construction of the Works and hereby indemnifies and holds
harmless the Employer against any such damage. The Contractor shall take such
precautions and security measures and other steps for the protection and security of
the Works, as he may deem necessary.

(b) The Contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the Works and to rebuild, restore,
replace and/or repair the Works.

(c) The Employer shall carry the risk of damage to or destruction of the Works and
material paid for by the Employer that is the result, whether direct or indirect or
proximate or remote, of the excepted risks as set out in Clause 8.6.2.

(d) Where the Employer bears the risk in terms of this Contract, the Contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the Works and
the costs of such reinstatement shall be measured and valued in terms of Clause 6.7
hereof.

.
8.6.1.1.2 Clause 8.6.1.1.2: Insurance

The value of the materials supplied by the Employer to be included in the insurance sum is -
Nil.

8.6.1.1.3 Clause 8.6.1.1.3: Insurance

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is -Nil.
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8.6.1.3 Clause 8.6.1.3: Insurance

The limit of indemnity for liability insurance is R5 000 000.00 for any single claim – the
number of claims to be unlimited during the construction.

8.6.1.5 Clause 8.6.1.5: Additional Insurance

Additional Insurance is required for the following:

a) Where the contract involves manufacturing and/or fabrication of the works or part thereof
at premises other than the Site, the Contractor shall satisfy the Employer that all
materials and equipment for incorporation in the works are adequately insured during
manufacture and/or fabrication. In the event of the Employer having an insurable interest
in such works during manufacture or fabrication then such interest shall be noted by
endorsement to the Contractor's Policies of Insurance.

b) The insurance policy held by the Contractor shall cover “wet risks” because a portion of
the works will be in the confines of an existing river.

10.5,
10.6,
10.7

Clause 10.5, 10.6, 10.7: Dispute Resolution

Dispute resolution shall be by Arbitration.

11 Clause 12: Confidentiality

The Contractor shall treat the details of the Works comprised in this Contract as private and
confidential (save in so far as may be necessary for the purposes hereof) and shall not
publish or disclose the same or any particulars thereof in any trade or technical paper
elsewhere without prior written consent of the Engineer.

12 Clause 13: Amendments in writing

No amendments of this Contract or of any provisions or terms hereof and no waiver or
relaxation or suspension of any of the provisions or terms of this Contract shall be of any
force or effect unless reduced to writing and signed by both the parties hereto.
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PART 2: DATA PROVIDED BY THE CONTRACTOR

Clause

1.1.1.9 The Contractor is ……………………………

1.2.1.2 The Contractor's address for receipt of communications is:

Physical address: Postal address:

................................................. ......................................................

................................................. ......................................................

................................................. ......................................................

................................................. ......................................................

Telephone: .......................................

Fax: ....................................................

Email:................................................
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C1.3 Form of Guarantee

PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015),

GUARANTOR DETAILS AND DEFINITIONS

“Guarantor”
means:………………………………………………………………………………………………………

Physical
Address:……………………………………………………………………………………………………….

“Employer”
means:………………………………………………………………………………………………………

“Contractor”
means:………………………………………………………………………………………………………

“Engineer”
means:………………………………………………………………………………………………………

“Works”
means:…………………………………………………………………………………………………...........

“Site”
means:………………………………………………………………………………………………………………

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of
R……………………………………………..

Amount in
words:………………………………………………………………………………………………………….

“Guaranteed Sum” means: The maximum aggregate amount of R………………………………………….

Amount in
words:………………………………………………………………………………………………………….

“Expiry Date”
means:……………………………………………………………………………………………………

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate
Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor’s period of liability shall be from and including the date of issue of this
Performance Guarantee and up to and including the Expiry Date or the date of issue by the
Engineer of the Certificate of Completion of the Works or the date of payment in full of the
Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise the
Guarantor in writing of the date on which the Certificate of Completion of the Works has been
issued.
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3. The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a surety ship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes
to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment
of a sum certified by the Engineer in an Interim or Final Payment Certificate has not been made
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer
intends to call upon the Guarantor to make payment in terms of 4.2;

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since
the first written demand in terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in
terms of the Contract of the sum certified in 4.

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to
the Employer the Guaranteed Sum of the full outstanding balance upon receipt of a first written
demand from the Employer to the Guarantor at the Guarantor’s physical address calling up this
Performance Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance
Guarantee is called up in terms of 5; or

5.2 a provisional or final sequestration of liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1.

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing
how all monies received in terms of this Performance Guarantee have been expended and shall
refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of
this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s
bank compounded monthly and calculated from the date payment was made by the Guarantor
to the Employer until the date of refund.

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original
Performance Guarantee by the Employer.

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the Employer may deem fit and the Guarantor shall not have the right to claim his
release from this Performance Guarantee on account of any conduct alleged to be prejudicial to
the Guarantor.

11. The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.
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12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of
2, where after no claims will be considered by the Guarantor. The original of this Guarantee
shall be returned to the Guarantor after it has expired.

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be
regarded as a liquid document for the purposes of obtaining a court order.

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms
of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the
jurisdiction of the Magistrate’s Court.

Signed at …………………………………………………………………………………………………………...

Date…………………………………………………………………………………………………………………

Guarantor’s signatory (1) ………………………………………………………………………………………..

Capacity …………………………………………………………………………………………………………..

Guarantor’s signatory (2) ………………………………………………………………………………………..
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C2 Pricing Data

1. GENERAL INFORMATION

a. Bills of Quantities
The bills of quantities forms part of and must be read and priced in conjunction with all
the other documents forming part of the contract documents, the Standard Conditions of
Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

b. Value Added Tax
The contract sum must include for Value Added Tax (VAT). All rates, provisional sums,
etc. in the bills of quantities must however be net (exclusive of VAT) with VAT calculated
and added to the total value thereof in the Final Summary.

c. Fixed Price Contract
Tenderers are to take note that contract price adjustments are not applicable to this
contract. Tenderers should therefore make provision in the contract sum, schedule of
rates, etc., for possible price increases during the contract period, as no claims in this
regard shall be entertained.

2. PRICING INFORMATION

1. These schedules of quantities contain sequentially numbered pages as indicated in the
contents list. Tenderers are required to check that the pages in their schedules of
quantities are complete. If any pages are duplicated or omitted, or if any quantity or typing
is unclear or if the schedules of quantities contain any obvious errors, the tenderer shall
immediately notify the engineer so that the problem may be rectified. No responsibility for
any errors arising from any of the above shall be accepted by the engineer.

2. The schedules of quantities form part of and shall be read in conjunction with the
specification, which contains full description of the work required to be performed and the
materials and equipment to be supplied and used in the execution of the works. Tenderers
shall refer to the specification for the full meaning and description of work to be executed
and materials and equipment to be supplied or used in the execution of the work.

3. Tenders shall be submitted with schedules of quantities completed in full. Non or partial
completion of the schedules of quantities shall render tenders liable for disqualification.

4. The total tender price as carried forward to the bid form, after correction for arithmetic
extension errors, etc. shall be the contract price as awarded to the successful tenderer.
Tenderers are requested to check multiplication and addition of the schedules of quantities.
The rate submitted shall be regarded as the price offered per item.

5. No changes, additions or omissions to the contents of the schedules of quantities shall be
permitted. If any changes, additions or omissions are made these shall not be recognised
and the original wording of the schedules of quantities shall apply.

6. The priced schedules of quantities of tender shall be checked by the principal agent. The
principal agent reserves the right to request adjustments to one or more individual tender

PROJECT TITLE:
THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
REQUIRES THE SERVICES OF A CONTRACTOR FOR THE CONTRUCTION
OF A BRAAI FACILITY AT THE LOWVELD NATIONAL BOTANICAL
GARDEN, MBOMBELA, MPUMALANGA.

CONTRACT NO: Q10837/2024
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prices and to rectify contradictions and thereby alter the total tender price as submitted.
The acceptance of this tender does not preclude the principal agent from querying or
requesting of the contractor to adjust the rates at any stage during the contract period or
any extension thereto.

7. The responsibility of the accuracy of the quantities included in the schedules, remains with
the person who prepared the schedules. The tenderer is relieved from the responsibility of
the measurement of quantities at tender stage and the tender amounts shall be for the
quantities as listed in the schedules. It is however expected from the tenderer to include for
minor construction items such as would be required for the complete execution of works in
accordance with the specification.

8. The quantities in these schedules of quantities shall not be used for the ordering of
materials.

9. Changes in the scope of works included in the schedule of quantities shall be permitted and
shall be measured and priced at the tariffs as included in the schedules of quantities and
shall form an addition to or omission from the total of the schedule of quantities. Any
changes not covered by any rates in the schedules of quantities shall be agreed and priced
as non-schedule items in accordance with the conditions of contract.

10. The extent and value of variations shall be in accordance with the conditions of contract.
Variations to the works prior to the execution thereof shall be priced as above. Variations
to work already executed shall not necessarily be priced in accordance with the schedule of
quantities and shall be judged individually on merit.

11. Except where the separate rate for the material and labour components of any item is
specifically called for, the unit price of such item shall be deemed to include the supply and
installation of that item.

The description of any items shall, except where otherwise specified, allow for the purchase,
delivery, off- loading, storage, packing, lifting, placing, positioning and fixing in position,
cutting and wastage, dies and patterns, models and equipment, temporary work, return of
packing material, fixing costs, profit or other obligations of the contract arising out of the
conditions of contract.
All items prices shall exclude VAT but include any other tax or levy as applicable.

All items are measured to the net final quantity as indicated on the drawings with the
completed work in the position as indicated on the drawing. All prices and rates shall allow
for wastage for whatever reason, irrespective of any other standard measurement which
may be currently used elsewhere.

12. Should the contractor identify any additional issues or items which in his opinion are
necessary for the complete and proper execution of the works, he shall identify such items
in a covering letter attached to his tender and submit rates for these items. Mistakes in the
physical measurement of items in the schedules of quantities shall be rectified but no claim
shall be considered for the non-measurement of doubtful or minor items or claims resulting
of criticism of method of measurement used or descriptions given. The priced schedule of
quantities shall not be adjusted on the grounds of the items which in the opinion of the
tenderer should have been brought into account unless so detailed in the accompanying
letter.

13. The schedule of quantities shall be adjusted to reflect the quantities of materials used on
completion of whole or part of the works as a result of remeasurement, qualification or
variations. The remeasured quantities shall form the basis for the calculation of payment
certificates. The schedules of quantities are not intended for the ordering of materials, etc.
and the contractor is advised to extract the quantities for the ordering of materials directly
from the drawings and specification. Any order placed directly from the schedules of
quantities shall be solely at the contractor's risk.

14. The unit rates as entered in the schedule of quantities with the exclusion of dayworks items
shall in all cases include any present and applicable sales tax or similar statutory duties.
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C3 Scope of Work

REQUEST FOR QUOTATION
TERMS OF REFERENCE

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) REQUIRES THE SERVICES OF A
CONTRACTOR FOR THE CONTRUCTION OF A BRAAI FACILITY AT THE LOWVELD NATIONAL BOTANICAL GARDEN,
MBOMBELA, MPUMALANGA.

1. Background and Discussion
The Department of Forestry, Fisheries and the Environment (DFFE) has allocated funds over the 2024/25FY Medium Term
Expenditure Framework (MTEF) towards a national infrastructure programme at the various campuses and sites of the South
African National Biodiversity Institute (SANBI). The programme includes infrastructural maintenance, refurbishments,
upgrades, replacements and/or new infrastructure at all sites. Projects have been identified for implementation over the MTEF
at each of SANBI’s existing campuses and sites across the country.

The construction of the braai facility will be mainly used by garden visitors, this project is amained at expending the recreation
activities, visitor attraction and income generation in the Lowveld National Botanical Garden (LNBG).

The Lowveld National Botanical Garden (LNBG) requires the services provider to build the braai facility.

The aim of this Terms of Reference is to ensure that all service providers invited to tender, submit proposals based on the
same understanding of the project.

2. Invitation to Quote
Quotations are invited from contractors for the repair, upgrades and renovation of various staff facilities at the LNBG.

The procurement process will be co-ordinated by SANBI’s Supply Chain Management (SCM) section

3. Scope of Works
The purpose of this RFQ is to procure the services of a contractor to build a braai facility at the LNBG.

The scope of work of the service provider includes but not limited to:

3.1. Construction of the braai facility
 12 Braai are to be built, each measured to be 1500mm x 1000mm x 1200mm

 NFX Bricks to be used with at least 15MPa compressive strength.

 The braai area needs to have 2 stainless steel sinks.

 A built in area for 3 wheelie waste bins which needs to be lockable to avoid monkeys opening and littering the area.

 2 Fat traps to be installed on the sinks.

 Boundary wall to be built at 1.8 m high surrounding the waste bins.

 A pedestrian gate to be installed with a locking system for access control.

PROJECT TITLE:

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
REQUIRES THE SERVICES OF A CONTRACTOR FOR THE CONTRUCTION
OF A BRAAI FACILITY AT THE LOWVELD NATIONAL BOTANICAL
GARDEN, MBOMBELA, MPUMALANGA.

CONTRACT NO: Q10837/2024
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 Palisade fencing to be installed at 1.8m high around the braai area and to be painted to a colour matching the existing
palisade fence at the garden.

 Install two 9 kg fire extinguishers.

 Stair access to the braai area to be 200mm riser and 300mm tread.

 Drainage system required for the sinks and rain.
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4. Billing

Item Description Unit Quantity Rate Amount

BILL No.1: PRELIMINARY AND GENERAL

Fixed charges & Value-Related items for
duration of contract

1 Contractual Requirements Sum 1

2
General Responsibilities and Other Fixed-
charge Obligations Sum 1
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Time-related charges (for duration of
contract, unless otherwise stated)

3 Contractual Requirements Sum 1

4
General Responsibilities and Other Time-
related Obligations

Sum 1

HEALTH AND SAFETY

5 Preparation of the Contractor's site specific
Health and Safety Plan and Risk Assessment. Sum

1

6 Provision of Personal Protecive Equipment
(PPE).

Sum 1

7 Cost of Medical Surveilance. Sum 1

8 Provision of First Aid Boxes to GSR
requirements. Sum 1

BILL No.1: PRELIMINARY AND GENERAL -
TOTAL

Item Description Unit Quantity Rate Amount

BILL NO.2 : EARTHWORKS

SUPPLEMENTARY PREAMBLES

Provisional:

All work measured under this trade is
provisional and subject to re-measurement on
site.

Nature of ground:

The nature of the ground is assumed to be
loose sandy material, therefore earth, but
possibly interspersed with soft or hard rock.

Carting away of excavated material:
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Descriptions of carting away of excavated
material shall be deemed to include loading
excavated material onto trucks directly from the
excavations or, alternatively, from stock piles
situated on the building site.

SITE CLEARANCE, ETC.

Site clearance, etc.:

1

Allow for clearing the area of the site to be built
upon of all grass, weeds, shrubs, trees with
trunks not exceeding 200mm girth, debris, etc.,
including grubbing up all roots, scuffling up as
required and cart away all vegetation and
debris.

m² 324.00

REMOVAL OF TREES ETC

Cutting down and removing, grubbing up roots
and filling in holes.

2
Tree exceeding 200mm and not exceeding
500mm girth. No 3.00

EXCAVATION OTHER THAN BULK

Excavation in earth not exceeding 2m deep:

3 Trenches. m³ 16.17

4 Thickening under surface beds etc m³ 25.00

Extra over excavations other than bulk in earth
for
excavation in:

5 Soft rock. m³ 1.00

6 Hard rock. m³ 1.00

Risk of collapse of excavations other than bulk:

7
Sides of trench and hole excavations not
exceeding 1,5m deep. m² 289.00
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CARTING AWAY.

Extra over all excavations for loading, carting
and
dumping surplus excavated material (no
allowance made for increase in bulk):

8 To make up levels where directed on site. m³ 8.00

EARTH FILLING, ETC.

Filling with material from the excavations
compacted to 98% Mod. AASHTO density:

9 Backfilling to trenches, holes, etc. m³ 10.85

Filling with approved material supplied and
carted onto site by the Contractor, compacted
to a density of at least 95% Mod. AASHTO
maximum density:

10 Under floors, pavings, etc. m³ 19.15

KEEPING EXCAVATIONS FREE OF WATER

Keeping excavations free of water:

11 Keep excavations free of all water other than Item 1.00
subterranean water.

BILL NO.2 : EARTHWORKS - TOTAL
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Item Description Unit Quantity Rate Amount

BILL NO.3 : CONCRETE, FORMWORK AND
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

Cost of tests:

The costs of making, storing and testing of
concrete test cubes as required under clause 7
'Tests' of SABS 1200 G shall include the cost of
providing cube moulds necessary for the
purpose, for testing costs and for submitting
reports on the tests to the Architect. The testing
shall be undertaken by an independent firm or
institution nominated by the Contractor to the
approval of the Architect. (Test cubes are
measured separately).

Formwork:

Descriptions of formwork shall be deemed to
include use and waste only (except where
described as left in or permanent), for fitting
together in the required forms, wedging,
plumbing and fixing to true angles and surfaces
as necessary to ensure easy release during
stripping and for reconditioning as necessary
before re-use.

The vertical strutting shall be carried down to
such construction as is sufficiently strong to
afford the required support without damage and
shall remain in position until the newly
constructed work is able to support itself.

Formwork to sides of bases, pile caps, ground
beams, etc., will only be measured where it is
prescribed by the Engineer for design reasons.
Formwork necessitated by irregularity or
collapse of excavated faces will not be
measured and the cost thereof shall be deemed
to be included in the allowance for taking the
risk of collapse of the sides of the excavations,
provision for which is made in Earthworks.

UNREINFORCED CONCRETE
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15MPa/19mm Concrete:

1 Surface blinding under footings. m³ 3.80

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25 MPa/19mm Concrete:

2 Strip footings m³ 7.80

3 Post bases m³ 2.13

4 Concrete base for water tank 2.5x2.5x100mm m³ 0.63

5
Surface beds and thickenings on
waterproofing (waterproofing elsewhere). m³ 19.71

REINFORCED CONCRETE

30 MPa/19mm Concrete:

6 Slabs m³ 4.37

TEST BLOCKS

Test blocks:

7
Making and testing set of three 150 x 150 x
150mm concrete strength test cubes Sets 4.00

CONCRETE SUNDRIES

Wood trowell finish to concrete:

8 Surface beds m² 123.66
9 Steel trowel finish to concrete slabs m² 36.40

ROUGH FORMWORK (DEGREE OF
ACCURACY II)

Rough Formwork to Sides:
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10
Edges, risers, ends and reveals not exceeding
300mm high. m 49.40

Rough Formwork to Soffits:

11
Slabs propped up exceeding 1,5m and not
exceeding 3,5m high m² 36.40

REINFORCEMENT (PROVISIONAL)

Fabric reinforcement

12
Type 193 fabric reinforcement in concrete
surface beds, slabs etc m² 429.40

BILL NO.3 : CONCRETE, FORMWORK AND
REINFORCEMENT - TOTAL
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Item Description Unit Quantity Rate Amount

BILL NO.4 : MASONRY

BRICKWORK

Sizes in descriptions:
Where sizes in descriptions are given in brick
units, 'one brick' shall represent the length and
'half brick' the width of a brick.

Hollow walls etc:
Descriptions of hollow walls shall be deemed to
include leaving every fifth perpend of the
bottom course of the external skin open as a
weep hole.

BRICKWORK IN FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in Class I mortar:

1 One brick walls. m² 44.00

BRICKWORK IN SUPERSTRUCTURE

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class II mortar

2 Half brick walls m² 18.98

3 One brick walls m² 52.00

BRICKWORK SUNDRIES

Brickwork reinforcement:

4 75mm Wide reinforcement built in horizontally. m 16.50

5 150mm Wide reinforcement built in horizontally. m 88.84

BILL NO.4 : MASONRY - TOTAL
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Item Description Unit Quantity Rate Amount

BILL NO.5 : WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing:

Waterproofing of roofs, basements, etc., shall
be laid under a ten year guarantee.
Waterproofing to roofs shall be laid to even falls
to outlets etc with necessary ridges, hips and
valleys. Descriptions of sheet or membrane
waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs.

DAMPPROOFING OF WALLS AND FLOORS

One layer of Brikgrip 375 type B laminated
damp proof course:

1 In walls. m² 17.34

One layer of USB Green 250 type C laminated
sheeting sealed, or equivalent, at laps with
pressure sensitive tape:

2 Under surface beds. m² 120.40

BILL NO.5 : WATERPROOFING - TOTAL

Item Description Unit Quantity Rate Amount

BILL NO.6 PLUMBING AND DRAINAGE

SUPPLEMENTARY PREAMBLES

Sealing of edges

Outer edges of sinks, basins, baths, urinals, etc
are to be sealed against adjacent surfaces with
approved silicone

uPVC pipes and fittings
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Sewer and drainage pipes and fittings shall be
jointed and sealed with butyl rubber rings Soil,
waste and vent pipes and fittings shall be
solvent weld jointed or sealed with butyl rubber
rings

uPVC pressure pipes and fittings

Pipes of 50mm diameter and smaller shall be
plain ended with solvent welded uPVC loose
sockets and fittings Pipes of 63mm diameter
and greater shall have sockets and spigots with
pushin type integral rubber ring joints. Bends
shall be uPVC and all other fittings shall be
cast iron, all with similar push-in type joints

High density polyethylene (HDPe) pipes and
fittings

Pipes shall be type IV and of the class
specified with Plasson or Alprene compression
fittings

Copper pipes

Pipes shall be hard drawn and half-hard pipes
of the class described. Class 0 (thin walled
hard drawn) pipes shall not be bent. Class 1
(thin walled half-hard), Class 2 (half-hard) and
Class 3 (heavy walled half-hard) pipes shall
only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and
anti-syphon pipes, capillary solder fittings and
compression fittings shall be Cobra Watertech
type, or equivalent. Capillary solder fittings
shall comply with ISO 2016

Copper pipes are to be installed in accordance
with the latest revision of the Code of Practice
for Copper Plumbing soldering techniques.
Flux, solder, etc to be strictly in accordance with
the manufacturer's requirements with special
attention to copper flux composition

Reducing fittings
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Where fittings have reducing ends or branches
they are described as 'reducing' and only the
largest end or branch size is given. Should the
contractor wish to use other fittings and bushes
or reducers he may do so on the understanding
that no claim in this regard will be entertained

Gulleys:

1
110mm Gulley not exceeding 500mm deep
including bedding in concrete, half brick wall
surround and benching internally.

No 2.00

FRANKE' or equivalent sinks:

2
1 160 x 500 x 195mm RHD Aurora double sink
with two basket strainer waste. No 2.00

TRAPS ETC

Fat trap:

3 FT 350 Fat traps or similar approved No 2.00

TAPS, VALVES, ETC

Garden taps

4

15mm brass wall mounted garden tap,
manufactured in accordance with SANS 226
Type 2, installed in accordance with the
manifactures recommendations.

No 5.00

5
15mm chrome plated Isolating ball valve F x F
inlets and plastic coated plated steel lever
handle.

No 3.00

6 25mm brass stopcork No. 1.00

SANITARY PLUMBING

uPVC soil and vent pipes

7 15mm Polycop pipe m 20.00
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8 50mm Pipes mounted into brickwork m 12.00

9 110mm Pipes m 25.00

Extra over uPVC soil and vent pipes for fittings

10 50mm Bend No 3.00

11 110mm Bend No 1.00

12 50mm Junction No 1.00

13 110mm Junction. No 1.00

14 110mm Straight pan connector. No 1.00

15 110 x 50mm Reducing junction. No 1.00

Class 2 copper pipes:

16 15mm Pipes mounted into brick walls. m 12.00

Extra over class 2 copper and polypropylene
pipes for brass compression fittings:

17 15mm Fittings. No 60.00

18

Allowance for connecting new water supply.i.e
allow for excavation,supply and installation of
class 6 25mm pipe from source to new
development inclusive of all fiitings.

Sum 1.00

BILL NO.6 : PLUMBING AND DRAINAGE -
TOTAL
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Item Description Unit Quantity Rate Amount

BILL NO.7: STEELWORK

FENCING

1

1800mm high palisade fence. Posts shall be 76 x
76 x 1.6 mm, 2400mm long with 600 x 400 x 400mm
deep 15 Mpa concrete bases including excavation,
carting away and palisade panels shall be 3000 mm
width x 1800mm high painted to match existing
fence. m 60

SUNDRIES

1
Swing pedestrian gate ( Frame 40mm x 40mm x
2.5mm) 1.2m x 1.45 m height with a locking system

No 1

2

Braai stands to be industrial Heavy duty Mesh
Grating Channel each measured to be 1000mm x
1500mm x 25mm and thickness of the steel must be
20mm.

No 12

3
Security cage 650mm x 1500mm shall be welded
under braai stand and installed with a locking
system to be painted. No 12

BILL NO.7: STEELWORK - TOTAL

Item Description Unit Quantity Rate Amount

BILL No.8: WASTE

1
240L Wheelie Bin (Black/Charcoal) Complete with
axle, rubber wheels and a lid. No 3

BILL No.8: WASTE - TOTAL
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SUMMARY

BILL No.1: PRELIMINARY AND GENERAL - TOTAL

BILL NO.2 : EARTHWORKS - TOTAL

BILL NO.3 : CONCRETE, FORMWORK AND REINFORCEMENT - TOTAL

BILL NO.4 : MASONRY - TOTAL

BILL NO.5 : WATERPROOFING - TOTAL

BILL NO.6 : PLUMBING AND DRAINAGE - TOTAL

BILL NO.7: STEELWORK - TOTAL

BILL No.8: WASTE - TOTAL

SUB-TOTAL

10% CONTINGENCIES

SUB-TOTAL

15% VAT

TOTAL CONSTRUCTION COSTS
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Annexure A

This annexure contains all the criteria that the Employer shall use to evaluate tenders. In accordance
with the Standard conditions of tender. No other factors, methods or criteria shall be used. The tenderer
shall provide all the information requested in the forms included in the Returnable schedules.

Tenders shall be evaluated in three stages as follows
• Stage 1 – Evaluation of Eligibility and Administrative compliance
• Stage 2 – Evaluation of Functionality
• Stage 3 – Evaluation of Tender Price and Specific Goals

1 Stage 1: Eligibility and Administrative compliance

The first stage will determine whether bids are compliant with all mandatory and disqualifiable
submission requirements. Bidders that are deemed compliant will be eligible for further evaluation.

The criteria as identified in the Tender Data will be used to determine the tenders eligibility.

For administrative compliance the tenderers must complete all the returnable forms, the Bill of
Quantities and the Offer section in the tender document.

2 Stage 2: Functionality

The tenderers who complied with the eligibility and administrative criteria in stage 1 are considered for
further evaluation on their capability to execute the project.

In this stage tenders will be evaluated on functionality according to the criteria listed below. Tenderers
who fail to score a minimum of 70 points out of a possible 100 points on functionality criteria will not be
eligible for further consideration.

Scoring quality
The functionality (quality) evaluation criteria are listed below. Maximum points for each criterion are in
bold while points for each sub-criterion are indicated in brackets.

Evaluation Criteria

Stage 2:

Evaluation of proposals will be done according to the following criteria (all relevant information should be provided):6.2.
Sufficient information must be provided to allow the evaluation panel to score bids against all these criteria. Failure
to do so may result in the disqualification of bids.

FUNCTIONALITY CRITERIA
ID CRITERIA POINTS

1
Implementation method and project plan or programme

 Method to be followed in delivering this project
 Weekly plan/programme with milestones

20
(10)
(10)

2

Contractor’s Experience
 Four positive reference letters regarding work of similar scope and scale

completed in last five years
Sub-Criteria Points
No submission 0

45
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One reference letter 5
Two reference letters 10
Three reference letters 15

Four reference letters or more 20

 List of at least five other similar projects with appointment letters, completion
certificates and telephonic references indicating work of similar value completed in
the last ten years

Sub-Criteria Points
No submission 0
One Project 5
Two Projects 10
Three Projects 15
Four Projects 20
Five Projects 25

(20)

(25)

3

Contractor's Resources – Personnel and Plant
Proposed personnel:

 CVs for proposed key personnel indicating:
o Previous work experience of similar projects
o Total number of years’ working experience in construction
o Individual experience on similar work in last five years
o Certified copies of Qualifications relevant to building/construction or other

recognised building/construction training courses completed

Sub-Criteria Points
CV with 0 to 1 years’ experience 0
CV with 2 to 3 years’ experience, with Grade
12.

7

CV with 4 to 5 years’ experience, with Grade
12 and National Certificate in Construction
Management or equivalent qualification

14

CV with 6 to 7 years’ experience, with Grade
12 and Diploma in Construction Management
or equivalent qualification.

21

CV 8 to 9 years’ experience, with Grade 12
and Degree in Construction Management or
equivalent qualification.

28

CV with 10 years’ experience, with
Postgraduate qualification in Construction
Management or equivalent qualification.

35

35

(35)

TOTAL 100

Service providers who fail to score a minimum of 70 points out of a possible 100 points on functionality criteria will not be
eligible for further consideration.
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Stage 3:

The evaluation process will be based on the price and Specific goals of those bids that meet the minimum threshold for
functionality. By Preferential Procurement Regulations, 2022 about the Preferential Procurement Policy Framework Act (No. 5
of 2000).

6.1. Specific goals

Objective goals Targeted
score

Bidders score

a Categories of persons historically disadvantaged by unfair
discrimination on the basis of race.
100% black ownership
(Points will be allocated based on the percentage of ownership
per goal. Information will be verified on CSD. CSD must be
attached as proof )

10

b Categories of persons historically disadvantaged by unfair
discrimination on the basis of gender. 100 % female ownership
(Points will be allocated based on the percentage of ownership
per goal. Information will be verified on CSD. CSD must be
attached as proof)

10

TOTAL 20

6. Information to be provided by SANBI
All bidders must take note of the location and site conditions of the proposed site and all costs to be inclusive in their quotation.

7. Extent of Services
The services to be provided in terms of this project are inextricably linked to the employer’s One-year capital budget cycle. All
services to be provided and construction works to be executed shall therefore be programmed to make full use of, but not
exceed, the budget provision in any given financial year.

It should be noted that while the employer has every intention of completing the full scope of work making full use of the
budget provision given, the employer’s budget is subject to periodic review. Should it become necessary to vary the scope of
work or even suspend or terminate this contract, such variation, suspension or termination shall be dealt with in accordance
with the provisions of the SANBI Independent Contractor Agreement.

The service provider is required to provide all aspects of the service with reasonable care, diligence and skill in accordance
with generally accepted professional techniques and standards, and ensure that all legal requirements are met, and that all
legal processes are adhered to.

8. Reporting and Management
 While the contractor will be working with a number of SANBI staff, final accountability rests with the SANBI project

manager.
 Payment on approval of deliverables by the SANBI project manager.
 All reports must be in Microsoft Word and/or Excel.
 An electronic version of all reports must be submitted.

9. Nature of appointment and contractual arrangement
Appointment:
 Contract duration: 2 months

Contract and payment:
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 The contract will be drawn up between SANBI and the service provider.
 Invoices will be paid for upon deliverables received.
 Invoices must indicate the deliverable produced. No upfront payments will be made.
 SANBI will pay for the satisfactory completion of work within 30 days of submission of invoice.
 In the case of invoices to SANBI they must be addressed to the SANBI project manager.

EE 02.01.03 Occupational Health and Safety Act of 1995

The intended construction work falls within the scope of “construction work” as defined in the Construction
Regulations, 2014 made under the Occupational Health and Safety Act no. 85 of 1995, as amended (“the
Act”).

EE 02.01.04 Manufacturers' specifications, codes of practice and installation instructions

All equipment and materials shall be installed, serviced and repaired strictly in accordance with the
manufacturers' specifications, instructions and codes of practice.

EE 02.01.05 Municipal regulations, laws and by-laws

All municipal regulations, laws, by-laws and special requirements of the Local Authority shall be
adhered to unless otherwise specified.



EE 03 VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS

The following additional general specifications and requirements shall be read in conjunction with this
specification.

EE 03.01 GENERAL REPAIR REQUIREMENTS

(a) All materials and equipment supplied and installed, shall be new and of high quality and
manufactured to the relevant specifications, suitable for providing efficient, reliable and trouble-
free service.

(b) All work shall be executed in a first-class workman-like manner by qualified tradesmen.
(c) All equipment, component parts, fittings and materials supplied and/or installed, shall conform in

respect of quality, manufacture, test and performance to the requirements of the applicable
current SANS specifications and codes, except where otherwise specified or approved by the
Engineer in writing.

(d) All materials and workmanship which, in the opinion of the Engineer, is inferior to that specified
for the work will be condemned. All condemned material and workmanship shall be replaced or
rectified as directed and approved by the Engineer.

(e) The Contractor shall submit a detailed list of the equipment and material to be used to the
Engineer for approval before placing orders or commencing installation.

(f) All new equipment, materials and systems shall be installed and positioned such as not to
impede on access routes, entrances and other services. The Contractor shall coordinate these
items taking other services and equipment into account.

(g) All control equipment and serviceable items shall be installed and positioned such that they will
be accessible and maintainable.

(h) The Contractor shall make sure that all safety regulations and measures are applied and
enforced during the repair and construction periods to ensure the safety of the public and the
User Client.

EE 04 TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK

The Contractor shall provide all labour, materials, power, fuel, accessories and properly calibrated and
certified instruments necessary for carrying out such tests. The Contractor shall make arrangements
for such tests and he shall give at least 72 hours written notice to the Engineer before commencing the
test.

Whenever any equipment is operated for testing or adjusting as provided for above, the Contractor shall
operate the entire system for as long a period as may be required to prove satisfactory performance at
all times in the occupied space served by that system for up to twenty-four hours a day continuously
until the system is handed over.

The Contractor shall provide all labour and supervision required for such operation and SANBI may
assign operating personnel as observers, but such observation time shall not be counted as instruction
time.

After completing the installation or system, all equipment shall be tested, adjusted and readjusted until it
operates to the satisfaction and approval of the Engineer.

The Contractor shall submit certificates of tests carried out to prove the efficiency of all equipment, as
well as certificates to be obtained from all relevant authorities and statutory bodies, etc.
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EE 05 COMMISSIONING AND RECOMMISSIONING OF EQUIPMENT

EE 05.01 GENERAL

On completion of the repair work and/or the installation of new equipment the equipment shall be put
into operation after all tests and adjustments have been carried out to the satisfaction of the Engineer.

The Contractor shall submit a full commissioning report.

EE 05.02 RECOMMISSIONING OF EQUIPMENT

On completion of the inspections and tests of major repairs the Contractor shall recommission the
equipment. This operation shall be done strictly in accordance with the manufacturer's specification
and shall be witnessed by the CIDB accredited personal/service provider.

EE 06 GUARANTEE OF INSTALLATION AND EQUIPMENT

The Contractor shall provide guarantees obtained from the manufacturer(s) and/or supplier(s) to the
effect that each piece of new equipment, supplied and installed under the repair contract, complies with
the required performance and will function as part of the complete system.

All new equipment/parts shall be guaranteed for a period of 12 (twelve) months commencing on the day
of issue of a certificate of completion for repair work of the installation.

FG CONSTRUCTION OF A BRAAI AREA FACILITY

CONTENTS

FG 01 SCOPE
FG 02 STANDARD SPECIFICATIONS
FG 03 VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS
FG 04 TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK
FG 05 COMMISSIONING AND RECOMMISSIONING OF PLANT AND INSTALLATION
FG 06 GUARANTEE OF INSTALLATION AND EQUIPMENT
FG 07 REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT

FG 01 SCOPE

The scope of work of the construction of a braai area includes but not limited to:

a) 12 Braai stands are to be built, each measured to be 1500mm x 1000mm x 1200mm

b) NFX Bricks to be used with at least 15MPa compressive strength.

c) The braai area needs to have 2 stainless steel sinks.

d) A built in area for 3 wheelie waste bins which needs to be lockable to avoid monkeys opening and

littering the area.

e) 2 Fat traps to be installed on the sinks.

f) Boundary wall to be built at 1.8 m high surrounding the waste bins.
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g) A pedestrian gate to be installed with a locking system for access control.

h) Palisade fencing to be installed at 1.8m high around the braai area and to be painted to a colour

matching the existing palisade fence at the garden.

i) Install two 9 kg fire extinguishers.

j) Stair access to the braai area to be 200mm riser and 300mm tread.

k) Drainage system required for the sinks and rain.

FG 02 STANDARD SPECIFICATIONS

FG 02.01.02 Occupational Health and Safety Act of 1993

The intended construction work falls within the scope of “construction work” as defined in the Construction
Regulations, 2014 made under the Occupational Health and Safety Act no. 85 of 1993, as amended (“the
Act”).

FG 02.01.03 Manufacturers' specifications, codes of practice and installation instructions

All equipment and materials shall be installed, serviced and repaired strictly in accordance with the
manufacturers' specifications, instructions and codes of practice.

FG 02.01.04 Municipal regulations, laws and by-laws

All City of Mbombela municipal regulations, laws, by-laws and special requirements of the Local Authority
shall be adhered to unless otherwise specified.

FG 03 VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS

There would no variations.

FG 03.01 CONSTRUCTION AND INSTALLATION REQUIREMENTS

(a) All materials and equipment supplied and installed shall be new and of high quality and
manufactured to the relevant specifications, suitable for providing efficient, reliable and trouble-
free service.

(b) All work shall be executed in a first-class workman-like manner by qualified tradesmen.

(c) All materials and workmanship which, in the opinion of the client, is inferior to that specified for
the work will be condemned. All condemned material and workmanship shall be replaced or
rectified as directed and approved by the client.

(d) All control equipment and serviceable items shall be installed and positioned such that they will
be accessible and maintainable.

(e) The Contractor shall make sure that all safety regulations and measures are applied and
enforced during the repair and construction periods to ensure the safety of the public and User
Client



FG 04 TESTS AND INSPECTIONS ON COMPLETION OF CONSTRUCTION WORK

Except where otherwise provided in the Contract, the Contractor shall provide all labour, materials, power,
fuel, accessories. The Contractor shall make arrangements for test to be done and he shall give at least
24 hours written notice to the client before commencing the test.

The Contractor shall provide all labour and supervision required for such operation and SANBI may
assign operating personnel as observers, but such observation time shall not be counted as instruction
time.

FG 05 GUARANTEE OF CONSTRUCTION

The Contractor guarantees that the construction work will be free from defects in materials, workmanship,
and design for a period of 12 (Twelve) months from the date of practical completion.

FG 06 REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT

FG 07.01 GENERAL

All repair work shall be executed using approved materials and equipment suitable to the system and/or
installations they serve. The said repair work shall be executed in accordance with the relevant codes of
practice, standards, regulations, municipal laws and particular specifications included in this document.

FG 07.02 MECHANICAL COMPONENTS

(a) Copper piping and components forming part of the plumbing system shall be checked as a
system.

(b) Do a thorough leak test on all the piping.

(c) All leaks shall be repaired. Should the leak on a pipe be of such nature that repair is not possible,
the pipe shall be replaced.

(d) Any damaged panel, foot piece, fan shroud, etc, shall be repaired.

(e) All valves shall be checked for full operation.

FG 07.03 CONTROL SYSTEMS

Not applicable

FG 07.04 ELECTRICAL SYSTEMS

Not applicable

PORTION B

PA HEALTH AND SAFETY SPECIFICATION

PA1 DESCRIPTION OF WORK

The Contract shall comprise the supply of all labour, materials, workmanship, machinery, equipment,
transport, attendance on others and everything stated or implied which is, or may be, necessary in and
for the entire completion of all the following works:

 Establishment
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 Construction activities
 Post construction
 Health and safety Officer responsibilities
 Risk assessment
 Safety procedures
 Monitoring and reporting
 Compliance

The prospective bidders should note that all servicing will be done on a functional garden area, and
provision should be made to liaise with garden personnel to arrange suitable working times and spaces.

PA2 DESCRIPTION OF THE SITE

The works is located at the

Lowveld National Botanical Garden, Botanical Garden Entr Off Madiba Drive, Riverside, Nelspruit,1200,
Mpumalanga, South Africa.

GPS Co-ordinates: Longitude: 25°26’27’’ S, Latitude: 30°57’56’’ E

PA3 APPLICATION OF CONSTRUCTION REGULATIONS 2014

The intended construction work falls within the scope of “construction work” as defined in the
Construction Regulations, 2014 made under the Occupational Health and Safety Act no. 85 of 1995, as
amended (“the Act”).

PA4 POTENTIAL SOURCES OF RISK

The following potential sources of risk to the health and safety of persons on the site have been
identified, and must, as a minimum, be appropriately addressed by the Principal Contractor in the
Principal Contractor’s Health and Safety Plan. In addition, the Principal Contactor must perform its own
risk assessments to enable it to take the necessary precautions to protect the health and safety of
persons on the site, to comply with the Principal Contractor’s obligations under the Act and all
Regulations made there under, including the Construction Regulations. All such precautionary
measures and procedures must be included in the Principal Contractor’s Health and Safety Plan, which
must be submitted to the Client for review and approval and where applicable should include:

 Excavation work
Ground conditions for the purposes of safe excavation shall be assessed by a competent
person.
The ground type and condition and water table shall be logged in accordance with Civil
Engineering practice.

 Material hoists
 Explosive powered tools
 Construction vehicles and mobile equipment
 Electrical installations and electrical machinery
 Use and temporary storage of flammable liquids
 Housekeeping
 Stacking and storage practices
 Fire risks and fire precautions
 Welfare facilities on the site
 Use of jackhammers
 Air compressors
 Noise
 Portable electrical tools
 Compressed gases and vessels under pressure
 Intoxicated persons on site
 Existing underground water, electricity and other services
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 Use of ladders
 Dust
 Explosives

PA5 HEALTH AND SAFETY MANAGEMENT SYSTEM

Health and Safety Philosophy
The Client is required to ensure a working environment which, as far as reasonably practicable, is safe
and without risk to the health of persons on the site.

PA5.1 Contractor Health and Safety Management System
The Principal Contractor will ensure and demonstrate to the Client that he, and all contractors to be
appointed on this construction project, has adequately allowed for the cost of health and safety
measures which may be required during the construction work.

PA5.2 Appointment of Client’s Health and Safety Adviser
The Client will appoint a Health and Safety Adviser who will visit the site regularly to monitor and audit
the execution of the contractor’s Health and Safety Plans on behalf of the Client, without thereby
limiting the contractor’s own responsibility for health and safety, or attracting any vicarious responsibility
or liability for the contractor’s acts or omissions.

PA5.3 Occupational Health and Safety Act Section 37(2) Agreements
The Principal Contractor, as well as all contractors, must sign the Client’s Section 37(2) agreement
before commencement of their particular work.
For purposes of general communication regarding construction work progress, the Client appoints the
Engineer.

PA6 CONTRACTOR HEALTH AND SAFETY PLANS

Each contractor and sub-contractor working on the site must prepare a Health and Safety Plan to
address and manage all applicable sources of risk as per items under point 4 of this specification as
well as any other sources of risk which are identified during the contractor’s own risk assessments. The
Principal Contractor shall in corporate these into a single Health and Safety Plan for the execution of
the entire contract works (“the Health and Safety Plan”). Should any further risks be identified in the
course of the construction work, such risks must be assessed and addressed in amended Health and
Safety Plans which must then be submitted to the Client for approval.

The Health and Safety Plan must also address the following matters:
i) Legal appointments required by the Act and any Regulations under the Act.
ii) Procedures for compliance with all requirements of the Act and in particular Sections 8 and 9

of the Act.
iii) Undertaking and procedure to stop any work which endangers the safety or health of any

person.
iv) System for recording and reporting of incidents both internal and external to the Department of

Labour.
v) Copy of the Act and its Regulations to be kept on the site and to be readily available to

employees.
vi) Incident register to be kept on the site.
vii) Employment of only persons who are competent and have the necessary knowledge, training,

qualifications and experience to perform the required construction work safely and effectively.
viii) Appointment of only competent, knowledgeable, trained, qualified and experienced persons to

supervise the construction work.
ix) Procedures and arrangements for first aid facilities on the site.
x) Procedures and arrangements for prompt reporting of injuries and other losses / incidents.
xi) Emergency plans to deal effectively with potential site emergencies.
xii) Use of effective processes for the identification and close out of root causes of incidents and

accidents.
xiii) Attendance by all contractors of monthly site health and safety meetings.
xiv) Demonstration by all contractors of their health and safety monitoring and auditing systems to

ensure compliance with their Health and Safety Plans, as part of their Health and Safety Plans.
xv) Effective site health and safety induction programme for all workers on the site.
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PA7 ADDITIONAL DUTIES OF PRINCIPAL CONTRACTOR

i) The Principal Contractor must notify the Department of Labour of the intention to carry out
construction work.

ii) The Principal Contractor must coordinate the activities of all contractors and sub-contractors in
the interest of health and safety.

iii) The Principal Contractor must carry out all other duties described in Regulation 5 of the
Construction Regulations 2003.

iv) The Principal Contractor must register in terms of the Compensation for Occupational Injuries
and Diseases Act or any other compensation funds approved by the Commissioner for its
workmen, and provide to the Client proof thereof and also that it is in good standing with the
Compensation Commissioner or approved insurer.

PA8 GENERAL

i) Nothing contained in or omitted from this Health and Safety Specification, or the Health and
Safety Plan based on this specification, shall relieve the Principal Contractor of any of its
obligations or liabilities.

ii) The Client shall not be liable for any civil claim because of anything contained in or omitted
from this Health and Safety Specification.

PA9 MEASUREMENT AND PAYMENT

In addition to the allowance that the contractor would normally make in his rates for Health and Safety
Aspects, the contractor shall price for all things necessary required to fulfil the requirements of the OHS
Act and Regulations in the items scheduled in Schedule 1, General A.
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