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South African National Biodiversity Institute

PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE)

BID NUMBER: | Q11806-2025 CLOSING DATE: 15 December 2025 CLOSING TIME: 11:00

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) REQUIRES A
CONTRACTOR FOR THE STRUCTURAL REPAIRS AND UPGRADE TO THE
GARDEN MANAGERS HOUSE, NEW SEPTIC TANK WITH SOAKAWAY AND NEW
DISABLED RAMP FOR THE ADMIN BUILDING AT THE HANTAM NATIONAL
BOTANICAL GARDEN, NIEUWOUDTVILLE.

Please Note :

It is estimated that tenderers should have a CIDB contractor grading designation of Level
DESCRIPTION | 1GB or higher.

Compulsory Briefing Session
This is compulsory and will be conducted at the venue, time and date given below:
Date: 08 December 2025
Time: 11h00 am
Venue: Online Ms Teams
Link :_Join the meeting now

Submission of proposals: proposals must be emailed to S.SCM-Quotations@sanbi.org.za with a copy to Ms. Mogadingwane at
R.modiba@sanbi.org.za
Please state the Bid number as the reference number on the subject line when responding to the RFQ

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Rorisang Mogadingwane CONTACT PERSON Amjad Hendricks

+27 21799 8420

TELEPHONE NUMBER | 012 002 5332 TELEPHONE NUMBER

FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A

E-MAIL ADDRESS R.modiba@sanbi.org.za E-MAIL ADDRESS A.Hendricks@sanbi.org.za
SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER | CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT  REGISTRATION

NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE OR SUPPLIER

SYSTEM PIN: DATABASE

No: MAAA
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
LEVEL VERIFICATION SWORN AFFIDAVIT
CERTIFICATE
[ ] Yes [ ]No [ ] Yes [ ]1No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]



https://teams.microsoft.com/l/meetup-join/19%3ameeting_OWQyN2VlOTctMmJjZS00MGQ3LWJmYTgtOGIyNzFiY2RmNDRj%40thread.v2/0?context=%7b%22Tid%22%3a%220b847c5e-73e2-4441-8789-9c092d2dd489%22%2c%22Oid%22%3a%22b35e71e4-e4cc-4d2f-882d-cb138dbba0ad%22%7d
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mailto:A.Hendricks@sanbi.org.za

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
/SERVICES /WORKS
OFFERED?

[ IYes [ INo
[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
ISERVICES /WORKS
OFFERED?

[JYes [ INo

[IF YES, ANSWER THE QUESTIONNAIRE
BELOW ]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

(] YES [INO
(] YES [INO
[ ] YES [INO
[ ] YES [INO
[ 1 YES [INO




PART B

TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NOBIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS

WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: .......coviiiiiiiiieiiiiceei e

CAPACITY UNDER WHICH THIS BID IS SIGNED: .......ovvviiiiiiiiiiiiieeeccciiiiee
(Proof of authority must be submitted e.g. company resolution)

DATE: .o,

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID




SBD 4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid.
In line with the principles of transparency, accountability, impartiality, and ethics as enshrined
in the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details
required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who
is employed by the procuring institution? YES/NO
2.2.1 If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.
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2.3.1

Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract?YES/NO

If so, furnish particulars:

3 DECLARATION

3.4

3.4

3.5

3.6

[, the undersigned, (NAME)........c.iuiuiii e in
submitting the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to
be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However,
communication between partners in a joint venture or consortium2 will not be construed as
collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by
the bidder with any official of the procuring institution in relation to this procurement process
prior to and during the bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE
IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.
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Position Name of bidder



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are
received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:
a) Price; and

b)  Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS




1.5

1.6

2.

3.

3.1.

3.1.

3.2.

Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to
an invitation to provide goods or services through price quotations, competitive tendering
process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—-Pmi

Ps =80 (1-"20) or Ps=90(1-"2 )
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT



3.2.1.

Where

41.

4.2.

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps = 80 (1 4 P-Pmax ) or Ps = 90 (1 4 HoPmax )
Pmax Pmax

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender will
be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to determine
the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.



Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)

Number of Number of
points points claimed
allocated (80/20 system)
The specific goals allocated points in terms of BN IR )] (To be

completed by

(To be the tenderer)
completed by

the organ of
state)

this tender

Categories of persons historically disadvantaged
by unfair discrimination on the basis of race.

(@) 100% black ownership

(Points will be allocated based on the percentage
of ownership per goal. Information will be verified
on CSD. CSD must be attached as proof)

Categories of persons historically disadvantaged 10
by unfair discrimination on the basis of gender.

(b) 100 % female ownership

(Points will be allocated based on the percentage
of ownership per goal. Information will be verified
on CSD. CSD must be attached as proof)

TOTAL 20

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of CompPany/firm. ... ..o
4.4, Company registration NUMDEr: ... ...
4.5. TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
0 One-person business/sole propriety

O Close corporation

0 Public Company

O Personal Liability Company

O (Pty) Limited

0 Non-Profit Company

O State Owned Company

10



4.6.

[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the
company!/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: .. .. e,
DATE:

ADDRESS:

11



Consent form in terms of section 11 of the Protection of Personal Information Act No 4 of 2013
(POPIA)

In order for the South African National Biodiversity Institute (SANBI) to consider the bidder’s
response to the RFQ / RFP to become a service provider of the SANBI, it will be necessary for the
SANBI to process certain personal information which the service provider may share with SANBI
for the purpose of the RFQ / RFP, including personal information, which may include special
personal information (all hereafter referred to as “Personal Information”)

The SANBI will process the Service Provider’s Personal Information in accordance with the
SANBI Privacy Policy.

Access to your Personal Information and purpose specification

Personal Information will be processed by SANBI for purposes of assessing the service
provider’s submission in relation to the RFQ / RFPi.e. the purposes of assessing current
services required by the SANBI. We may also share the service provider’s Personal Information
with third parties, both within the Republic of South Africa and in other jurisdictions, including
to carry out verification, background checks and Know Your Customer obligations in terms of
the Financial Intelligence Centre Act, No. 38 of 2001 (“FICA”). In this regard, the service provider
acknowledges that SANBI’s authorised verification agent(s) and service providers will access
Personal Information and conduct background screening.

Consent By [ticking/clicking] “Yes” and signing below, you agree and voluntarily consent to the
SANBI’s processing of the service provider’s Personal Information for the purposes of
evaluating its RFQ / RFP submission, including to confirm and verify any information provided in
the submission and service provider gives SANBI permission to do so. The service provider
understands that itis free to withdraw its consent on written notice to SANBI and the service
provider agrees that the Personal Information may be disclosed by the SANBI to third parties,
including SANBI’s affiliates, service providers and associates (some of which may be located
outside of the Republic of South Africa). Please note that if you withdraw your consent at any
stage, we may be unable to process your RFQ / RFP.

Yes

No

Supplier Name Date Signature

Authorised representative, who warrants that he/she is duly authorised.

12



SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE

SANBIEZENE

South African National Biodiversity Institute

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI) REQUIRES A
CONTRACTOR FOR THE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN
MANAGERS HOUSE, NEW SEPTIC TANK WITH SOAKAWAY AND NEW DISABLED
RAMP FOR THE ADMIN BUILDING AT THE HANTAM NATIONAL BOTANICAL

GARDEN, NIEUWOUDTVILLE

QUOTATION No. Q11806-2025

NOVEMBER 2025
NAME OF TENDERER:
TENDER AMOUNT:
CLOSING DATE: 15 December 2025
CLOSING TIME: 11HO00

2 PN (Y
SANBI A AR

South African National Biodiversity Institute

The Director

South African National Biodiversity Institute
Pretoria National Botanical Garden

2 Cussonia Avenue, Biodiversity Centre
Brummeria

Pretoria, 0184
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Project Engineer
Holding 8 Dann Rd
Kempton Park AH
Kempton Park, 1619



SANBIEAEA|

South African National Biodiversity Institute

SANBI

South African National Biodiversity Institute

Tender Notice and Invitation to Tender

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE INVITES TENDERERS FOR THE
PROVISION OF:

The appointment of a contractor for the structural repairs and upgrade to the garden managers house, new septic tank
with soakaway and new disabled ramp for the Admin Building at Nieuwoudtville: Hantam National Botanical Garden.

Tender documents will be available as from 28 NOVEMBER 2025 and will be available ONLINE ONLY on the SANBI
website www.sanbi.org (click on “Opportunities”).

A compulsory briefing session will be held ON-LINE on MS Teams on the 08 December 2025 at 11:00am.
Link to meeting : Join the meeting now

Meeting ID: 366 627 057 946 03

Passcode: nM9Au3bM

(a) CIDB registration

Only those tenderers who are registered with the CIDB or are capable of being so prior to the evaluation of submissions,
in a contractor grading designation equal to or higher than a contractor grading designation determined in accordance
with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations, for a 1 GB class of construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB.
2. the lead partner has a contractor grading designation in the 1 GB class of construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction Industry Development
Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum
tendered for a 1 GB class of construction work or a value determined in accordance with Regulation 25 (1B) or
25(7A) of the Construction Industry Development Regulations.

(b) National Treasury Central Supplier Database

Tenderers who are not registered on the National Treasury Central Supplier Database at close of tender, shall submit a
copy of their application of registration, with their tender submission. Tenders received from such tenderers who have
not submitted proof of their registration within 21 days after the closing date for tender submissions, will not be
considered.

Potential service providers are required to submit the following Mandatory documentation:
e SBD forms (SBD 1, 4 and 6.1). The Standard Bidding Forms (included in the bid documentation) must be completed
and submitted with this proposal.
e The specific goals allocated in terms of this RFQ are as follows:
o Categories of persons historically disadvantaged by unfair discrimination on the basis of race. Information
will be verified on CSD report. Points will be allocated based on the percentage of ownership per goal. 100%
black ownership = 10 points.

o Categories of persons historically disadvantaged by unfair discrimination on the basis of gender. Information
will be verified on CSD report. Points will be allocated based on the percentage of ownership per goal. 100%
female ownership = 10 points

e A current copy of the Central Suppliers Database (CSD) registration report or registration number must be provided.


https://teams.microsoft.com/l/meetup-join/19%3ameeting_OWQyN2VlOTctMmJjZS00MGQ3LWJmYTgtOGIyNzFiY2RmNDRj%40thread.v2/0?context=%7b%22Tid%22%3a%220b847c5e-73e2-4441-8789-9c092d2dd489%22%2c%22Oid%22%3a%22b35e71e4-e4cc-4d2f-882d-cb138dbba0ad%22%7d

e  Service providers with one or more employees are required by law to contribute to the Compensation Fund. A valid
letter of good standing certificate with COIDA is required. The certificate should be issued by the Department of
Labour.

e  Proof of Public Liability Insurance or Letter to intend.

e ltis estimated that tenderers should have a CIDB contractor grading designation of Level 1 GB or higher.

e Signed Briefing Session Certificate.

Fraud and Corruption
o Any effort by a Bidder to influence the bid evaluation, bid comparisons or bid award decisions in any matter,
may result in rejection of the bid concerned. SANBI shall reject a submission if the Bidder has committed a
proven corrupt or fraudulent act, or any other improper conduct in bidding for any other work.
o  SANBI may disregard any submission if that Bidder, or any of its directors -
= have abused the Supply Chain Management (SCM) system of any Government Department/
institution; have committed proven fraud, corruption or any other improper conduct in relation to
such system; have failed to perform on any previous contract and the proof thereof exists; and/or
= is restricted from doing business with the public sector if such a bidder obtained preferences
fraudulently or if such bidder failed to perform on a contract based on the specific goals.

Closing date for quotations
The closing date for submission of responses is 15 December 2025 at 11:00AM.

Submissions should be e-mailed to S.SCM-Quotations@sanbi.org.za with a copy to Ms. Mogadingwane at
R.modiba@sanbi.org.za.

For Technical information, contact Mr Amjad Hendricks on e-mail A.Hendricks@sanbi.org.za.

PLEASE NOTE: Emailed applications must not be more than 8MB.



Annexure A

This annexure contains all the criteria that the Employer shall use to evaluate tenders. In accordance with the
Standard conditions of tender. No other factors, methods or criteria shall be used. The tenderer shall provide
all the information requested in the forms included in the Returnable schedules.

Tenders shall be evaluated in three stages as follows

. Stage 1 — Evaluation of Eligibility and Administrative compliance
. Stage 2 — Evaluation of Functionality

. Stage 3 — Evaluation of Tender Price and Specific Goals

1 Stage 1: Eligibility and Administrative compliance

The first stage will determine whether bids are compliant with all mandatory and disqualifiable submission
requirements. Bidders that are deemed compliant will be eligible for further evaluation.

The criteria as identified in the Tender Data will be used to determine the tender’s eligibility.

For administrative compliance the tenderers must complete all the returnable forms in Part T2.2, the Bill of
Quantities and the Offer section in Part C1.1.

2 Stage 2: Functionality

The tenderers who complied with the eligibility and administrative criteria in stage 1 are considered for further
evaluation on their capability to execute the project.

In this stage tenders will be evaluated on functionality according to the criteria listed below. Tenderers who fail
to score a minimum of 70 points out of a possible 100 points on functionality criteria will not be eligible for
further consideration.

Scoring quality
The functionality (quality) evaluation criteria are listed below. Maximum points for each criterion are in bold
while points for each sub-criterion are indicated in brackets.

FUNCTIONALITY CRITERIA
ID CRITERIA POINTS
Implementation method and project plan or programme 20

. Include the method to be followed in delivering this project, the methodology and approach must be
specific to the project and location of works.

. Include the team organogram of the people who will be working on the project.

. Include the approach to time and quality management of the project.

e Include a list of subcontractors (if any) to be utilised for various disciplines and how the work will be
dispatched to subcontractors considering reasonable response

Sub-Criteria Points
No Methodology

Poor Methodology

Average Methodology

Above Average Methodology

Good Methodology

Comprehensive (Exceptional) Methodology

(10)

=0 |®|A|IN|O

e Weekly plan/programme with milestones (10)




Contractor’s Experience

e  Three relevant reference letters regarding work of similar scope and scale completed in the last ten

(10) years
Sub-Criteria Points
One relevant reference letter 5
Two relevant reference letters 10
Three relevant reference letters 15

o List of at least five other similar projects with appointment letters PO’s, completion certificates and
telephonic references indicating work of similar value completed in the last ten (10) years.

40

(15)

Sub-Criteria Points
One relevant Project 5
Two relevant Projects 10 (25)
Three relevant Projects 15
Four relevant Projects 20
Five relevant Projects 25
Notes:
Supporting documents required to support the claims above (corresponding orders/appointment letters,
completion certificates, and reference letters for projects must be submitted as proof). Bidders must submit all
the requested documents as proof to be awarded the points.
Appointment letters and reference letters must be on the employer’s letterhead, dated and signed by the
employer.
Contractor's Resources: Proposed personnel 40
e  CVs for proposed key personnel (At least 2 — Site Agent & OHS Officer) indicating:
o  Previous work experience
o  Total number of years’ working experience in building construction
o  Certified copies of Qualifications and other recognised training courses completed
o  Valid Professional Registration for Site Agent (ECSA or SACPCMP) and CHS Agent
(SACPCMP)
Site Staff Experience
Site Agent
Sub-Criteria Points
CV experience of less than 5 years 5
CV experience of more than 5 years 10
CV experience of more than 10 years 15 (15)
OHS Construction Officer
Sub-Criteria Points
CV experience of less than 5 years 5
CV experience of more than 5 years 10
CV experience of more than 10 years 15 (15)
These resources must be full-time on site for the duration of the project.
e  Equipment owned by Contractor: registration documents must be provided.
e  Equipment to be rented (if any): letter of intent to hire with preferred rental companies (registration
documents must be attached) (10)
TOTAL 100




Functionality shall be scored by not less than three evaluators in accordance with the following schedules:

Each evaluation criterion will be assessed in terms of five indicators — no response, poor, satisfactory,
acceptable, good and very good. Scores ranging from of 0 to 5 will be allocated to no response, very poor,
poor, acceptable, good and very good responses, respectively. The scores submitted by each of the
evaluators will be averaged, weighted and then totalled to obtain the final score for functionality. The prompts
for judgment and the associated scores used in the evaluation of quality shall be as follows:

Score | Prompt for judgement

0 Failed to address the question / issue

Very poor response: - response / answer / solution lacks convincing evidence of skill / experience

1 sought or medium risk that relevant skills will not be available.

Poor response — some elements of the response / answer / solution are present, but documentary

2 evidence is mostly lacking in respect of the required information

3 Acceptable response / answer / solution to the particular aspect of the requirements and evidence
given of skill / experience sought

4 Above acceptable - response / answer / solution demonstrating real understanding of requirements
and evidence of ability to meet it.

5 Excellent - response / answer / solution provides confidence that the tenderer will add real value to

the project.

The minimum number of evaluation points for functionality proposal is 70 points in order to progress to
stage 3 of the evaluation

3 Stage 3: Tender Price and Specific Goals

The tenderers who complied with the functionality criteria in stage 2 are considered for further evaluation in
terms of their Tender Price and Specific Goals points.

3.1 Correction of arithmetical errors

Pursuant to clause C.3.9 of the standard conditions of tender as amended in the Tender Data, correction of
arithmetical errors shall be undertaken.

3.2 Calculation of score for Tender Price

The score for Tender Price shall be calculated using the following formula:

Pt - Pmin)]

Pmin

NF:fo[1—(

Where:
Nr = the score for Tender Price awarded for the tender under consideration
W: = the weighting given to financial offer, determined as follows:

e 90 where the Tender Price, inclusive of VAT, of all responsive tender offers received has a value in
excess of R50 000 000,00; or

e 80 where the Tender Price, inclusive of VAT, of one or more responsive tender offers has a value
that equals or is less than R50 000 000,00.

P:= Tender Price of the tender under consideration

Pmin = Tender Price of the lowest responsive tender



In the event that the calculated value of Nr is negative, the allocated score shall be 0

3.3 Financial and Specific Goals

After calculation of the scores for Tender Price and for Specific Goals, a combined score will be calculated as
follows:

NT = NF + NP

Where:

NT = Total score for tender under consideration

NF = Score for Tender Price

NP = Score for Specific Goals

The tender with the highest score should be recommended for appointment.

SANBI reserves the right, at its sole discretion to award this tender to a bidder that did not
score the highest total number of points, only in accordance with section 2(1)(f) of the PPPFA
(Act 5 of 2000)as per below objective criterion :

e Not to appoint any service provider that has demonstrated unsatisfactory
performance in any previous or current contract with SANBI or any other organ of
state.

e SANBI reserves the right to obtain and consider additional information regarding a
bidder’s past performance, even if such information is not included in the bid’s
returnable documents.



FORM OF OFFER AND ACCEPTANCE

PROJECT TITLE:

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
REQUIRES A CONTRACTOR FOR THE STRUCTURAL REPAIRS AND
UPGRADE TO THE GARDEN MANAGERS HOUSE, NEW SEPTIC TANK
WITH SOAKAWAY AND NEW DISABLED RAMP FOR THE ADMIN
BUILDING AT THE HANTAM NATIONAL BOTANICAL GARDEN,
NIEUWOUDTVILLE

CONTRACT NO:

Q11806-2025

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the appointment
of a contractor for the structural repairs and upgrade to the garden managers house, new septic tank with soakaway and
new disabled ramp for the admin building at the Hantam National Botanical Garden, Nieuwoudtville.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.

The tenderer, identified in the Offer signature block, has examined the draft contract as listed in the Acceptance section
and agreed to provide this Offer.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance
the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance
with the conditions of contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

(inwords) .......ocveviiennnn.

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named
as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)  .........
Name(s) ...

Capacity ...

For the

tenderer: = .........

Name &

signature of ...

witness

........................................ Date




Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract
identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the Contract are contained in
Part C1 Agreements and Contract Data [which includes this Agreement]
Part C2 Pricing Data
Part C3 Scope of Work
Part C4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above.

Deviations from and amendments to the documents listed in the Tender Data and any Addenda thereto listed
in the Tender Schedules, as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from the said documents are valid
unless contained in this Schedule, which must be duly signed by the authorised representative(s) of both
parties.

The Tenderer shall within the time required to submit documentation in accordance with clause 5.3.2 of the
Contract Data (C1.2) after receiving a completed copy of this Agreement, including the Schedule of Deviations
(if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of
any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
Conditions of Contract identified in the Contract Data at, or just after, the date this Agreement comes into
effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies the
Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement
shall constitute a binding Contract between the parties.

Signature(s) oo

Name(S) o

Capacity

For the
B POy O . e

Name &
signature of L Date
witness



Schedule of Deviations

1 SUD et . . oo
Details . . . .

2 SUD LT . . . e
Details . . . .

4 SUDECT . . . e e
DetailS . . . .

B SUDbJECt . . .
Details . . ..

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and Addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the Contract between the parties arising from this
Agreement.



FOR THE TENDERER:

Signature(s)
Name(s)

Capacity

Name and
signature of
witness

[Name and address of organisation]

FOR THE EMPLOYER:

Signature(s)
Name(s)

Capacity

Name and
signature of
witness

Date

[Name and address of organisation]

10

Date




CONFIRMATION OF RECEIPT

The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt from the
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this
Agreement, including the Schedule of Deviations (if any) today:

The i [day]
o ) PSR [month]
D240 [year]
Al [place]
FOrthe CONMractor: et s e e e st e e e b e e e re e e e annes
Signature
.............................................. o
.............................................. Capac|ty
Signature and Name Of WIlNESS: ..o et e e et e e e s s neeeeeaae
Signature
.............................................. Name
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PROJECT TITLE:

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
REQUIRES A CONTRACTOR FOR THE STRUCTURAL REPAIRS AND UPGRADE
TO THE GARDEN MANAGERS HOUSE, NEW SEPTIC TANK WITH SOAKAWAY
AND NEW DISABLED RAMP FOR THE ADMIN BUILDING AT THE HANTAM

NATIONAL BOTANICAL GARDEN, NIEUWOUDTVILLE

CONTRACT NO: Q11806-2025

C.1.2 Contract Data

The Conditions of Contract are the JBCC Principal Building Agreement (Edition 6.2, May 2018) published by the Joint
Building Contracts Committee (JBCC). Copies of these documents may be obtained from the Association of South African
Quantity Surveyors (011-315 4140), the Master Builders Association (011-205 9000), the South African Association of
Consulting Engineers (011-463 2022) or the South African Institute of Architects (011-486 0684).

The JBCC Principal Building Agreement Contract Data EC and the JBCC Principal Building Agreement Contract Data CE
form an integral part of this agreement.

The ASAQS Preliminaries (November 2007 Edition) published by the Association of South African Quantity Surveyors for
use with the said JBCC Principal Building Agreement shall be deemed to be incorporated in the bills of quantities.

The Model Preambles for Trades (2008 Edition) as published by the Association of South African Quantity Surveyors shall
be deemed to be incorporated in the bills of quantities and no claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained.

C.1.2.1 Contract Data: Employer to Contractor (EC)

Introduction

This addendum contains all variables referred to in the Principal Building Agreement that are the responsibility of the
Contractor to provide the appropriate information that is necessary for the Contractor to complete his tender. The
Addendum must be completed in full and included in the tender documents. The Addendums “Contract Data — EC”,
“Contract Data — CE”, “Contract Data — ES” and “Contract Data — SE” form part of the contract between the parties.

Definitions

The definitions used in this document and the interpretation thereof are as listed in the Principal Building Agreement. The
work or phrase of a definition is in bold text and shall bear the meaning assigned to it in the Principal Building Agreement.
Where such word or phrase is not highlighted it shall bear the meaning consistent with the context of its use. The listed
defined word or phrase does not quality as a definition where information required to be stated in the contract data has not
been provided.

Provision of Contract Data

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left blank. Where choices are
offered, the non-applicable items are to be clearly struck out. Where insufficient space is provided the additional information
should be annexed hereto and cross referenced to the applicable clause of the contract data.

Reference Clauses

Where relevant the Principal Building Agreement clause applicable to the required information is printed in italics under
the Contract Data clause number i.e. [27.4.2]

CONTRACT DATA - EMPLOYER

1.0 CONTRACTING AND OTHER PARTIES
1.1 Employer: South African National
[1.2] Biodiversity Institute

Private Bag X101,

Silverton, Gauteng Code: 0184

Postal Address:

12



Pretoria National Botanical

. . Garden .
Physical Address: 2 Cussonia Avenue, Brummeria, Code: 0184
Gauteng
Tel no.: 012 843 5000 Faxno.: 012 843 5205
VAT no.
E-mail:
;5'21] Principal Agent: Techi Engineers (Pty) Ltd. Person: Mr M. L. Mhindurwa
' Project Engineer
Holding 8 Dann Rd
Postal Address: Kempton Park AH
Gauteng
Code: 1619
Tel no.: 083 840 1305 Faxno.: 086 763 0562
E-mail: mucha@techi.co.za
;5‘95] Interest of principal agent or another agent in the project. (Yes / No) No
Details where “yes”: N/A
1.10 The principal agent named in 1.2 above is responsible for the preparation of the contract data schedule
and must be contacted should the contractor be uncertain of the information provided or to be provided.
Failure to complete the contract data schedule in full may result in the tender being disqualified.
2.0 CONTRACT AND SITE INFORMATION
?1 17] The law applicable to this agreement: (Country / State) RSA
22 THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
[1.1] REQUIRES A SERVICE PROVIDER FOR THE STRUCTURAL REPAIRS
Works identification: AND UPGRADE TO THE GARDEN MANAGERS HOUSE, NEW SEPTIC
) TANK WITH SOAKAWAY AND NEW DISABLED RAMP FOR THE ADMIN
BUILDING AT NIEUWOUDTVILLE: HANTAM NATIONAL BOTANICAL
GARDEN
?1'31] Site description: Nieuwoudtville: Hantam National Botanical Garden

Within 5 (five) working days after receipt of documentary
evidence that:

24 Possession of the site is D ¢ Insurances have been affected [12.2];

[15.2.1]  to be given on: (Date) [ security has been provided to the Employer [14.1];

e Contractor’s Lien has been signed.

o Safety Plan has been approved by the Employer.

25 Period for the commencement of the works after the .

[15.3] contractor takes possession of the site: (Working days) 14 (Fourteen)
2.6 Completion of the works in sections is

[15.4], required (Yes / No) No (No. of sections) N/A
[28.0] ’

2.7 Waiver of the contractor’s lien or right of continuing possession is

[3.3], required. (Yes /No) No

13



[31.16.2]

2.8
[16.1]

2.9
[16.4]

2.10
[16.6]

2.11
[16.7]

2.12
[16.8]

3.0

3.1
[10.1.1],
[12.6]

3.2
[10.1.2],
[11.1-3],
[12.6]

3.3
[10.1.3],
[12.6]

[ 1

Defined restrictions to the site area. Where “yes” the specific
requirements are described below or detailed in the contract (Yes / No) Yes
documents.
Geotechnical investigation of the site has been undertaken. Where “yes”
. : (Yes / No) N/A

the results are included in the contract documents.
Existing premises will be occupied. Where “yes” the specific requirements (Yes / No) No
are described below or detailed in the contract documents.
Provision of temporary services is required. Where “yes” the specific
requirements are described below or detailed in the contract (Yes / No) Yes
documents.
2111 Water Option A Contractor — his cost

Option B Employer — free of charge

Option C Contractor — metered (contractor cost) (A,BorC)
2.11.2  Electricity Option A Contractor — his cost

Option B Employer — free of charge

Option C Contractor — metered (contractor cost) (A,BorC)
2113 Telecom Option A Contractor — his cost

Option B Employer — free of charge

Option C Contractor — metered (contractor cost) (A,BorC) II'
2.11.4  Ablutions Option A Contractor — his cost

Option B Employer — free of charge

Option C Contractor — metered (contractor cost) (A,BorC) |I|

Protection of existing trees and shrubs is required. Where “yes” the
specific requirements are described below or detailed in the contract

documents.

INSURANCE AND SECURITIES

Contract works insurance to be affected

by:

For the sum of:

With a deductible of:

Supplementary / Special insurance to

be affected by:

For the sum of:

With a deductible of:

Public liability insurance to be affected

by:

For the sum of:

(Employer / Contractor)

(Amount)

(Amount)

(Employer / Contractor)

(Amount)

(Amount)

(Employer / Contractor)

(Amount)

14

(Yes / No) Yes

Contractor

Contract Sum Plus 20% |

R20 000

N/A

N/A

N/A

Contractor

R5 000 000 per claim




34
[11.1.1]

3.5
[11.1.2-
3], [12.1]

4.0

4.1
[24.3.1],
[30.1-36]

4.2
[24.3.1],
[28.1]

5.0

5.2
[3.9]

5.3
[3.10]

5.4
[3.11]

55
[15.1.1]

With a deductible of:

For the sum of:

With a deductible of:

Type: N/A

For the sum of:

(Amount) R20 000
Support insurance to be affected by: (Employer / Contractor) N/A
(Amount) N/A
(Amount) N/A
Special insurance to be affected by: (Employer / Contractor) N/A
(Amount) N/A
(Amount) N/A

With a deductible of:

PRACTICAL COMPLETION DATES AND PENALTIES

For the works as a whole:
The date for practical completion and the
penalty per calendar day is:

Or

For the works in sections:

The date for practical completion and the penalty per calendar day is:

Section 1

Section 2

Section 3

Section 4

DOCUMENTS AND GENERAL

Date

Penalty Amount

2 months after date

of site handover

R1 000-00 per calendar day
(Excl. VAT)

The priced document may be used as a specification of materials

and goods and work methods.

Date Penalty Amount
N/A R
N/A R
N/A R
N/A R
(Yes / No) No

The contractor shall provide a Refer to Bill of
schedule of rates. (ves /No) No (Addendum No.) Quantities
Changes made to JBCC standard (ves /No) | No | (Addendum No) N/A

On acceptance of the tender the priced document
is to be submitted within the stated working days.

15

(No. of days)

Priced document to be
submitted with Tender




5.6
[22.2]

5.7
[24.9]

5.8
[31.1]

5.8
[4.1]

6.0

Work to be undertaken by direct

(Yes / No) No (Addendum No.) N/A
contractors.

On achievement of practical completion, the contractor is to hand over all certificates and manuals etc.
related to the works.

Interim payment certificate to be issued by: (Date of Month) 25th

The following items of works shall be designed by the Contractor:

(1) All certificates of compliance (2)
3) (4)
®) (6)

DECLARATION BY THE PRINCIPAL AGENT

I, the Principal Agent named in 1.2 above, declare that the information provided above is complete and
accurate at the time of calling for tenders. Where necessary, should any of the above information need to
be varied, tenderers will be forthwith informed thereof in writing,

16
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SANBIFAEA

South African National Biodiversity Institute

C1.2.2: Contract Data: Contractor to Employer (CE)

Introduction

This addendum contains all variables referred to in the Principal Building Agreement that are the responsibility of the
Contractor to provide the appropriate information that is necessary for the Contractor to complete his tender. The
Addendum must be completed in full and included in the tender documents. The Addendums “Contract Data — EC”,
“Contract Data — CE”, “Contract Data — ES” and “Contract Data — SE” form part of the contract between the parties.

Definitions

The definitions used in this document and the interpretation thereof are as listed in the Principal Building Agreement. The
work or phrase of a definition is in bold text and shall bear the meaning assigned to it in the Principal Building Agreement.
Where such word or phrase is not highlighted it shall bear the meaning consistent with the context of its use. The listed
defined word or phrase does not quality as a definition where information required to be stated in the contract data has
not been provided.

Provision of Contract Data

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left blank. Where choices are
offered, the non-applicable items are to be clearly struck out. Where insufficient space is provided the additional information
should be annexed hereto and cross referenced to the applicable clause of the contract data.

Reference Clauses

Where relevant the Principal Building Agreement clause applicable to the required information is printed in italics under
the Contract Data clause number i.e. [27.4.2]

CONTRACT DATA - CONTRACTOR

1.0 CONTRACTING PARTY

1.1
[1.2]  Contractor:

Postal Address: Code:
Physical Address: Code:

E-mail:
Tel no.: Fax no.:
VAT no.:

2.0 SECURITIES

21 The security provisions selected are:

211 Variable Construction Guarantee (Yes / No)
[14.3]

21.2 . . .

[14.4] Fixed Construction Guarantee and Payment Reduction (Yes / No)
213 . . N ao?

[14.5] Advanced Payment is required. Where “Yes Amount N/A

2.1.4  An Advance Payment Guarantee to be provided (Yes / No)
17



[14.5]

3.0
3.1

3.2

3.2.1

PAYMENT AND ADJUSTMENT OF PRELIMINARIES

Payment of preliminaries

The payment of preliminaries shall be according to the option selected by the contractor. The amount included
in each monthly payment certificate in respect of preliminaries as stated in the contract data shall be:

Option A

Assessed by the principal agent as an amount prorated to the value of the work duly executed in the same
ratio as the preliminaries bears to the contract sum excluding:

. The amount for preliminaries
. Any contingency sum
. Any amount in respect of CPAP

All inclusive of tax.

Option B

Calculated from the priced items in the bills of quantities / lump sum document. The contractor and the
principal agent shall agree on a division of the priced preliminaries items into:

. An initial or establishment charge
. A monthly charge
. A final or disestablishment charge

All inclusive of tax.
In arriving at such a division cognizance shall be taken of such factors as:

. Premiums for annually renewable insurance policies.
. Plant, scaffolding and the like remaining the property of the contractor or the hiring company and the
capital costs thereof not treated as part of the initial charge.

Where the initial construction period is extended the monthly charge shall be recalculated on the same basis
as was originally applied but taking into account the revised construction period and the amounts already
paid to the contractor.

Should the contractor and the principal agent be unable to agree such division then the principal agent shall
make a division of the number of preliminaries to be incorporated in the valuations of each monthly payment
certificate.

Adjustment of preliminaries

The number of items of preliminaries shall be adjusted to take account of the theoretical financial effect which
changes in time and/or value have on preliminaries. Such ad adjustment shall be based on the particulars
provided by the contractor for this purpose in terms of Option A or B and shall preclude any further adjustment
of preliminaries.

Adjustment of preliminaries in terms of Options A or B shall apply notwithstanding the actual employment of
resources by the contractor in the execution of the works. The adjustment of preliminaries shall be based on
the options as selected in the contractor’s tender.

For the adjustment of the preliminaries both the contract sum, and the contract value shall exclude:

o The amount of preliminaries

. Any contingency sum

. Any amount in respect of CPAP

All inclusive of tax.

Option A

The number of preliminaries shall be adjusted in the following categories:

. An amount which shall not be varied.
o An amount which shall be varied in proportion to the contract value as compared with the contract sum.

18



3.2.2

3.2.3

3.24

3.2.5

3.2.6

4.0
4.1

5.0
5.1

. An amount which shall be varied in proportion to the construction period as compared to the initial
construction period excluding revisions to the construction period for which the contractor is not
entitled to adjustment of the contract value in terms of the agreement.

The contractor shall, within fifteen (15) working days of taking possession of the site, give the principal agent
a breakdown, subdivided into the above categories, of the amount for preliminaries in tabulated form, all to the
satisfaction of the principal agent.

Should the contractor fail to provide such information within the period stipulated then the amount for
preliminaries shall be deemed to be subdivided into the following proportions:

o 10% (ten percent) which amount shall not be varied.

. 15% (fifteen percent) which amount shall be varied in proportion to the contract value as compared with
the contract sum.

) 75% (seventy-five percent) which amount shall be varied in proportion to the construction period as
compared with the initial construction period.

For a lump sum document, should the contractor fail to identify the amount for preliminaries, then such an
amount shall be deemed to be 7,5% (seven and a half percent) of the contract sum excluding:

. Any contingency sum
. Any amount in respect of CPAP

All inclusive of tax.

Where sectional completion is required in terms of the agreement, the contractor shall provide the principal
agent with the division of the above categorised amounts into sections. Should the contractor fail to provide
such information within the period stipulated the categorised amounts shall be prorated to the value of each
section.

Option B

The contractor shall, within fifteen (15) working days of taking possession of the site, provide the principal
agent with a detailed breakdown of the amount for preliminaries. This breakdown shall set out, among others,
full particulars of administrative, supervisory and other personnel, plant, transport and other resources and
charges included in the amount for preliminaries. The contractor shall show the periods to which the individual
items related with the charge rate for such items by means of a programme all to the satisfaction of the
principal agent.

Where sectional completion is required in terms of the agreement, the contractor shall provide the principal
agent with details of the resources required for each section and those that are common to sections. Should
the contractor fail to provide such information within the period stipulated, Option A shall apply.

Payment certificate cash flow

The contractor shall provide all reasonable assistance to the principal agent in the preparation of cash flow
projections of claims for payment certificates where required by the employer. The projections shall be based
on the programme and shall be updated as and when the programme requires updating. The cooperation of
the contractor in terms of this item shall not prejudice his right to receive payment in terms of the agreement.

The contract value shall be adjusted according to CPAP [3.1] (Yes / No) No
Payment of preliminaries [3.1.1-2] (A orB)
Adjustment of preliminaries [3.2.1-2] (AorB)

EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS

Changes (if any) in terms of the Employer’s Contract Data are accepted (Yes / No) Yes. Refer to
[3.11]. Where “no” an addendum referenced to this clause is to be attached. EC 6

THE TENDER

This tender is to be submitted to the principal agent at the street address provided in the invitation to tender
before the tender closing date and time stated herein.
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5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.8.1

5.8.2

5.8.3

5.8.4

5.8.5

5.8.6

By the submission of this tender to the employer the tenderer offers and agrees to contract for, execute and
complete the works for the tender sum as stated below.

Tenders will be opened in public directly after the stated closing time. Only the total tender sum as stated in
each tender will be announced.

The lowest or any tender will not necessarily be accepted.

This tender shall remain in full legal force for one hundred and twenty (120) calendar days. The tenderer
accepts liability for damages as may be suffered by the employer should the tender validity period not be
honoured.

This tender takes into account all listed items [4.0] for the purpose of preparing and submitting this tender.

The successful tenderer will be appointed in terms of the JBCC Principal Building Agreement.

TENDER SUM COMPILATION Amount
Tenderer’'s work including prime cost amounts R
Employer allowances stated by the principal agent R
SUB TOTAL R
Add tax on 5.8.3 R
TOTAL TENDER SUM inclusive of tax R

Tender Sum in words

Thus, done and signed @t ..........oooiiiiiiiiiii s ON oo
Name o f S|gnatory .................................................. Cap aCIty of A uthorlsed S|gnatory ......................
As Wlt ne S S ............................................................. for and On behalf 0 f t h e ) T enderer who . W a rra n ts .

authorisation hereto
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PART 2:DATA PROVIDED BY THE CONTRACTOR

Clause

1.1.1.9 The Contractoris ...........cocoooiiiiiiiiiin.

1.21.2 The Contractor's address for receipt of communications is:
Physical address: Postal address:
Telephone: ......cccoieiiiiiiiiieeee e
Fax: e
Email: oo
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C1.3

Form of Guarantee

PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015),

GUARANTOR DETAILS AND DEFINITIONS

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments
or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R............ccooiiiiii

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of
the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor's period of liability shall be from and including the date of issue of this
Performance Guarantee and up to and including the Expiry Date or the date of issue by the
Engineer of the Certificate of Completion of the Works or the date of payment in full of the
Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise the
Guarantor in writing of the date on which the Certificate of Completion of the Works has been
issued.

3. The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience
and shall not be construed as any intention whatsoever to create an accessory obligation or any
intention whatsoever to create a surety ship.

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.
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41

4.2

43

5.1

5.2

5.3

10.

11.

12.

13.

14.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor hereby undertakes to pay
the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a
sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call
upon the Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written
demand in terms of 4.1 and the sum certified has still not been paid.

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms
of the Contract of the sum certified in 4.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum of the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance
Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee
is called up in terms of 5; or

a provisional or final sequestration of liquidation court order has been granted against the Contractor
and that the Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms
of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance
Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly
and calculated from the date payment was made by the Guarantor to the Employer until the date of
refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt
of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance
Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit, and the Guarantor shall not have the right to claim his release from
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2,
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded
as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.
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Guarantor’s signatory (1)

Capacity

Guarantor’s signatory (2)
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C2 Pricing Data

PROJECT TITLE: TO THE GARDEN MANAGERS HOUSE, NEW SEPTIC TANK WITH SOAKAWAY
AND NEW DISABLED RAMP FOR THE ADMIN BUILDING AT THE HANTAM
NATIONAL BOTANICAL GARDEN, NIEUWOUDTVILLE

CONTRACT NO: Q118062025

1. GENERAL INFORMATION

a.

1.

Bills of Quantities

The bills of quantities forms part of and must be read and priced in conjunction with all the other documents
forming part of the contract documents, the Standard Conditions of Tender, Conditions of Contract,
Specifications, Drawings and all other relevant documentation.

Value Added Tax

The contract sum must be included in Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities must however be net (exclusive of VAT) with VAT calculated and added to the total value
thereof in the Final Summary.

Fixed Price Contract

Tenderers are to take note that contract price adjustments are not applicable to this contract. Tenderers
should therefore make provision in the contract sum, schedule of rates, etc., for possible price increases
during the contract period, as no claims in this regard shall be entertained.

PRICING INFORMATION

These schedules of quantities contain sequentially numbered pages as indicated in the contents list.
Tenderers are required to check that the pages in their schedules of quantities are complete. If any pages
are duplicated or omitted, or if any quantity or typing is unclear or if the schedules of quantities contain any
obvious errors, the tenderer shall immediately notify the engineer so that the problem may be rectified. No
responsibility for any errors arising from any of the above shall be accepted by the engineer.

The schedules of quantities form part of and shall be read in conjunction with the specification, which
contains full description of the work required to be performed and the materials and equipment to be supplied
and used in the execution of the works. Tenderers shall refer to the specification for the full meaning and
description of work to be executed and materials and equipment to be supplied or used in the execution of
the work.

Tenders shall be submitted with schedules of quantities completed in full. Non or partial completion of the
schedules of quantities shall render tenders liable for disqualification.

The total tender price as carried forward to the bid form, after correction for arithmetic extension errors, etc.
shall be the contract price as awarded to the successful tenderer. Tenderers are requested to check
multiplication and addition of the schedules of quantities. The rate submitted shall be regarded as the price
offered per item.

No changes, additions or omissions to the contents of the schedules of quantities shall be permitted. If any
changes, additions or omissions are made these shall not be recognised and the original wording of the
schedules of quantities shall apply.

The priced schedules of quantities of tender shall be checked by the principal agent. The principal agent
reserves the right to request adjustments to one or more individual tender prices and to rectify contradictions
and thereby alter the total tender price as submitted. The acceptance of this tender does not preclude the
principal agent from querying or requesting of the contractor to adjust the rates at any stage during the
contract period or any extension thereto.

The responsibility of the accuracy of the quantities included in the schedules, remains with the person who
prepared the schedules. The tenderer is relieved from the responsibility of the measurement of quantities
at tender stage and the tender amounts shall be for the quantities as listed in the schedules. It is however
expected from the tenderer to include for minor construction items such as would be required for the
complete execution of works in accordance with the specification.
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10.

11.

12.

13.

14.

The quantities in these schedules of quantities shall not be used for the ordering of materials.

Changes in the scope of works included in the schedule of quantities shall be permitted and shall be
measured and priced at the tariffs as included in the schedules of quantities and shall form an addition to or
omission from the total of the schedule of quantities. Any changes not covered by any rates in the schedules
of quantities shall be agreed and priced as non-schedule items in accordance with the conditions of contract.

The extent and value of variations shall be in accordance with the conditions of contract. Variations to the
works prior to the execution thereof shall be priced as above. Variations to work already executed shall not
necessarily be priced in accordance with the schedule of quantities and shall be judged individually on merit.

Except where the separate rate for the material and labour components of any item is specifically called for,
the unit price of such item shall be deemed to include the supply and installation of that item.

The description of any items shall, except where otherwise specified, allow for the purchase, delivery,
off-loading, storage, packing, lifting, placing, positioning and fixing in position, cutting and wastage, dies and
patterns, models and equipment, temporary work, return of packing material, fixing costs, profit or other
obligations of the contract arising out of the conditions of contract.

All items’ prices shall exclude VAT but include any other tax or levy as applicable.

All items are measured to the net final quantity as indicated on the drawings with the completed work in the
position as indicated on the drawing. All prices and rates shall allow for wastage for whatever reason,
irrespective of any other standard measurement which may be currently used elsewhere.

Should the contractor identify any additional issues or items which in his opinion are necessary for the
complete and proper execution of the works, he shall identify such items in a covering letter attached to his
tender and submit rates for these items. Mistakes in the physical measurement of items in the schedules of
quantities shall be rectified but no claim shall be considered for the non-measurement of doubtful or minor
items or claims resulting of criticism of method of measurement used or descriptions given. The priced
schedule of quantities shall not be adjusted on the grounds of the items which in the opinion of the tenderer
should have been brought into account unless so detailed in the accompanying letter.

The schedule of quantities shall be adjusted to reflect the quantities of materials used on completion of whole
or part of the works as a result of remeasurement, qualification or variations. The remeasured quantities
shall form the basis for the calculation of payment certificates. The schedules of quantities are not intended
for the ordering of materials, etc. and the contractor is advised to extract the quantities for the ordering of
materials directly from the drawings and specification. Any order placed directly from the schedules of
quantities shall be solely at the contractor's risk.

The unit rates as entered in the schedule of quantities with the exclusion of dayworks items shall in all cases
include any present and applicable sales tax or similar statutory duties.
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PART C: THE CONTRACT
Part C2: Pricing Data and Bill of Quantities

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
REQUIRES A CONTRACTOR FOR THE STRUCTURAL REPAIRS AND UPGRADE
PROJECT TITLE: TO THE GARDEN MANAGERS HOUSE, NEW SEPTIC TANK WITH SOAKAWAY
AND NEW DISABLED RAMP FOR THE ADMIN BUILDING AT THE HANTAM
NATIONAL BOTANICAL GARDEN, NIEUWOUDTVILLE

CONTRACT NO: Q11806-2025

C2.2 Bill of Quantities
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN Bill
MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING 1
Item
No. DESCRIPTION UNIT | QUANTITY RATE AMOUNT
BILL NO. 1
PRELIMINARIES AND GENERAL

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer" herein and/or
in any other documentation shall be construed to have the same
meaning as the words "Bid" or "Bidder"

PRELIMINARIES

The JBCC Preliminaries, May 2018 edition for use with the JBCC
Principal Building Agreement Edition 6.2 is taken to be incorporated
herein. The tenderer is deemed to have referred to these
documents for the full intent and meaning of each clause. These
clauses are referred to by number and heading only. Where
standard clauses or options are not applicable to the contract such
modifications or corrections as are necessary are given under each
relevant clause. Where an item is not relevant to this specific
contract such item is marked "N/A" signifying "Not Applicable”

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used
for the adjustment of preliminaries then each item priced is to be
allocated to one or more of the three categories Fixed, Value
Related or Time Related the spaces provided under each item

ltems not priced in these Preliminaries shall be deemed to be
included elsewhere in these Bills of Quantities

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS AND INTERPRETATION

A1.0 DEFINITIONS AND INTERPRETATION
Clause 1.0
Clause 1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the agreement,
made in terms of the Form of Offer and Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is amended by
replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call
obtained by the contractor from an institution approved by the
employer in terms of the employer's construction guarantee form as
selected in the schedule

BILL No.
1

Bill No. 1 PRELIMINARIES AND GENERAL carried to collection
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CONTRACT NUMBER:

TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

PAYMENT|
REFERS DESCRIPTION
TO

UNIT

QUANTITY

RATE

AMOUNT

Clause 1.1 Definition of "Construction Period" is amended by
replacing it with the following:

"CONSTRUCTION PERIOD" means the period commencing on the
commencement date and ending on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, receiving or
soliciting of anything of value to influence the action of a public
official in the procurement process or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of any tenderer and includes collusive
practice among tenderers (prior to or after the tender submission)
designed to establish tender prices at artificial non- competitive
levels and to deprive the tenderer of the benefits of free and open
competition

Clause 1.1  Definition of "Interest” is amended by replacing it with

"INTEREST" means the interest rates applicable on this contract,
whether specifically indicated in the relevant clauses or not, will be
the rate as determined by the Minister of Finance, from time to

time, in terms of section 80(1)(b) of the Public Finance Management
Act, 1999 (Act No. 1 of 1999)

Clause 1.1  Definition of "Principal Agent" is amended by
replacing it with the following:

"PRINCIPAL AGENT" means the person or entity appointed by the
employer and named in the schedule. In the event of a principal
agent not being appointed, then all the duties and obligations of a
principal agent as detailed in the agreement shall be fulfilled by
a representative of the employer as named in the schedule

Clause 1.1  Definition of "Security" is amended by replacing it with
the following:

"SECURITY" means the form of security provided by the employer
or contractor, as stated in the schedule, from which the contractor
or employer may recover expense or loss

No clause
Fixed: Value related: Time related: O

A2.0 LAW, REGULATIONS AND NOTICES

Iltem

BILL No.

1

Bill No. 1 PRELIMINARIES AND GENERAL carried to collection
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REFAIRS AND UPGRADE]

TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

ITEM [PAYMENT
NO |REFERS DESCRIPTION UNIT | QUANTITY RATE AMOUNT
TO
Clause 2.0
Note: A separate clause has been included in Section C : Specific
Preliminaries of the bills of quantities / lump sum document for the
contractor to have the opportunity to price for all the requirements of
the Occupational Health and Safety Act, Construction Regulations
and Health and Safety Specification
Fixed: Value related: Time related: O Item
3 |[A3.0 OFFER AND ACCEPTANCE
Clause 3.0
Fixed: Value related: Time related: O Item
4 |A40 CESSION AND ASSIGNMENT
Clause 4.0
Fixed: Value related: Time related: O Item
5 [A5.0 DOCUMENTS
Clause 5.0
Clause 5.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the JBCC Series 2018
Principal Building Agreement and Preliminaries applicable to this
contract on the site, to which the employer, principal agent and agents
shall have access at all times
Fixed: Value related: Time related: O Item
6 |A6.0 EMPLOYER'S AGENTS
Clause 6.0
Clause 6.1 is amended by the addition of the following:
This clause is amended to include clauses 26.7 in terms of which the
employer has retained its authority and has not given a mandate to the
principal agent and in terms of which the employer sign all documents
Fixed: Value related: Time related: O Item
7 |A7.0 DESIGN RESPONSIBILITY
Clause 7.0
BILL No.

1

Bill No. 1 PRELIMINARIES AND GENERAL carried to collection
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE

TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

1

ITEM |PAYMENT
NO |REFERS DESCRIPTION UNIT | QUANTITY RATE AMOUNT
TO
Clause 7.3 is amended by replacing it with the following:
No clause
Fixed: Value related: Time related: O Item
INSURANCES AND SECURITIES
8 |A8.0 WORKS RISK
Clause 8.0
Fixed: Value related: Time related: O Item
9 |A9.0 INDEMNITIES
Clause 9.0
Fixed: Value related: Time related: O Item
10 |A10.0 INSURANCES
Clause 10.0
Clause 10.0 is amended by the addition of the following clauses:
10.11 Damage to the Works
(a) Without in any way limiting the contractor's obligations
in terms of the contract, the contractor shall bear the
full risk of damage to and/or destruction of the works
by whatever cause during during construction of the
works and hereby indemnifies and holds harmless the
employer against any such damage. Thecontractor
shall take such precautions and security measures and
other steps for the protection and security of the works
as the contractor may deem necessary
(b) The contractor shall at all times proceed immediately
to remove or dispose of any debris arising from damage
to or destruction of the works and to rebuild, restore,
replace and/or repair the works
(c) The employer shall carry the risk of damage to or
destruction of the works and materials paid for by the
employer that is the result of the excepted risks as set
outin 10.12
(d) Where the employer bears the risk in terms of this
contract, the contractor shall, if requested to do so,
reinstate any damage or destroyed portions of the
works and the costs of such reinstatement shall be
measured and valued in terms of 27.0 hereof
BILL No.

Bill No. 1 PRELIMINARIES AND GENERAL carried to collection
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE
TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

Bill
1

ITEM
NO

PAYMENT
REFERS
TO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

10.12

(@)

Injury to Persons or loss of or damage to
Properties

The contractor shall be liable for and hereby
indemnifies the employer against any liability, loss,
claim or proceeding whether arising in common law or
by statute, consequent upon personal injuries to or the
death of any person whomsoever arising out of or in
the course of or caused by the execution of the works
unless due to any act or negligence of any person for
whose actions the employer is legally liable

The contractor shall be liable for and hereby
indemnifies the employer against any liability, loss,
claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or
any other body or person, arising out of or in the
course of or by reason of the execution of the works
unless due to any act or negligence of any person for
whose actions the employer is legally liable

The contractor shall, upon receiving a contract
instruction from the principal agent, cause the same
to be made good in a perfect and workmanlike manner
at his own cost and in default thereof the employer shall
be entitled to cause it to be made good and to recover
he cost thereof from the contractor or to deduct the
same from amounts due to the contractor

The contractor shall be responsible for the protection
and safety of such portions of the premises placed
under his control by the employer for the purpose of
executing the works until the issue of the certificate of
practical completion

Where the execution of the works involves the risk of
removal of or interference with support to adjoining
properties including land or structures or any structures
to be altered or added to, the contractor shall obtain
adequate insurance and will remain adequately insured
or insured to the specific limit stated in the contract
against the death of or injury to persons or damage to
such property consequent on such removal or
interference with the support until such portion of the
works has been completed

The contractor shall at all times proceed immediately
at his own cost to remove or dispose of any debris and
to rebuild, restore, replace and/or repair such property
and to execute the works

BILL No.
1

Bill No. 1 PRELIMINARIES AND GENERAL carried to collection
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CONTRACT NUMBER: HANTANM NATIONAL BOTARICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REFAIRS AND UPGRADE]
TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

ITEM
NO

PAYMENT,
REFERS

TO

DESCRIPTION

AMOUNT

10.13

10.13.1

10.13.2

High risk insurance

In the event of the project being executed in a geological
area classified as a "High Risk Area", that is an area which
is subject tohighly unstable subsurface conditions that
might result in catastrophic ground movement evident by
sinkhole or doline formation the following will apply:

Damage to the works

The contractor shall, from the commencement date of the
works until the date of the certificate of practical completion
bear the full risk of and hereby indemnifies and holds
harmless the employer against any damage to and/or
destruction of the works consequent upon a catastrophic
ground movement as mentioned above. The contractor
shall take such precautions and security measures and
other steps for the protection of the works as he may deem
necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or destruction
of the works and to rebuild, restore, replace and/or repair
the works, at the contractor's own costs

Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies
and holds harmless the employer against any liability, loss,
claim or proceeding arising at any time during the period of
the contract whether arising in common law or by statute,
consequent upon personal injuries to or the death of any
person whomsoever resulting from, arising out of, or
caused by a catastrophic ground movement as mentioned
above

The contractor shall be liable for and hereby indemnifies
the employer against any and all liability, loss, claim or
proceeding consequent upon loss of or damage to any
moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the
control of the employer or any other body or person
whomsoever arising out of or caused by a catastrophic
ground movement, as mentioned above, which occurred
during the period of the contract

BILL No.
1

Bill No. 1 PRELIMINARIES AND GENERAL carried to collection
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE Bill

TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING 1

ltem
No. DESCRIPTION UNIT | QUANTITY RATE AMOUNT

10.13.3 lItis the responsibility of the contractor to ensure that he
has adequate insurance to cover his risk and liability as
mentioned in 10.7.1 and 10.7.2. Without limiting the
contractor’s obligations in terms of the contract, the
contractor shall, within twenty-one (21) calendar days of the
commencement date but before commencement of the
works, submit to the employer proof of such insurance
policy, if requested to do so

Fixed: Value related: Time related: O ltem
11 |A11.0 SECURITIES
Clause 11.0

Clauses 11.1 - 11.10 are amended by replacing them with the
following

11.1 In respect of contracts with a contract sum up to R1 million,
the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%)
of the value certified in the payment certificate
(excluding VAT)

11.1.1  The payment reduction of the value certified in a payment
certificate shall be mutatis mutandi in terms

11.1.2 The employer shall be entitled to recover expense and loss
from the payment reduction in terms of 27.0 provided that
the employer complies with the provisions of 27.4 in which
event the employer's entitlement shall take precedence
over his obligations to refund the payment reduction
security or portions thereof to the contractor

11.2 In respect of contracts with a contract sum above
R1 million, the contractor shall have the right to select the
security to be provided in terms of 11.3, 11.4, 11.5, 14.6,
or 11.7 as stated in the schedule. Such security shall be
provided to the employer within twenty-one (21) calendar
days from commencement date. Should the contractor
fail to select the security to be provided or should the
contractor fail toprovide the employer with the selected
security within twenty-one (21) calendar days from
commencement date, the security in terms of 11.7
shall be deemed to have been selected

11.3 Where security as a cash deposit of ten per cent (10%) of
the contract sum (excluding VAT) has been selected:

BILL No.

1 Bill No. 1 PRELIMINARIES AND GENERAL carried to collection
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CONTRACT NUMBER:

ENICA SENS NIEOWOUL TV

f H ! , UR/
O THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FO

R THE ADMIN BUILDING

ITEM
NO

PAYMENT|
REFERS

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

11.3.2

11.3.3

11.34

11.3.5

11.3.6

11.4

11.41

The contractor shall furnish the employer with a cash
deposit equal in value to ten per cent (10%) of the contract
sum (excluding VAT) within twenty- one (21) calendar
days from commencement date

Within twenty-one (21) calendar days of the date of
practical completion of the works the employer shall
reduce the cash deposit to an amount equal to three
percent (3%) of the contract value (excluding VAT), and
refund the balance to the contractor

Within twenty-one (21) calendar days of the date of final
completion of the works the employer shall reduce the
cash deposit to an amount equal to one per cent (1%) of
the contract value (excluding VAT) and refund the
balance to the contractor

On the date of payment of the amount in the final payment
certificate, the employer shall refund the remainder of
the cash deposit to the contractor

The employer shall be entitled to recover expense and loss
from the cash deposit in terms of 33.0 provided that the
employer complies with the provisions of 33.4 in which
event the employer's entittement shall take precedence
over his obligations to refund the cash deposit security or
portions thereof to the contractor

The parties expressly agree that neither the employer nor
the contractor shall be entitled to cede the rights to the
deposit to any third party

Where security as a variable construction guarantee of
ten percent (10%) of the contract sum (excluding VAT) has
been selected:

The contractor shall furnish the employer with an
acceptable variable construction guarantee equal in
value to ten per cent (10%) of the contract sum

(excluding VAT) within twenty-one (21) calendar days from
commencement date

Clause 11.4.1 is deemed to be amended by the addition of the

following

sentence;

No interest will be paid on such amounts withheld

11.4.2

The variable construction guarantee shall reduce and
expire in terms of the Variable Construction Guarantee
form included in the invitation to tender

BILL No.
1

Bill No. 1 PRELIMINARIES AND GENERAL carried to collection

35



CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NTEUWOUDTVILLE STRUCTURAL REFAIRS AND UPGRADE]

TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

ITEM
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PAYMENT
REFERS DESCRIPTION
TO

UNIT

QUANTITY

RATE

AMOUNT

11.4.3 The employer shall return the variable construction
guarantee to the contractor within fourteen (14) calendar
days of it expiring

11.4.4 Where the employer has a right of recovery against the
contractor in terms of 33.0, the employer shall issue a
written demand in terms of the variable construction
guarantee

11.5 Where security as a fixed construction guarantee of five
percent (5%) of the contract sum (excluding VAT) and a
five per cent (5%) payment reduction of the value certified
in the payment certificate (excluding VAT) has been
selected:

11.5.1 The contractor shall furnish a fixed construction
guarantee to the employer equal in value to five per cent
(5%) of the contract sum (excluding VAT)

11.5.2 The fixed construction guarantee shall come into force on

the date of issue and shall expire on the date of the last
certificate of practical completion

11.5.3 The employer shall return the fixed construction
guarantee to the contractor within fourteen (14)
calendar days of it expiring

11.5.4 The payment reduction of the value certified in a payment
certificate shall be in terms of clause 25.

11.5.5 Where the employer has a right of recovery against the
contractor in terms of 27.0, the employer shall be entitled
to issue a written demand in terms of the fixed
construction guarantee or may recover from the
payment reduction or may do both

11.6 Where security as a cash deposit of five per cent (5%) of
the contract sum (excluding VAT) and a payment
reduction of five per cent (5%) of the value certified in the
payment certificate (excluding VAT) has been selected:

11.6.1 The contractor shall furnish the employer with a cash
deposit equal in value to five per cent (5%) of the contract
sum (excluding VAT) within twenty- one (21) calendar days
from commencement date

11.6.2  Within twenty-one (21) calendar days of the date of
practical completion of the works the employer shall
refund the cash deposit in total to the contractor

11.6.3 The payment reduction of the value certified in a payment
certificate shall be mutatis mutandi in terms of 25
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TTEM |PAYMENT
NO [REFERS DESCRIPTION AMOUNT

TO

11.6.4 Where the employer has a right of recovery against the
contractor in terms of 27.0, the employer may issue a
written notice in terms of 27.4 or may recover from the
payment reduction or may do both

11.7 Where security as a payment reduction of ten percent
(10%) of the value certified in the payment certificate
(excluding VAT) has been selected:

11.7.1  The payment reduction of the value certified in a payment
certificate shall be mutatis mutandi in terms of 25

11.7.2 The employer shall be entitled to recover expense and
loss from the payment reduction in terms of 27.0 provided
that the employer complies with the provisions of 27.4 in
which event the employer's entitlement shall take
precedence over his obligations to refund the payment
reduction or portions thereof to the contractor

11.8 Payments made by the guarantor to the employer in terms
of the fixed or variable construction guarantee shall not
prejudice the rights of the employer or contractor in terms
of this agreement

11.9 11.98hould the contractor fail to furnish the security in terms
of 11.2, the employer, in his sole discretion and without
notification to the contractor, is entitled to change the
contractor's selected form of security to that of a ten per cent
(10%) payment reduction of the value certified in the
payment certificate (excluding VAT), whereafter 11.7 shall be
applicable

Fixed: Value related: Time related: O Item

EXECUTION

12 |A12.0 OBLIGATIONS OF THE PARTIES

Clause 12.0

Clause 12.1.1 is amended by replacing it with:

No clause

Clause 12.2.4 is amended by the addition of the following clause:

12.2.4  An acceptable health and safety plan, required in terms of
the Occupational Health and Safety Act, 1993
(Act 85 of 1993), within twenty-one (10) calendar days of
commencement date

Clause 12.2.7 is amended by replacing it with the following clause:
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Give the contractor possession of the site within ten (10) working days
of the contractor complying with the terms of 12.2.4

Fixed: Value related: Time related: O Item
13 |A13.0 SETTING OUT OF THE WORKS

Clause 13.0

Fixed: Value related: Time related: O Item
14 |A14.0 NOMINATED SUBCONTRACTORS

Clause 14.0

Clause 14.1.5 is amended by replacing it with the following:

Note: See item B9.1 hereinafter for adjustment of attendance on
nominated subcontractors executing work allowed for under
provisional sums

Fixed: Value related: Time related: O ltem
15 |A15.0 SELECTED SUBCONTRACTORS
Clause 15.0

Clause 15.1.2 to 15.5 and 15.2 to 15.5 is amended by replacing it
with:

The Contractor and principal agent shall appoint a selected
subcontractor in accordance with the CIDB practice #7

Fixed: Value related: Time related: O Item
16 |A16.0 DIRECT CONTRACTORS

Clause 16.0

Fixed: Value related: Time related: O Item
17 |A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Fixed: Value related: Time related: O Item

COMPLETION
18 |A18.0 INTERIM COMPLETION
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ITEM (PAYMENT
NO |REFERS DESCRIPTION AMOUNT
TO
Clause 18.0
Fixed: Value related: Time related: O Item
19 |A19.0 PRACTICAL COMPLETION
Clause 19.0
Fixed: Value related: Time related: O Item
20 |A20.0 COMPLETION IN SECTIONS
Clause 20.0
Fixed: Value related: Time related: O Item
21 |A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION
Clause 21.0

Add the following to the end of sub-clause 21.1.2;

“All civil, electrical, electronic, HVAC, fire detection, gas suppression
and other specialist installations are subject to a three hundred and
sixty-five (365) calendar days defects liability and maintenance period.

The contractor shall attend to defects during the works completion and
defects liability periods on a progressive basis, to the satisfaction of
the principal agent and will not be permitted to wait until the end of the
defects liability period or until the amount of defects accumulate in
order to attend to a comprehensive list of defects.”

Fixed: Value related: Time related: O Item
22 |A22.0 LATENT DEFECTS LIABILITY PERIOD

Clause 22.0

Fixed: Value related: Time related: O Item
23 |A23.0 REVISION OF DATE FOR PRACTICAL COMPLETION

Clause 23.0

(i)  The addition of the following clauses:-

Sub-clause 23.9

“Revision to the date for practical completion shall only be
considered when work on the critical path of the agreed
programme for the works is delayed.”
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TO
(i)  Sub-clause 23.10 — Acceleration
Sub-clause 23.10.1
“Irrespective of whether or not the principal agent rules that
the contractor is entitled to an extension of time or a revision
of the date for practical completion, the principal agent shall
nevertheless, at any time, be entitled to instruct the contractor
in writing to accelerate the progress of the remaining works
to ensure that the works are completed by the original date
for practical completion or revised date as the case may be.”
Sub-clause 23.10.2
“Upon receipt of such instruction, the contractor shall take all
necessary steps to ensure that the works are completed
timeously including the provision by him of additional
resources, plant, manpower, etc and the working overtime or
additional overtime beyond that contemplated at the time of
tender (at all times adhering to the regulations and
requirements of all authorities) and by all other adequate and
proper means and methods. The contractor shall prove that
such steps are being taken if called upon to do so.”
Sub-clause 23.10.3
“The contractor’'s entitlement to compensation arising out of
or in respect of any revision to the date for practical
completion that may have been granted by the principal
agent or alternatively where the principal agent has
instructed the contractor to accelerate, shall be adjudicated
strictly in terms of clause 32."
Fixed: Value related: Time related: O Item
24 |(A24.0 PENALTY FOR LATE AND NON-COMPLETION
Clause 24.0
Fixed: Value related: Time related: O Item
PAYMENT
25 |[A25.0 PAYMENT
Clause 25.0
Notwithstanding this or any other clause, materials and goods stored
off site shall not be included in the amount authorized for payment.
The first sentence of sub-clause 25.10 is deemed to be deleted and
replaced with the following:
The employer shall pay the contractor the amount certified within
thirty (30) calendar days of the date.
BILL No.
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TO
Fixed: Value related: Time related: ltem
26 |A26.0 ADJUSTMENT TO THE CONTRACT VALUE
Clause 26.0

Adjustment to the contract value (Clause 26.0) Where prices are
submitted by the contractor or nominated/selected subcontractors
during the progress of the works in respect of contract instructions or
in regard to a claim under the terms of the contract and
notwithstanding the fact that such prices may be used in an interim
payment certificate, there is to be no presumption of acceptance.
Should the principal agent wish to accept any such prices prior to the
issue of the final certificate, it will be in writing

Fixed: Value related: Time related: ltem
27 |A27.0 ADJUSTMENT TO THE CONTRACT VALUE
Clause 27.0

Clause 27.2 is amended by adding the following sub-clauses:

27.2.11 The contractor's failure or neglect to commence with
the works on the dates prescribed in the contract.

27.2.12 The contractor's failure or neglect to proceed with the works
in terms of the contract.

27.2.13 The contractor's failure or neglect for any reason to complete
the works in accordance with the contract.

27.2.14 The contractor's refusal or neglect to comply strictly with any
of the conditions of contract or any contract instructions
and/or orders in writing given in terms of the contract.

27.2.15 The contractor's estate being sequestrated or surrendered in
terms of the Insolvency laws in force within the Republic of South Africa.”

Fixed: Value related: Time related: ltem

SUSPENSION AND TERMINATION

28 |A28.0 SUSPENSION BY CONTRACTOR
Clause 28.0
Fixed: Value related: Time related: ltem

7 |A29.0 TERMINATION

Clause 29.0
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TO
Add the following sub-clauses 29.1.4 to 29.1.6 under 29.1 to read as
follows:
29.1.4 The contractor’s refusal or neglect to comply strictly with
any of the conditions of contract.
29.1.5 Ihe contractor's estate being sequestrated, liquidated or
surrendered in terms of the insolvency laws in force with
the Republic of South Africa.
29.1.6 The contractor, in the judgment of the employer, has
engaged in corrupt or fraudulent practices in competing for
or in executing the contract.
Replace clause 29.3 with the following:
the employer may give notice of cancellation should the
contractor remain in default for ten (10) working days after
the date of of issue of such a notice of default
Clause 29.25.4
Replace “Sixty (60)” with “one hundred and twenty (120)".
Add the following sub-clauses 29.29 under 29 to read as
follows: Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer or the
contractor, or for any reason whatsoever, the contractor
shall on written instruction, discontinue with the works on a
stated date and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from
the works on the grounds of any lien or right of retention or
on the grounds of any other right whatsoever.
Fixed: Value related: Time related: Item
DISPUTE RESOLUTION
30 |A30.0 DISPUTE RESOLUTION
Clause 30.0
Fixed: Value related: Time related: Item
SECTION B: JECC PRELIMINARIES
B1.0 DISPUTE RESOLUTION
31 |B1.1 Definitions and interpretation
See also clause A1.0 of Section A for additional and/or amended
definitions which shall apply equally to this Section
BILL No.
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TO
Fixed: Value related: Time related: Item
B2.0 DOCUMENTS
32 |B2.1 Checking of documents
Fixed: Value related: Time related: Item
33 (B2.2 Provisional bills of quantities
Fixed: Value related: Time related: Item
34 (B2.3 Availability of construction documentation
Fixed: Value related: Time related: Item
35 |B24 Interests of agents
Fixed: Value related: Time related: Item
3 |B2.5 Priced documents
Fixed: Value related: Time related: Item
37 |B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of Tender" with
"Form of Offer and Acceptance"

Fixed: Value related: Time related: Item

B3.0 THE SITE
33 |B3.1 Defined works area

Fixed: Value related: Time related: Item
39 |B3.2 Geotechnical investigation

Fixed: Value related: Time related: Item
40 |B3.3 Inspection of the site

Fixed: Value related: Time related: Item
41 |B3.4 Existing premises occupied

Fixed: Value related: Time related: Item
42 |B3.5 Previous work - dimensional accuracy

Fixed: Value related: Time related: Item
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TO
43 |B3.6 Previous work - defects

Fixed: Value related: Time related: Item
44 |B3.7 Services - known

Fixed: Value related: Time related: Item
45 |B3.8 Services - unknown

Fixed: Value related: Time related: Item
46 |B3.9 Protection of trees

Fixed: Value related: Time related: Item
47 |(B3.10 Articles of value

Fixed: Value related: Time related: Item
48 |B3.11 Inspection of adjoining properties

Fixed: Value related: Time related: Item

B4.0 MANAGEMENT OF CONTRACT
49 |B4.1 Management of the works

Fixed: Value related: Time related: Item
49 |(B4.1 Management of the works

Fixed: Value related: Time related: Item
50 |B4.2 Programme for the works

Fixed: Value related: Time related: Item
51 |B4.3 Progress meetings

Fixed: Value related: Time related: Item
52 |B44 Technical meetings

Fixed: Value related: Time related: Item
53 |B4.5 Labour and plant records

Fixed: Value related: Time related: Item

B.U SAMPLES, SHUFP URAWINGS ANU

MANUFACTURERS’ INSTRUCTIONS

BILL Ne.
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TO
54 |B5.1 Samples of materials

Fixed: Value related: Time related: Item
55 |B5.2 Workmanship samples

Fixed: Value related: Time related: Item
56 (B5.3 Shop drawings

Fixed: Value related: Time related: Item
57 |B5.4 Compliance with manufacturers' instructions

Fixed: Value related: Time related: Item

B6.0 TEMPORARY WORKS AND PLANT
58 |B6.1 Deposits and fees

Fixed: Value related: Time related: Item
59 |B6.2 Enclosure of the works

Fixed: Value related: Time related: Item
60 |B6.3 Advertising

Fixed: Value related: Time related: Item
61 |B6.4 Plant, equipment, sheds and offices

Fixed: Value related: Time related: Item
62 |B6.5 Main notice board

Fixed: Value related: Time related: Item
63 |B6.6 Subcontractors’ notice board

Fixed: Value related: Time related: Item

B7.0 TEMPORARY SERVICES
64 |(B7.1 Location

Fixed: Value related: Time related: Item
65 |B7.2 Water

Fixed: Value related: Time related: Item
66 |B7.3 Electricity
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TO
Fixed: Value related: Time related: ltem
67 |B7.4 Telecommunication facilities
Fixed: Value related: Time related: ltem
68 |B7.5 Ablution facilities
Fixed: Value related: Time related: ltem
B8.0 PRIME COST AMOUNTS
69 |[B8.1 Responsibility for prime cost amounts
Fixed: Value related: Time related: Item
B9.0 ATTENDANCE ON N/S SUBCONTRACTORS
70 |B9.1 General attendance
Fixed: Value related: Time related: Item
71 |B9.2 Special attendance
Fixed: Value related: Time related: Item
72 |B9.3 Commissioning - fuel, water and electricity
Fixed: Value related: Time related: Item
B10.0 FINANCIAL ASPECTS
73 |B10.1 Statutory taxes, duties and levies
Fixed: Value related: Time related: ltem
74 |(B10.2 Payment for preliminaries
Fixed: Value related: Time related: ltem
75 (B10.3 Adjustment of preliminaries
Clauses B10.3.1 and B10.3.2 are amended by replacing "within
fifteen (15) working days of taking possession of the site” with "when
submitting his priced bills of quantities / lump sum document”
Fixed: Value related: Time related: Item
76 |(B10.4 Payment certificate cash flow
Fixed: Value related: Time related: Item
B11.0 GENERAL
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TO
77 |B11.1 Protection of the works

Fixed: Value related: Time related: Item
78 |B11.2 Protection / isolation of existing / sectionally

occupied works

Fixed: Value related: Time related: Item
79 |B11.3 Security of the works

Fixed: Value related: Time related: Item
80 |(B11.4 Notice before covering work

Fixed: Value related: Time related: ltem
81 |B11.5 Disturbance

Fixed: Value related: Time related: Item
82 |B11.6 Environmental disturbance

Fixed: Value related: Time related: Item
83 |B11.7 Works cleaning and clearing

Fixed: Value related: Time related: Item
84 |B11.8 Vermin

Fixed: Value related: Time related: Item
85 |B11.9 Overhand work

Fixed: Value related: Time related: Item
86 |B11.10 Instruction manuals and guarantees

Fixed: Value related: Time related: Item
87 |B11.11 As built information

Fixed: Value related: Time related: Item
88 |B11.12 Tenant installations

Fixed: Value related: Time related: Item

B12.0 SCHEDULE OF VARIABLES
89 |B12.1 Schedule of variables

Fixed: Value related: Time related: Item
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ITEM |PAYMENT
NO |REFERS DESCRIPTION AMOUNT
TO

This schedule contains all variables referred to in this document and
is divided into pre-tender and post-tender categories. The
pre-tender category must be completed in full and included in the
tender documents. Both the pre-tender and post-tender categories
form part of these Preliminaries

Spaces requiring information must be filled in, shown as

"not applicable" or deleted and not left blank. Where choices are
offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed
hereto and cross-referenced to the applicable clause of the
schedule. Key cross reference clauses are italicised in [ ] brackets

121 PRE-TENDER INFORMATION

12.1.1  Provisional bills of quantities
2.2] The quantities are provisional
YES/NO

12.1.2  Availability of construction documentation
[2.3] Construction documentation is complete
YES/NO

12.1.3 Interests of agents
[2.4] Details:

12.1.4 Defined works area
[3.1] Details:

12.1.5 Geotechnical investigation
[3.2] Details:

12.1.6 Existing premises occupied
[3.4] Details:

12.1.7  Previous work - dimensional accuracy
[3.5] Details:

12.1.8 Previous work - defects
[3.6] Details:

12.1.9 Services - known
[3.7] Details:

12.1.10 Protection of trees
[3.9] Details:

12.1.11 Inspection of adjoining properties
[3.11]  Details:

12.1.12 Enclosure of the works
[6.2] Details:
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ITEM |PAYMENT|
NO |REFERS DESCRIPTION AMOUNT

TO

12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and remove on
completion of the works an office for the exclusive use of
the principal agent, minimum size 4 x 3 x 3m high internally,
suitably insulated and ventilated, provided with electric
lighting and fitted with boarded floor, desk, chair, drawing
stool, drawing board and lock-up drawers for drawings. The
office shall be kept clean and fit for use at all times

12.1.14 Main notice board

[6.5] Specific requirements:
The contractor shall provide, erect where directed, maintain
and remove on completion of the works a notice board size
3 x 3m as per Drawing, constructed of suitable boarding
with flat smooth surface and with edging bead 19mm thick
round outer edges and projecting 12mm from face of
boarding and rounded on front edge. The board shall be
securely fixed to hoarding, where hoarding is provided, or
fixed to and including a suitable supporting structure of
timber or tubular posts and braces. The board is to be
painted ivory white and the bead and 12mm wide dividing
lines dark green. All wording shall be inscribed in dark
green as per the coat of arms for SA. All wording shall be
inscribed in dark green painted sans serif lettering

12.1.15 Subcontractors’ notice board

[7.2] A notice board is required
YES/NO
Specific requirements:

12.1.16 Water

[7.3] Option A (by contractor)
YES/NO
Option B (by employer - free of charge)
YES/NO
Option C (by employer - metered)
YES/NO

12.1.17 Electricity

[6.6] Option A (by contractor)
YES/NO
Option B (by employer - free of charge)
YES/NO
Option C (by employer - metered)
YES/NO
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TO
12.1.18 Telecommunications
[7.4] Option A (by contractor)
YES/NO
Option B (by employer - free of charge)
YES/NO
Option C (by employer - metered)
YES/NO
12.1.19 Ablution facilities
[7.5] Option A (by contractor)
YES/NO
Option B (by employer)
YES/NO
12.1.20 Protection of existing/sectionally occupied wWorks
[11.2]  Option A (by contractor)
YES/NO
12.1.21 Special attendance
[9.2] Subcontractor (1) details:
Subcontractor (2) details:
Subcontractor (3) details:
Subcontractor (4) details:
12.1.22 Special attendance
[11.1]  Specific requirements:
12.1.23 Disturbance
[11.1]  Specific requirements:
The contractor shall keep the site, structures, etc
well-watered during operations to prevent dust and shall
provide and erect and remove on completion of the works
all necessary temporary dust screens all to the satisfaction
of the principal agent
12.1.24 Environmental disturbance
[11.6]  Specific requirements:
12.2 POST-TENDER INFORMATION
12.1.19 Payment of preliminaries
[7.5] Option A (prorated)
YES/NO
BILL No.
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Bill
1

ITEM
NO

PAYMENT|
REFERS DESCRIPTION
TO

Page
No.

AMOUNT

90

91

92

Option B (calculated)
YES/NO

12.2.2 Adjustment of preliminaries
[10.3]  Option A (prorated)
YES/NO

Option B (calculated)
YES/NO

12.2.3 Additional agreed preliminaries items
Details:

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this
contract except where N/A (Not Applicable) appears against an item

C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable
depending on whether the contract is based on a bills of quantities
or lump sum document

*The drawings issued with the tender documents do not comprise the
complete set but serve as a guide only for tendering purposes and for
indicating the scope of the work to enable the tenderer to acquaint
himself with the nature and extent of the works and the manner in
which they are to be executed

*A full set of drawings is issued with the tender documents indicating
the full scope of the work to enable the tenderer to acquaint himself
with the nature and extent of the works and the manner in which they
are to be executed

Should any part of the drawings not be clearly understood by the
tenderer he shall, before submitting his tender, obtain clarification in
writing from the principal agent

Fixed: Value related: Time related: Item
Cc2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods to be used
(PW371)" is obtainable on the Department's website
(http://www.publicworks.gov.za/ under "Consultants Guidelines"), and
shall be read in conjunction with the bills of quantities / lump sum
document and be referred to for the full descriptions of work to be
done and materials to be used

Fixed: Value related: Time related: Item

C3.0 TRADE NAMES

BILL No.
1
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Wherever a trade name for any product has been described in the
bills of quantities / lump sum document, the tenderer's attention is
drawn to the fact that any other product of equal quality may be used
subject to the written approval of the principal agent being obtained
prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the
product described shall be deemed to have been tendered for

Fixed: Value related: Time related: Item
93 |C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the
tenderer shall provide all the information called for, failing which the
price of any such item, materials or equipment shall be excluded from
currency fluctuations. (refer to Schedule of Imported Materials and
Equipment DPW-23(EC) to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of
contract prices, the price of any item, material or equipment listed in
terms of this clause shall be excluded from the Contract Price
Adjustment Provisions (if applicable)

Fixed: Value related: Time related: Item
94 [C5.0 IMPORTED MATERIALS AND EQUIPMENT

The site is situated in a security area and the tenderer must arrange
with the unit commander or other responsible officer to obtain

permission to enter the site for tendering purposes

Fixed: Value related: Time related: Item

95 |C6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the
unit commander or other responsible officer notice before
commencement of the works. Should the contractor fail to make such
arrangements, admission to the site may be refused and any
additional costs will be for the contractor's account

Fixed: Value related: Time related: Item
96 |C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain
entrance permits for his personnel and workmen entering the area and
shall comply with all regulations and instructions which may be issued
from time to time regarding the protection of persons and property
under the control of the Defence Force, Police or chief security officer

BILL No.
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Fixed: Value related: Time related: Item

97 |[C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel
and workmen, or a certain number of them, security classified

In the event of the principal agent requesting the removal of a person
or persons from the works for security reasons, the contractor shall
do so forthwith and shall thereafter ensure that such person or
persons are denied access to the works and the site and/or to any
document or information relating to the works

Fixed: Value related: Time related: Item
98 |C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited
to sketch or to take photographs of any military site or installation or
any building or civil works thereon or to be in possession of a camera
or other apparatus used for taking of photographs except when
authaorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions
in terms of article 44.1(e) of the Correctional Services Act 8 of 1959

Fixed: Value related: Time related: Item
99 |[C10.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS
Specification (PW 1544) of the Department that must be read
together with and is deemed to be incorporated under this Section
of the bills of quantities / lump sum document. Provision for
pricing of HIV/AIDS awareness is made under items C10.1 to C10.5
hereafter and it is explicitly pointed out that all requirements of the
aforementioned specification are deemed to be priced hereunder,
as the said items represent the only method of measurement and no
additional items or extras to the contract in this regard shall be
entertained

The contractor must take note that compliance with the HIV/AIDS
Specification is compulsory. In the event of partial or total
non-compliance, the principal agent, notwithstanding the provisions
of clause A 31.0 of Section A or any other clause to the contrary,
reserves the right to delay issuing any progress payment certificate
until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment

Fixed: Value related: Time related: Item

BILL No.
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100 [C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an
Awareness Champion including provision of all relevant services, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time related: ltem
101 [C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved
by the principal agent, provision of a Service Provider Workshop
Plan and a suitable venue, conducting of awareness workshops by
means of traditional and/or modern multi-media techniques, including
follow-up courses, making available all tuition material and performing
assessment procedures, all in accordance with the HIV/AIDS
Specification

Fixed: Value related: Time related: Item
102 |C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing, when necessary, of
four plastic laminated posters, booklets and educational videos, etc.
for the duration of the construction period, all in accordance with the
HIV/AIDS Specification

Fixed: Value related: Time related: Item
103 |C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position,
including male and female condoms, replenishing male and female
condoms daily as required for the duration of the construction
period, all in accordance with the HIV/AIDSSpecification

Fixed: Value related: Time related: Item
104 |C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal
agent with access to information including making available all
reports, thoroughly completed and reflecting the correct information,
for the duration of the construction period and close out, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time related: Item
105 [C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT
The contractor shall comply with all the requirements set out in the

Construction Regulations, 2003 issued under the Occupational Health
and Safety Act, 1993 (Act No 85 of 1993)

BILL No. Bill No. 1 PRELIMINARIES AND GENERAL carried to collection
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106

107

108

109

110

It is required of the contractor to thoroughly study the Health and
Safety Specification that must be read together with and is deemed

to be incorporated under this Section of the bills of quantities / lump
sum document

The contractor must take note that compliance with the Occupational
Health and Safety Act, Construction Regulations and Health and
Safety Specification is compulsory. In the event of partial or total
non-compliance, the principal agent, notwithstanding the provisions
of clause A31.0 of Section A or any other clause to the contrary,
reserves the right to delay issuing any progress payment certificate
until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is
made under this clause, and it is explicitly pointed out that all
requirements of the aforementioned are deemed to be priced
hereunder and no additional claims in this regard shall be entertained
Fixed: Value related: Time related:

PPE

C11.1  HI-VISIBILTY CONTI-SUIT

Annual/ As required or needing replacing

Fixed: Value related: Time related:

C11.2 HI-VISIBILTY T-SHIRTS

Annual/ As required or needing replacing

Fixed: Value related: Time related:

C11.3 STEEL TOE-CAPPED SAFETY BOOTS

Annual/ As required or needing replacing

Fixed: Value related: Time related:

C11.4 HI-VISIBILITY SAFETY VEST

Annual/ As required or needing replacing

Fixed: Value related: Time related:

C11.5 SABS APPROVED HARD HAT

Annual/ As required or needing replacing

Fixed: Value related: Time related:

Item

Item

Item

Item

Item

Item

BILL No.
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111 |C11.6  HI-VISIBILITY RAIN SUITS
Annual/ As required or needing replacing

Fixed: Value related: Time related: Item

112 |C11.7 STEEL TOE CAPPED GUMBOOTS
Annual/ As required or needing replacing

Fixed: Value related: Time related: Item

113 |C11.8 DUST MASKS (STIPULATE FFP)
Annual/ As required or needing replacing

Fixed: Value related: Time related: Item

114 |C11.9 SAFETY GLASSES
Annual/ As required or needing replacing

Fixed: Value related: Time related: Item

115 |C11.10 GLOVES (STIPULATE TYPE):
Annual/ As required or needing replacing

Fixed: Value related: Time related: Item

116 |C11.11 SAFETY HARNESSES
Annual/ As required or needing replacing

Fixed: Value related: Time related: Item

117 |C11.12 ISSUE OF COVID-19 COMPLIANT FACE MASKS
Annual/ As required or needing replacing

Fixed: Value related: Time related: Item

118 |[C11.13 ISSUE OF DISPOSABLE GLOVES
Annual/ As required or needing replacing
Fixed: Value related: Time related: Item
119 [C11.14 ISSUE OF FACE SHIELDS
Annual/ As required or needing replacing

Fixed: Value related: Time related: Item

BILL No.
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120 (C11.15 OTHER

Annual/ As required or needing replacing

Fixed: Value related: Time related: ltem

TRAINING
121 [C11.16 SAFETY REPRESENTATIVE TRAINING

Annual/ As required or needing replacing

Fixed: Value related: Time related: Item
122 [C11.17 FIRST AIDER TRAINING

Annual/ As required or needing replacing

Fixed: Value related: Time related: ltem
123 [C11.18 FIRE FIGHTING TRAINING

Annual/ As required or needing replacing

Fixed: Value related: Time related: ltem

WORKING AT HEIGHTS
124 (C11.19 BASIC FALL ARREST (US229998)

Once off or every 3 years

Fixed: Value related: Time related: ltem
125 |[C11.20 BASIC FALL ARREST AND RESCUE

(US229995 AND US229998)

Once off or every 3 years

Fixed: Value related: Time related: Item
126 [C11.21 FALL PROTECTION PLANNER

(US229998 AND 229994)

Once off or every 3 years

Fixed: Value related: Time related: ltem

SCAFFOLDING (AS PER SANS10085)
127 |[C11.22 SCAFFOLDING SUPERVISOR

Once off

Fixed: Value related: Time related: ltem

BILL No.
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128 |C11.23 SCAFFOLDING INSPECTOR

Once off

Fixed: Value related: Time related: Item
128 |C11.24 SCAFFOLDING ERECTOR

Once off

Fixed: Value related: Time related: Item
129 |C11.25 INDUCTION TRAINING INCLUDING COVID

AWARENESS

Fixed: Value related: Time related: Item
130 |C11.26 OTHER

Fixed: Value related: Time related: Item

HEALTH AND SAFETY SALARIES
131 |C11.27 CHC MANAGER

Monthly Salary

Fixed: Value related: Time related: Item
132 |C11.28 CHC OFFICER

Monthly Salary

Fixed: Value related: Time related: Item
133 |C11.29 COVID CONTROL OFFICER

Monthly Salary

Fixed: Value related: Time related: Item
134 |C11.30 OTHER

Monthly Salary

Fixed: Value related: Time related: Item

SPECIFIC HEALTH AND SAFETY ITEMS
135 |C11.31 MEDICALS INCLUDING COVID SCREENING

Pre-placement, Annual and Exist

Fixed: Value related: Time related: Item

BILL No.
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136 |C11.32 SPILLKIT
Once off

Fixed: Value related: Time related: Item

137 |C11.33 ACCOMMODATION OF TRAFFIC
Accommodation of Traffic as per Client tender BOQ
Fixed: Value related: Time related: Item
138 |C11.34 INDUCTIONS
Annual

Fixed: Value related: Time related: Item
139 |C11.35 FIRST AID KITS
Once off

Fixed: Value related: Time related: Item
140 |C11.36 FIRE EXTINGUISHERS
Once off

Fixed: Value related: Time related: Item
141 |C11.37 ABLUTIONS
Once off

Fixed: Value related: Time related: Item
142 |C11.38 BARRIER NETTING
Once off

Fixed: Value related: Time related: Item
143 |C11.39 FALL PROTECTION PLAN

Fall Protection Plan drafted by a Fall Protection Planner US22994
and 229998 (once off and ongoing implementation)

Fixed: Value related: Time related: Item
144 |C11.40 NON-TOUCH THERMOMETER

Fixed: Value related: Time related: ltem
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145 |C11.41 HAND SANITIZER
Fixed: Value related: Time related: Item
146 |C11.42 BIOHAZARD BINS AND DISPOSAL
Fixed: Value related: Time related: Item
147 |C11.43 OTHER
Fixed: Value related: Time related: Item

SAFETY SIGNAGE

148 |C11.44 CONSTRUCTION BOARDS
Once off

Fixed: Value related: Time related: Item
149 (C11.45 FIRE EXTINGUISHER
Ongce off

Fixed: Value related: Time related: Item
150 (C11.46 DIRECTIONAL SIGNAGE

Once off

Fixed: Value related: Time related: ltem

151 |C11.47 EMERGENCY ASSEMBLY POINT
Once off

Fixed: Value related: Time related: Item
152 (C11.48 NO SMOKING SIGNAGE
Ongce off

Fixed: Value related: Time related: Item
153 (C11.49 LADIES AND MEN'STOILETS SIGNAGE

Once off

Fixed: Value related: Time related: ltem

154 [C11.50 NO NAKED FLAMES' SIGNAGE

Once off
Fixed: Value related: Time related: ltem
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155

166

167

157

158

169

C11.51 OTHER (OTHER SIGNAGE)
Once off

Fixed: Value related: Time related:

SAFETY DOCUMENTATION

C11.52 HEALTH AND SAFETY PLAN

Fixed: Value related: Time related:

C11.53 HEALTH AND SAFETY FILE
Fixed: Value related: Time related:
C11.54 COVID PLAN AND PROCEDURES

Once off

Fixed: Value related: Time related:
C11.55 COVID PLAN AND PROCEDURES

Once off

Fixed: Value related: Time related:
C11.56 OTHER

Once off

Fixed: Value related: Time related:

TENDERER’S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and

the PPG's will be a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all

materials for use by the PPG’s in the works are to be on site
timeously. The Contractor shall liaise with The Mentor and

PPG to determine the nature and extent of materials
required and the lead time necessary.

c) The Contractor shall be responsible for the overall

programming of the Works, and he is to allow for monitoring

the PPG's programme and progress.

d) In conjunction with the Mentor, he is to allow for the

supervision and mentoring (where necessary) of the PPG to
ensure quality and adherence to standard building practice

Item

Item

Item

Iltem

Item

Item
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172

173

e) The Contractor is to allow for extra storage facilities on site
for the PPG's tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these
are not available; the Contractor will supply him with the
necessary tools and equipment and deduct the costs thereof
from the interim claims made by the PPG.

g) Work requiring specialized tools will be provided free of
charge by the Contractor with the provision that these be
returned upon completion of the Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG's,
Sub-Contractors and Nominated Sub- Contractors appointed direct

by the Employer in such a manner and at all times as will suit the
building programme and he is to allow adequate access, for the
PPGs, where required, to carry out their work in an efficient manner as
no claims for extras in this connection will be entertained.

Fixed: Value related: Time related: Item
ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned
to execute the work. The Contractor is to allow the PPG's the use of
any scaffolding belonging to him while it remains so erected on the
site.

Where scaffolding is necessary for the use by any PPG and the
Contractor has not erected any for his own use or has removed same
after his own use, the Contractor shall supply sufficient scaffolding to
the PPG to be erected and dismantled by the PPG and returned to
the Contractor.

This attendance upon PPG's to execute the work is to include for the
scaffolding provisions as aforesaid and, in addition, is to include for
co-operating to the fullest extent with all the parties, attending on
off-loading materials, providing suitable storage for tools and
materials used by the PPG’s, use of general facilities such as latrines,
etc., supply and cost of power, lighting, water and the like.

Fixed: Value related: Time related: Item

BILL No.
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28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

a4

45

46

47

48

49

50

51
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92

53

54

95

56

57

58

59

60

61
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BILL No. 2

ALTERATIONS TO EXISTING BUILDING

MNotes: 1. Tenderers are advised to study the 'Construction specification
PW371-A and B as amended (downloadable from Department
of Public Works website. www publicworks qov.za) before
pricing this bill 2. Unless otherwise stated all items in this Bill

Notes: 2. All prices/rates to be net, excluding Value Added Tax
GENERAL NOTES

For further preambles and full descriptions of items not fully described in this Bill,
reference must be made to supplementary preambles and descriptions in the
other Bills of this Section. Such supplementary preambles and descriptions

shall apply equally.

View site

Before submitting his tender the contractor shall visit the site and satisfy himself
as to the nature and extent of the work to be done and the value of the materials
contained in the buildings or portions f the buildings to be demolished. MNo claim
for any variations of the contract sum in respect of the nature and extent of the
inferior or damaged materials will be entertained

GENERAL

The term "remove” shall be deemed to mean removal from site by the Contractor
to a registered dumping ground located by the Contractor

In taking down and removing existing work the utmost care shall be observed to
prevent any structural or other damage to remaining portions of the building and
the Contractor shall provide all shoring, needling, strutting, etc. to ensure stability

The contractor shall carry out the whole of the works with as little mess and noise
as possible and with a minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide, erect and remove when
directed, any temporary tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be encountered and found
necessary to disconnect or cut, shall be effectually stopped off or grubbed up
and removed, and any new connections that may be necessary shall be made
with proper fittings, to the satisfaction of the principal agent

Doors, fanlights, fittings, frames, linings, etc which are to be re-used shall be
thoroughly overhauled before refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good cramps, dowels, etc, and
easing, oiling, adjusting and repairing ironmongery as necessary, replacing any
glass damaged in removal or subsequently and stopping up all nail and screw holes|
holes with tinted plastic wood to match timber, unless otherwise described.
Re-painting or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include for removal of all beads,
architraves, ironmongery, efc

Prices for taking out and removing doors and frames shall include for removing door
stops, cabin hooks, etc and making good floor and wall finishes to match existing

Prices for taking out and removing sanitary fittings shall include the removal of
necessary fitting and making good floor/wall finishes to match existing

With regard to building up of openings in existing walls, cement screeds and
pavings,granolithic, tops of walls, etc, shall be levelled and prepared for raising of
brickwork

BILL No.
2
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Making good of finishes shall include making good of the brick and concrete
surfaces onto which the new finishes are applied, where necessary

The contractor will be required to take all dimensions affecting the existing
buildings on the site and he will be held solely responsible for the accuracy of all
such dimensions where used in the manufacture of new items (doors, windows,
fittings, etc)

Materials arising from the alterations must be carted away to a tip provided by
the contractor and the contractor shall be responsible for paying any tipping fees.
The contractor is strictly advised to visit the site to assess the extent of the
scope and any risks associated with this work because claims for extra payment
arising as a result of the contractor’s failure to fully understand the scope and its
risks will not be accepted. All the works must be carried out in compliance with
Occupation Health and Safety Act, Construction Regulations and any other laws
applicable at the time the works are being executed.

NB - Contractor is responsible for accurate on-site order of lengths

TEMPORARY BARRIERS. SCREENS. ETC

Temporary barriers. screens, etc including removal

Allowance for all necessary temporary tarpaulins, barricades,screens, fencing, item 1
temporary waterproofing, dust proofing, etc required to isolate buildings, walkways,
pavements or any sections under construction including any sections of new or
existing buildings for the purposes of excluding users from the remainder of the
building

REMOVAL OF EXISTING WORK

Allow for protecting all existing work liable to suffer damage (i.e. Walls, finishes, item 1
floors, windows, etc.) from damage during the building operations, alterations,
etc., and make good all work damaged with new material to match existing to

the approval of the principal agent. The contractor shall cover up and protect from
injury all work not removed and shall make good at his own expense any damage
that may occur

Carefully taking out and removing piping. sanitary fittings. etc. including

disconnecting piping from fittings and making good screed and plastered
walls

Taking out and remove pipe fittings, etc m 10
Taking out and remove of Geyser No 1
Vitreous china wash hand basin No 1
Vitreous china WC pan with flush valve and flush pipe No 1

Hacking up/off and removing granolithic, screeds, plaster, etc from concrete

or brickwork and preparing surfaces for new screed. plaster. tile finishes. etc

Internal plaster from walls m? 40

External plaster from walls m? 40

Hacking up/off and removing tiles including removing mortar bed or
adhesive from concrete or brickwork and preparing surfaces for new screed,

plaster. tile finish, etc

Tiles m?

BILL No.
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Breaking down and removing brickwork etc

8 Half brick walls m?

9 One brick walls m?
Taking out/off and removing glass. mirrors. window frames and preparing to
receive new aluminum windows

10 Windows m? 4
Taking out/off and removing electrical fittings. pipes and wiring including
making good to receive new

10 Conduit pipes including wiring allow for a provisional sum Prov sum

1 Removal of all Electrical equipment and fittings MNo. 1

12 Power skirting covering from power skirting bodies m 20

13 Reinstatements of all electrical equipment, Cameras lights and any pre-existing MNo. 1
components that is suitable for reuse according to the princpal agent
GENERAL MAINTANANCE
Cleaning windows

19 Cleaning interior glass panes with soap and water solution m? Rate only

20 Cleaning exterior glass panes with soap and water solution m? Rate only

21 Taking out / off and removing existing waterproofing MNo 5

BIL; No. BILL NO. 2 ALTERATIONS carried to collections
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE Bill
TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING 2
Item
No. DESCRIPTION UNIT QUANTITY RATE AMOUNT
COLLECTION
Total Brought Forward from Page No. 65
66
67
BIL; No. BILL NO. 2 ALTERATIONS carried to Summary
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CONTRACT NUMBER:

MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN

Bill
3

Item
No.

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BILL NO. 3
EARTWORKS

Notes: 1. Tenderers are advised to study the 'Construction specification
PW2371-A and B as amended (downloadable from Department
of Public Works website. www_publicworks gov.za) before

pricing this bill 3. Unless otherwise stated all items in this Bill

MNotes: 2. All prices/rates to be net, excluding Value Added Tax

GENERAL NOTES

For further preambles and full descriptions of items not fully described in this
Bill. reference must be made to supplementary preambles and descriptions
in the other Bills of this Section. Such supplementary preambles and

descriptions shall apply equally

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions

Proprietary products shall be used as specified. Substitute products of similar
quality and specification may only be used with prior approval by the Principal
Agent

Nature of material to be excavated

The material fo be excavated is assumed to be predominantly of a
composition that will allow excavation in "earth" as specified, but including a
percentage of excavation in "soft rock™ and "hard rock”

Hard rock shall mean granite, quartzitic sandstone or other rock of similar
hardness, the removal of which requires drilling, wedging and splitting or the
use of explosives.

Soft rock shall mean hard material the removal of which warrants the use of
pneumatic tools and includes hard shale, ferricite, compact ouklip and
material of similar hardness.

Classification of excavated material

Hard rock shall mean granite, quartzitic sandstone or other rock of similar
hardness, the removal of which requires drilling, wedging and splitting or the
use of explosives.

Soft rock shall mean hard material the removal of which warrants the use of
pneumatic tools and includes hard shale, ferricite, compact ouklip and
material of similar hardness.

Carting away of excavated material

Descriptions of carting away of excavated matenal shall be deemed {o
include loading excavated material onto trucks directly from the excavations,
or alternatively, from stock piles situated on the building site

Dewatering of excavations

The Contractor shall allow for removing seepage and other water from
subterranean sources from the excavations by pumping, baling or otherwise

Accurate records of all such dewatering shall be kept to determine the total
volume of water so removed and a clear distinction shall be made between
water from subterranean sources and other water

NB - Contractor is responsible for accurate on-site order of lengths

BILL No.
3

BILL NO. 3 EARTWORKS carried to collection
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE Bill

TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING 3
I:‘I!:l DESCRIPTION UNIT QUANTITY RATE AMOUNT
SITE CLEARANCE
1 Digging up and removing rubbish, debris, vegetation, hedges, shrubs, bush, etc and m? 47
trees not exceeding 200mm girth
EXCAVATION, FILLING, ETC
Excavation in earth not exceeding 2m deep:
2 Excavations for Trench m? 33
Earth fiing obtained from the excavations (not compacted)
3 In prescribed stock piles on site m? 5
Earth filling obtained from the excavations and /or prescribed stock piles
on site including compacted to 93% MDD density in lavers of
150mm
3 Backifilling to trench, holes, etc m? 5

Risk of collapse of excavations

4 Sides of trench and hole excavations not exceeding 1,5m deep

Keeping excavations free of water

5 Keeping excavations free of all water other than subterranean water

Selected earth filling Earth filling obtained from the excavations and/or
prescribed stock piles on site, including haulage approximately Skm from

the perimeter of the excavations or stock piles. supplied by the contractor
compacted to 93% and 98% MDD in layers of 150mm

6 Backfilling to trench, holes, etc m® 15
I Under floors, steps, pavings, etc m? 1

WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

8 To bottoms and sides of trenches etc m? 47

BILL No.

3 BILL NO. 3 EARTHWORKS carried to Summary
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE Bill
TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING 3
Item
No. DESCRIPTION UNIT | QUANTITY RATE AMOUNT
COLLECTION
Total Brought Forward from Page INo. 69
70
BILI; No. BILL NO. 3 EARTHWORKS carried to Summary
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CONTRACT NUMBER:

MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN

Item
No.

DESCRIPTION

UNIT

QUANTITY

RATE

BILL NO. 4

CONCRETE. FORMWORK AND REINFORCEMENT

MNotes: 1. Tenderers are advised to study the 'Construction specification
PW371-A and B as amended (downloadable from Department

of Public Works website. www_publicworks gov.za) before

pricing this bill 3. Unless otherwise stated all items in this Bill

MNotes- 2. All prices/rates to be net, excluding Value Added Tax

GENERAL NOTES

Eor further preambles and full descriptions of items not fully described in this

Bill. reference must be made to supplementary preambles and descriptions
in the other Bills of this Section. Such supplementary preambles and

descriptions shall apply equally

Cost of tests

The costs of making, storing and testing of concrete test cubes as required
under clause 7 "Tests" of SABS 1200 G shall include the cost of providing cube
moulds necessary for the purpose, for testing costs and for submitting reports
on the tests for approval. The testing shall be undertaken by an approved
independent firm or institution nominated by the contractor

(test cubes are measured separately)

Formwork

Descriptions of formwork shall be deemed to include use and waste only
(except where descnbed as "left in" or "permanent”), for fitting together in the
required forms, wedging, plumbing and fixing to true angles and surfaces as
necessary to ensure easy release during stripping and for reconditioning as
necessary before re-use.

The vertical strutting shall be carried down to such construction as is sufficiently
strong to afford the required support without damage and shall remain in
position until the newly constructed work is able to support itself

Formwork to sides of bases, pile caps, ground beams, etc will only be
measured where it is prescribed by the engineer for design reasons.

Formwork necessitated by irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be included in the allowance
for taking the risk of collapse of the sides of the excavations, provision for
which is made in "Earthworks"

NB - Contractor is responsible for accurate on-site order of lengths

Unreinforced concrete

15MPa/19mm concrete

Surface blinding under surface beds footings and bases
Reinforced concrete

30MPa/19mm concrete

Strip footings
Access ramp

Septic tank

BILL No.
4

BILL NO. 4 CONCRETE, FORMWORK AND REINFORCEMENT carried to collection
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE Bill
TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING 4
I:f: DESCRIPTION UNIT | QUANTITY RATE AMOUNT

Test Cubes

5 Making and testing 150 x 150 x 150mm concrete strength test cube (Provisional) MNo 6
Concrete sundries
Finishing top surfaces of concrete with brush concrete scrred

6 Surface beds, slabs, etc m? 4
Rough formwork (Degree of accuracy lll)
Rough formwork to sides

7 (Provisional) m? 7
Movement joints etc
Expansion joints with Smm softboard (bitumen impregnated softboard?)
between vertical concrete surfaces, including necessary formwork

8 Exceeding 300mm wide through columns m? 15
Saw-cut joints

9 ? % ?mm Saw-cut joints in top of concrete m 4
Reinforcement(Provisional)

10 High tensile steel reinforcement to structural concrete work: t 0,2

BILL No. ,
4 BILL NO. 4 CONCRETE, FORMWORK AND REINFORCEMENT carried to Summary
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE Bill
TO THE GARDEN MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING 4
Item
No. DESCRIPTION UNIT | QUANTITY RATE AMOUNT
COLLECTION
Total Brought Forward from Page No. T2
73
BILL No. .
4 BILL NO. 4 CONCRETE, FORMWORK AND REINFORCEMENT carried to Summary
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CONTRACT NUMBER:

HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN

Bill

MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING 5
Item
No. DESCRIPTION UNIT | QUANTITY RATE AMOUNT
BILL NO. 5
MASONRY
MNotes: 1. Tenderers are advised to study the 'Construction specification
PW371-A and B as amended (downloadable from Department
of Public Works website, www_publicworks.qgov.za) before
pricing this bill 3. Unless otherwise stated all items in this Bill
MNotes: 2. All prices/rates to be net, excluding Value Added Tax
GENERAL NOTES
Eor further preambles and full descriptions of items not fully described in this
Bill_reference must be made to supplementary preambles and descriptions
in the other Bills of this Section. Such supplementary preambles and
descriptions shall apply equally
BRICKWORK
Sizes in descriptions
Where sizes in descriptions are given in brick units, "one brick" shall represent
the length and "half brick" the width of a brick.
Baaged and sealed walls
Walls in two skins described as "bagged and sealed” shall be deemed to
include having the outer face of the inner skin bagged with 1:6 cement and
sand mixture and sealed with two coats bitumen emulsion waterproofing
coating
NB - Contractor is responsible for accurate on-site order of lengths
BRICKWORK
Brickwork of NFP bricks in class || mortar
1 Half brick walls m? 12
2 |one brick walls m’ 25
BRICKWORK SUNDRIES
2.5mm Brickwork reinforcement
3 75mm Wide reinforcement built in horizontally m 64
4 150mm Wide reinforcement built in horizontally m 34
B“‘: No. BILL NO. 5 MASONRY carried to Summary
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CONTRACT NUMBER:

MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN

Bill

Item
No.

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BILL NO. 6
WATERPROOFING

MNotes: 1. Tenderers are advised to study the 'Construction specification
PW371-A and B as amended (downloadable from Department
of Public Works website, www_publicworks gov.za) before

pricing this bill 4. Unless otherwise stated all items in this Bill

Motes: 2. All prices/rates to be net, excluding Value Added Tax

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc shall be laid under a ten year
guarantee. Waterproofing to roofs shall be laid to even falls to outlets etc
with necessary ridges, hips and valleys. Descriptions of sheet or membrane
waterproofing shall be deemed to include additional labour to turm-ups and
turn-downs

Waterproofing of roofs shall be laid under a ten year guarantee.
Waterproofing to roofs shall be laid to even falls to outlets, etc with necessary
ridges, hips and valleys. Descriptions of sheet or membrane waterproofing
shall be deemed to include additional labour to tum-ups and tum-downs

Preparation of substrata: Screeded roof surfaces shall be firm, dry and clean
Cormners shall be coved or arris rounded. All surfaces to receive Derbigum
are to be fully pnimed with a solvent based bitumen primer

Proprietary products in descriptions

Proprietary products shall be used as specified. Substitute products of similar
quality and specification may only be used with prior approval by the Principal
Agent

NB - Contractor is responsible for accurate on-site order of lengths

DAMPPROOFING OF FLOORS

One layer 250 micron areen polyethylene waterproof sheeting (SANS 952-1985

type C) sealed at laps with PVC self-adhesive tape

Under surface beds

m?

98

BILL No.
4

BILL NO. 4 WATERPROOFING carried to Summary
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CONTRACT NUMBER:

HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN

Bill

MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING 7
Ilt‘:le:l DESCRIPTION UNIT | QUANTITY RATE AMOUNT
BILL NO.7
PLASTERING
MNotes: 1. Tenderers are advised to study the 'Construction specification
PW371-A and B as amended (downloadable from Department
of Public Works website. www.publicworks.qov.za) before
pricing this bill 10. Unless otherwise stated all items in this Bill
MNotes: 2. All prices/rates to be net, excluding Value Added Tax
SUPPLEMENTARY PREAMBLES
Wall preparation to include grout grinding, levelling and skim coating surface
with new mortar ready to receive new plaster/backing
General
All specialist plaster wall coverings shall be executed in strict accordance with
the manufacturer’s instructions
NB - Contractor is responsible for accurate on-site order of lengths
INTERNAL PLASTER
Cement plaster on brickwork, on:
1 On walls m? 40
2 On narrow widths and sloping tops of sills m* 5
EXTERNAL PLASTER
Cement plaster on brickwork, on:
3 On walls m?® 40
4 On narrow widths and sloping tops of sills m? 4
All specialist plaster wall coverings are to be executed in strict accordance
with the manufacturer's instructions
BILI; No. BILL NO. 7 PLASTERING carried to Summary
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CONTRACT NUMBER:

MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN

Bill

Item
No.

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BILL NO. 8

MNotes: 1. Tenderers are advised to study the 'Construction specification
PW371-A and B as amended (downloadable from Department
of Public Works website, www publicworks gov.za) before

pricing this bill 11. Unless otherwise stated all items in this Bill

MNotes: 2. All prices/rates to be net, excluding Value Added Tax

SUPPLEMENTARY PREAMBLES

Fixing

Unless described as "fixed with adhesive to plaster (plaster elsewhere)”
descriptions of tiling on brick or concrete walls, columns, etc shall be deemed

to include 1:4 cement plaster backing and descriptions of tiling on concrete floors
etc shall be deemed to include 1:3 plaster bedding

Tiling described as "fixed with adhesive on power floated concrete” shall be
deemed to include for approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be fixed and grouted with
suitable adhesives and grouts products as recommended by the manufacturer
of the tiles

NB - Contractor is responsible for accurate on-site order of lengths

WALL TILING

400 x 400 x 10mm Ceramic wall tiles fixed with adhesive to backing and
flush pointed with tinted waterproof jointing compound or similar

On walls
FLOOR TILING

400 x 400 x 10mm Ceramic wall tiles fixed with adhesive to bedding and
flush pointed with tinted waterproof jointing compound or similar

On floors

m2

m?

20

Rate only

BILL No.
8

BILL NO. 8 TILING carried to Summary
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN Bill
MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING 9

ltem
No. DESCRIPTION UNIT | QUANTITY RATE AMOUNT

BILL NO. 9
PLUMBING AND DRAINAGE

MNotes: 1. Tenderers are advised to study the 'Construction specification
PW371-A and B as amended (downloadable from Department
of Public Works website, www publicworks gov.za) before
pricing this bill 12. Unless otherwise stated all items in this Bill

Motes: 2. All prices/rates to be net, excluding Value Added Tax

SUPPLEMENTARY PREAMBLES

Wire gratings Descriptions of gutter outlets etc shall be deemed to include
wire balloon gratings Stormwater channels Descriptions of channels shall
be deemed to include necessary excavation, surface preparation,
compaction, etc, and disposal of surplus material

RATES

Rates for all piping, fittings, etc. shall include for all fixing
in position of fittings, cutting of chases in brickwork or
concrete, excavation of trenches, backfilling, etc. unless
otherwise described

NB - Contractor is responsible for accurate on-site order of lengths

RAINWATER DISPOSAL AND FLASHINGS

Helderberg Aluminium Guttering residential Small Ogee profile aluminium
seamless gutter OR SIMILAR APPROVED and rainwater pipes. Internally
and externally with ColourTech G4 in colour Marble White with matching
splashplate including cut and mitred angles covered with a mitre strip
externally, stop ends crimped and all sealed on the inside with Dow Corning
813 silicone sealer.

1 85mm x 85mm x 0,6mm thick Small Ogee roof gutters m 130
2 75mm x50mm x 0,6mm thick Marble White aluminium downpipe m 18
3 Extra over gutter for stopped end Mo. 18

4 Exfra over gutter for angle Mo. 18
5 Extra over rainwater pipe for bend MNo. 1

6 Extra over rainwater pipe for shoe MNo. 1

SANITARY FITTINGS

All sanitary fittings to be installed with silicon contact joint
between the fitting and the finished wall, floor or vanity surface

7 No. 2
8 TAPS, VALVES, ETC
9 110mm Pipes m 8

10 50mm Pipes m 15

BILL No.

9 BILL NO. 9 PLUMBING AND DRAINAGE carried to Summary
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CONTRACT NUMBER: HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN Bill
MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING 10
I:\TCT DESCRIPTION UNIT | QUANTITY RATE AMOUNT
BILL NO. 10
GLAZING
Motes: 1. Tenderers are advised to study the 'Construction specification
PW371-A and B as amended (downloadable from Department
of Public Works website, www.publicworks.gov.za) before
pricing this bill 15. Unless otherwise stated all items in this Bill
Motes: 2. All prices/rates to be net, excluding Value Added Tax
NB - Contractor is responsible for accurate on-site order of lengths
GLAZING TO NEW ALUMINIUM
Supply and install aluminium window panes
1 600mm x 900mm high Mo. 2
2 1800mm x 900mm high Mo. 1
3 1200mm x 900mm high Mo. 1
4 1800mm x 1200mm high MNo. 1
BIL:'ONO' BILL NO. 10 GLAZING carried to Summary
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CONTRACT NUMBER:

MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN

Bill
11

Item
No.

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BILL NO. 11

PAINTWORK

Notes: 1. Tenderers are advised to study the "Construction specification

PW371-A and B as am

ended (downloadable from Department

of Public Works website. www publicworks gov.za) before

pricing this bill 10. Unless otherwise stated all items in this Bill

MNotes: 2. All prices/rates to be net, excluding Value Added Tax

SUPPLEMENTARY PREAMBLES

DESCRIPTIONS

Descriptions of paintwork shall be deemed to include for all cutting in

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces shall be thoroughly washed down

with polycell sugar-soap solution, rinse with clean water to remove all

traces of soap, sand glossy surface to a matt finish and allowed to dry

completely for 24 hours before any

Previously painted metal surfaces

shall be cleaned of all rust, scale and

dirt, removed by scraping or with s

teel brushes. All oil and grease shall

be removed and perfectly clean surfaces obtained. If necessary

the surfaces shall be de-grease

Previously painted wood surfaces shall be thoroughly cleaned down.

Blistered or peeling paint shall be completely removed and cracks and

crevices shall be primed. filled with suitable filler and finished smooth

Contractor shall provide all labor, material, and equipment and perform all
operations necessary for all painting work specified including the painting of
concrete block walls, Drywall partitions, Celings, floors, and exposed iron and
steel work including miscellaneous metal (where applicable)

NB - Contractor is responsible for accurate on-site order of lengths

PAINT ON PLASTER, ETC

One coat sealer/undercoat and two coats "Plascon Super Acrylic PVA

EPL)" paint
To internal walls, columns, beams

To external walls

,etc

Prepare and apply 2 coats ‘Rhinolite’ plaster skim to provide a smooth and

level soffit, 1 coat 'Plascon UC56' undercoat and 2 coats '‘Dulux Trade

Diamond Matt Light & Space’ acrylic paint all in accordance with

the manufacturer's instructions.

WOOD SURFACES

One coat "Spick & Span Qil Based Wood Primer (UC2)" and two coats

"Plascon Velvaglo Polyurethane Velvet Enamel (VLO)" paint

Fascia boards,dry walls, woodstack timber etc

Doors

m?

m?

m2

MNo.

100

540

35

BILL No.
1

BILL NO. 11 PAINTWORK carried to Summary
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CONTRACT NUMBER:

MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN

Bill
12

Item
No.

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BILL NO. 12

METALWORK

Notes: 1. Tenderers are advised to study the 'Construction specification
PW371-A and B as amended (downloadable from Department

of Public Works website. www publicworks qov.za) before
pricing this bill 10. Unless otherwise stated all items in this Bill

MNotes: 2. All prices/rates to be net, excluding Value Added Tax

SUPPLEMENTARY PREAMBLES

Primer

All surfaces of steelwork to be painted with one coatapproved factory etch primer
before leaving theworkshop of the Manufacturer and all scratches, chips or
blemishes to be made good on site after erection. Allrates tendered must make
provision for this as no claimwill afterwards be entertained.

Bolts. etc.

Descriptions of bolts shall be deemed to include nuts and washers

Descriptions of expansion anchors and bolts andchemical anchors and bolts shall
be deemed to includenuts, washers and mortices in brickwork and concrete

Metalwork described as "holed for bolt(s)" shall bedeemed to exclude the bolts
unless otherwise described

NB - Contractor is responsible for accurate on-site order of lengths
Balustades

ALUMINIUM WINDOWS. DOORS. ETC

ALUMINIUM WINDOWS

6.38mm thick solorvue arey xhl normal strenath alass or similar approved. All glazing

to adhere to the requirements of sans 10400-part I'l. (opaque) incl. 20mm wide &

Smm thick factory fitted black aluminium flat bars pop riveted into frame to all

opening sections. Spaced a maximum of 100mm between each bar. Powder coated
dust grey vp7121 28mm aluminium frame

600mm x 900mm high
1800mm x 900mm high
1200mm x 900mm high

1800mm x 1200mm high

No.

MNo.

No.

MNo.

19

BILL No.
12

BILL NO. 12 METALWORK carried to Summary
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CONTRACT NUMBER:

MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING

HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN

Bill
13

Item
No.

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BILL NO. 13

EXTERNAL WORKS

MNotes: 1. Tenderers are advised to study the 'Construction specification
PW371-A and B as amended (downloadable from Department

of Public Works website, www publicworks gov.za) before

pricing this bill 3. Unless otherwise stated all items in this Bill

MNotes: 2 All prices/rates to be net, excluding Value Added Tax

GENERAL NOTES

Eor further preambles and full descriptions of items not fully described in this

Bill. reference must be made to supplementary preambles and descriptions
in the other Bills of this Section. Such supplementary preambles and

descriptions shall apply equally

SUPPLEMENTARY PREAMBLES

Tenderers are to refer to the Model Preambles for Trades (L atest Edition)
and Supplementary Preambles for further description and amplification
of work in this section

The Contractor is referred to the previous sections for the preambles and full
descriptions of items and materials not described in this section which will
apply equally to the work in this section, unless otherwise described

NB - Contractor is responsible for accurate on-site order of lengths

Compaction of surfaces

Compaction of ground surface under pavings, etc including scarifying for a
depth of 150mm, breaking down oversize material, adding suitable material
where necessary and compacting to 90% MDD

200 x 100 x 50mm Thick interlocking concrete paving blocks

Walkways, etc to falls

Fair circular cutting

20

20

19

BILL No.
13

BILL NO. 13 EXTERNAL WORKS carried to Summary

83




CONTRACT NUMBER:

HANTAM NATIONAL BOTANICAL GARDENS, NIEUWOUDTVILLE STRUCTURAL REPAIRS AND UPGRADE TO THE GARDEN

MANAGERS HOUSE AND NEW DISABLED RAMP FOR THE ADMIN BUILDING SUMMARY
DESCRIPTION | UNIT | QUANTITY RATE AMOUNT
BILL NO. 1 PRELIMINARIES AND GENERAL
BILL No. 2 ALTERATIONS TO EXISTING BUILDING
BILL NO. 3 EARTWORKS
BILL NO. 4 CONCRETE, FORMWORK AND REINFORCEMENT
BILL NO. 5 MASONRY
BILL NO. 6 WATERPROOFING
BILLNO.7 PLASTERING
BILL NO. 8 TILING
BILL NO. 9 PLUMBING AND DRAINAGE
BILL NO. 10 GLAZING
BILL NO. 11 PAINTWORK
BILL NO. 12 METALWORK
BILL NO. 13 EXTERNAL WORKS
SUBTOTAL

ADD 10% CONTIGENCY

TOTAL

ADD 15% VAT

TOTAL PROJECT CONSTRUCTION COSTS
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PART C: THE CONTRACT
Part C3: Scope of Work

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE (SANBI)
REQUIRES A CONTRACTOR FOR THE STRUCTURAL REPAIRS AND
PROJECT TITLE: UPGRADE TO THE GARDEN MANAGERS HOUSE, NEW SEPTIC TANK WITH
SOAKAWAY AND NEW DISABLED RAMP FOR THE ADMIN BUILDING AT
THE HANTAM NATIONAL BOTANICAL GARDEN, NIEUWOUDTVILLE

CONTRACT NO: Q11806-2025

EMPLOYER’S OBJECTIVES
The Employer’s objective is to perform structural repairs and upgrade to the garden managers house, new

septic tank with soakaway and new disabled ramp for the admin building at Nieuwoudtville: Hantam National
Botanical Garden.

OVERVIEW OF THE WORKS

The Structural Repairs And Upgrade to the Garden Managers House, new septic tank with soakaway and New
Disabled Ramp for the Admin Building at Nieuwoudtville: Hantam National Botanical Garden.

LOCATION OF THE WORKS

The works is located at the Hantam National Botanical Garden in Nieuwoudtville.

DESCRIPTION OF SITE AND ACCESS
The garden is easily accessible via public roads.
TEMPORARY WORKS

All design and the construction of any temporary works must be approved by the Engineer.

DESCRIPTION OF THE WORKS

11. GENERAL

Should any requirement or provision of the Project Specification conflict with any requirement or provision of
any other specification section or clause that are applicable to the Contract or any drawing, the prevailing
specification will be in the following order:

Particular Specification
Project specifications
Drawings

General Specification

aoow

1.2, SCOPE OF CONTRACT

The contract shall comprise the supply of all labour, materials, workmanship, machinery, equipment, transport,
attendance on others and everything stated or implied which is, or may be, necessary in and for the entire
completion of all the following works:

Site establishment

Structural repairs and upgrade to Admin Building and garden manager’s house
Construction of a new septic tank and soakaway system

Repair of cracks, plastering and repainting

Construction of access ramps
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1.3. CONSTRUCTION WORKS SPECIFICATION

PORTION B
PA HEALTH AND SAFETY SPECIFICATION
PA1 DESCRIPTION OF WORK

The Contract shall comprise the supply of all labour, materials, workmanship, machinery, equipment, transport,
attendance on others and everything stated or implied which is, or may be, necessary in and for the entire
completion of all the following works:

Site establishment

Structural repairs and upgrade to Admin Building and garden manager’s house
Construction of a new septic tank and soakaway system

Repair of cracks, plastering and repainting

Construction of access ramps

PA2 DESCRIPTION OF THE SITE

The project is located at Nieuwoudstville at following coordinates 31°23'51.7"S and 19°08'24.9"E.

PA3 APPLICATION OF CONSTRUCTION REGULATIONS 2014

The intended construction work falls within the scope of “construction work” as defined in the Construction
Regulations, 2014 made under the Occupational Health and Safety Act no. 85 of 1995, as amended (“the
Act”).

PA4 POTENTIAL SOURCES OF RISK

The following potential sources of risk to the health and safety of persons on the site have been identified, and
must, as a minimum, be appropriately addressed by the Principal Contractor in the Principal Contractor’s
Health and Safety Plan. In addition, the Principal Contactor must perform its own risk assessments to enable
it to take the necessary precautions to protect the health and safety of persons on the site, to comply with the
Principal Contractor’s obligations under the Act and all Regulations made there under, including the
Construction Regulations. All such precautionary measures and procedures must be included in the Principal
Contractor’s Health and Safety Plan, which must be submitted to the Client for review and approval and where
applicable should include:

. Excavation work

Ground conditions for the purposes of safe excavation shall be assessed by a competent person.
The ground type and condition and water table shall be logged in accordance with Civil Engineering
practice.

Material hoists

Explosive powered tools

Construction vehicles and mobile equipment

Electrical installations and electrical machinery

Use and temporary storage of flammable liquids

Housekeeping

Stacking and storage practices

Fire risks and fire precautions

Welfare facilities on the site

Use of jackhammers

Air compressors

Noise

Portable electrical tools

Compressed gases and vessels under pressure

Intoxicated persons on site

Existing underground water, electricity and other services
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. Use of ladders
. Dust
. Explosives

PA5 HEALTH AND SAFETY MANAGEMENT SYSTEM
Health and Safety Philosophy

The Client is required to ensure a working environment which, as far as reasonably practicable, is safe and
without risk to the health of persons on the site.

PA5.1 Contractor Health and Safety Management System

The Principal Contractor will ensure and demonstrate to the Client that he, and all contractors to be appointed
on this construction project, has adequately allowed for the cost of health and safety measures which may be
required during the construction work.

PA5.2 Appointment of Client’s Health and Safety Adviser

The Client will appoint a Health and Safety Adviser who will visit the site regularly to monitor and audit the
execution of the contractor’'s Health and Safety Plans on behalf of the Client, without thereby limiting the
contractor’'s own responsibility for health and safety or attracting any vicarious responsibility or liability for the
contractor’s acts or omissions.

PA5.3 Occupational Health and Safety Act Section 37(2) Agreements

The Principal Contractor, as well as all contractors, must sign the Client’'s Section 37(2) agreement before
commencement of their particular work.

For purposes of general communication regarding construction work progress, the Client appoints the
Engineer.

PA6 CONTRACTOR HEALTH AND SAFETY PLANS

Each contractor and sub-contractor working on the site must prepare a Health and Safety Plan to address and
manage all applicable sources of risk as per items under point 4 of this specification as well as any other
sources of risk which are identified during the contractor’s own risk assessments. The Principal Contractor
shall in corporate these into a single Health and Safety Plan for the execution of the entire contract works (“the
Health and Safety Plan”). Should any further risks be identified in the course of the construction work, such
risks must be assessed and addressed in amended Health and Safety Plans which must then be submitted to
the Client for approval.

The Health and Safety Plan must also address the following matters:

i) Legal appointments required by the Act and any Regulations under the Act.

ii) Procedures for compliance with all requirements of the Act and in particular Sections 8 and 9 of the
Act.

iiil) Undertaking and procedure to stop any work which endangers the safety or health of any person.

iv) System for recording and reporting of incidents both internal and external to the Department of
Labour.

V) Copy of the Act and its Regulations to be kept on the site and to be readily available to employees.

Vi) Incident register to be kept on the site.

vii) Employment of only persons who are competent and have the necessary knowledge, training,
qualifications and experience to perform the required construction work safely and effectively.

viii) Appointment of only competent, knowledgeable, trained, qualified and experienced persons to
supervise the construction work.

ix) Procedures and arrangements for first aid facilities on the site.

X) Procedures and arrangements for prompt reporting of injuries and other losses / incidents.

Xi) Emergency plans to deal effectively with potential site emergencies.

Xii) Use of effective processes for the identification and close out of root causes of incidents and
accidents.

Xiii) Attendance by all contractors of monthly site health and safety meetings.

Xiv) Demonstration by all contractors of their health and safety monitoring and auditing systems to ensure
compliance with their Health and Safety Plans, as part of their Health and Safety Plans.

XV) Effective site health and safety induction programme for all workers on the site.
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PA9

ADDITIONAL DUTIES OF PRINCIPAL CONTRACTOR

The Principal Contractor must notify the Department of Labour of the intention to carry out
construction work.

The Principal Contractor must coordinate the activities of all contractors and sub-contractors in the
interest of health and safety.

The Principal Contractor must carry out all other duties described in Regulation 5 of the Construction
Regulations 2003.

The Principal Contractor must register in terms of the Compensation for Occupational Injuries and
Diseases Act or any other compensation funds approved by the Commissioner for its workmen and
provide to the Client proof thereof and also that it is in good standing with the Compensation
Commissioner or approved insurer.

GENERAL

Nothing contained in or omitted from this Health and Safety Specification, or the Health and Safety
Plan based on this specification, shall relieve the Principal Contractor of any of its obligations or
liabilities.

The Client shall not be liable for any civil claim because of anything contained in or omitted from this
Health and Safety Specification.

MEASUREMENT AND PAYMENT

In addition to the allowance that the contractor would normally make in his rates for Health and Safety Aspects,
the contractor shall price for all things necessary required to fulfil the requirements of the OHS Act and
Regulations in the items scheduled in Schedule 1, General A.
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ANNEXURE B: DRAWINGS
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