SBD1

PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE)

BID NUMBER:

Q11915-2026

CLOSING DATE:

19 June 2026

CLOSING TIME:

11:00

DESCRIPTION | highe

r.

Please Note :

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE REQUIRES A CONTRACTOR FOR THE
DESIGN, SUPPLY AND INSTALLATION OF A NEW SOLAR PV SYSTEM INCLUSIVE OF PANELS,
INVERTER AND BACKUP BATTERIES FOR THE BOREHOLE PUMP AT THE HANTAM NATIONAL
BOTANICAL GARDEN, NIEUWOUDTVILLE

It is estimated that tenderers should have a CIDB contractor grading designation of Level 1EB or

Compulsory Site Inspection

This will be conducted at the venue, time and date given below:

Date: 10 June 2026
Time: 12pm

Venue: Hantam National Botanical Garden, Nieuwoudtville.

Submission of proposals: proposals must be emailed to S.SCM-Quotations@sanbi.org.za with a copy to Ms.
Mogadingwane at R.modiba@sanbi.org.za
Please state the Bid number as the reference number on the subject line when responding to the RFQ

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Rorisang Mogadingwane CONTACT PERSON Amjad Hendricks
TELEPHONE NUMBER | 012 002 5332 TELEPHONE NUMBER +27 21799 8420
FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A
E-MAIL ADDRESS R.modiba@sanbi.org.za E-MAIL ADDRESS A.Hendricks@sanbi.org.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE OR SUPPLIER
SYSTEM PIN: DATABASE
No: MAAA
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
LEVEL VERIFICATION SWORN AFFIDAVIT
CERTIFICATE
[]Yes [1No [ Yes [ No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE

SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]



mailto:R.modiba@sanbi.org.za
mailto:A.Hendricks@sanbi.org.za

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
ISERVICES /WORKS
OFFERED?

[ IYes [ INo
[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
ISERVICES /WORKS
OFFERED?

[1Yes [INo

[IF YES, ANSWER THE QUESTIONNAIRE
BELOW |

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

(] YES [INO
(] YES [INO
[ ] YES [INO
[ ] YES [INO
[ ] YES [INO




PART B

TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

1.4.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7?).

2.

TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

24
25

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: .......coeiiiieiiiiieiiiieeiiece i

CAPACITY UNDER WHICH THIS BID IS SIGNED: ......ccviiiiiiiiieiicicee e
(Proof of authority must be submitted e.g. company resolution)

DATE: ..

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID




SBD 4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution
of the Republic of South Africa and further expressed in various pieces of legislation, it is required for
the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person
having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution? YES/NO
2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract? YES/NO

2.3.1  Ifso, furnish partiCulars. ...

3 DECLARATION
I, the undersigned, (NAME).. ... e in submitting
the accompanying bid, do hereby make the following statements that | certify to be true and complete

in every respect:

3.1 | have read and | understand the contents of this disclosure;

1 the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.



3.2

3.3

3.4

3.4

3.5

3.6

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium2 will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during
the bidding process except to provide clarification on the bid submitted where so required by the
institution; and the bidder was not involved in the drafting of the specifications or terms of reference
for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable
tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:
a) Price; and

b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to

claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required
by the organ of state.

2, DEFINITIONS



(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—Pmin
Ps =80 (1 -~ ) or Ps =90 (1 -0 )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2, FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1+2200 ) or Ps =90 (1+222 )
Pmax Pmax

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmax = Price of highest acceptable tender
4, POINTS AWARDED FOR SPECIFIC GOALS



4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

4.2,

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

The specific goals allocated points in terms of this (80/20 system)
tender

[T TR HeTo] 313 Number of points
claimed (80/20

allocated
system)

(To be completed

(To be completed by the tenderer)
by the organ of

state)

Categories of persons historically disadvantaged by
unfair discrimination on the basis of race.

100% black ownership

(Points will be allocated based on the percentage of
ownership per goal. Information will be verified on
CSD. CSD must be attached as proof)

Categories of persons historically disadvantaged by
unfair discrimination on the basis of gender.

100 % female ownership

(Points will be allocated based on the percentage of
ownership per goal. Information will be verified on
CSD. CSD must be attached as proof)

10

TOTAL

20

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm.........o
4.4, Company registration NUMDEr: ... ... e
4.5. TYPE OF COMPANY/ FIRM




4.6.

0 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety

0 Close corporation

0 Public Company

O Personal Liability Company

0 (Pty) Limited

0 Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:
D AT E:

ADDRESS:




SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE

, 1) IO\
SANBI |

South African National Biodiversity Institute

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE
REQUIRES A CONTRACTOR FOR THE DESIGN, SUPPLY AND
INSTALLATION OF A NEW SOLAR PV SYSTEM INCLUSIVE OF

SOLAR PANELS, HYBRID INVERTER AND BACKUP
BATTERIES FOR THE BOREHOLE PUMP AT THE HANTAM
NATIONAL BOTANICAL GARDEN, NIEUWOUDTVILLE

QUOTATION No. Q11915-2026

JUNE 2026

NAME OF TENDERER:

TENDER AMOUNT:

CLOSING DATE: 19 June 2026

CLOSING TIME: 11HO00

L, - IO
SANBI B EA R

South African National Biodiversity Institute

The Director

South African National Biodiversity Institute
Pretoria National Botanical Garden

2 Cussonia Avenue, Biodiversity Centre 10
Brummeria

Pretoria, 0184



South African National Biodiversity Institute

Tender Notice and Invitation to Tender

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE INVITES TENDERERS FOR THE
PROVISION OF:

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE REQUIRES A CONTRACTOR FOR THE DESIGN,
SUPPLY AND INSTALLATION OF A NEW SOLAR PV SYSTEM INCLUSIVE OF PANELS, INVERTER AND BACKUP
BATTERIES FOR THE BOREHOLE PUMP AT THE HANTAM NATIONAL BOTANICAL GARDEN, NIEUWOUDTVILLE

Tender documents will be available as from 01 June 2026 and will be available ONLINE ONLY on the SANBI website
www.sanbi.org (click on “Opportunities”).

A compulsorily briefing session or site inspection will be held on 10 June 2026 at 12:00pm at HANTAM NATIONAL
BOTANICAL GARDEN, NIEUWOUDTVILLE.

(a) CIDB registration

Only those tenderers who are registered with the CIDB or are capable of being so prior to the evaluation of submissions,

in a contractor grading designation equal to or higher than a contractor grading designation determined in accordance

with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction

Industry Development Regulations, for a 1 EB class of construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

1. the lead partner has a contractor grading designation in the 1 EB class of construction work; and

2. the combined contractor grading designation calculated in accordance with the Construction Industry Development
Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum

tendered for a 1 EB class of construction work or a value determined in accordance with Regulation 25 (1B) or
25(7A) of the Construction Industry Development Regulations.

(b) National Treasury Central Supplier Database

Tenderers who are not registered on the National Treasury Central Supplier Database at close of tender, shall submit a
copy of their application of registration, with their tender submission. Tenders received from such tenderers who have not
submitted proof of their registration within 21 days after the closing date for tender submissions, will not be considered.
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POTENTIAL SERVICE PROVIDERS ARE REQUIRED TO SUBMIT THE FOLLOWING MANDATORY
DOCUMENTATION:

e SBD forms (SBD 1, 4 and 6.1). The Standard Bidding Forms (included in the bid documentation) must be
completed and submitted with this proposal.
e The specific goals allocated in terms of this RFQ are as follows:
o Categories of persons historically disadvantaged by unfair discrimination on the basis of race.
Information will be verified on CSD report. Points will be allocated based on the percentage of
ownership per goal. 100% black ownership = 10 points.

o Categories of persons historically disadvantaged by unfair discrimination on the basis of gender.
Information will be verified on CSD report. Points will be allocated based on the percentage of
ownership per goal. 100% female ownership = 10 points

e A current copy of the Central Suppliers Database (CSD) registration report or registration number must be
provided.

e Service providers with one or more employees are required by law to contribute to the Compensation
Fund. A valid letter of good standing certificate with COIDA is required. The certificate should be issued
by the Department of Labour.

e Avalid Proof of Public Liability Insurance or Letter to intend.

e ltis estimated that tenderers should have a CIDB contractor grading designation of Level 1 EB or higher.
(A Valid CIDB Certificate required)

e Complete and signed briefing session certificate.

Fraud and Corruption
o Any effort by a Bidder to influence the bid evaluation, bid comparisons or bid award decisions in
any matter, may result in rejection of the bid concerned. SANBI shall reject a submission if the
Bidder has committed a proven corrupt or fraudulent act, or any other improper conduct in bidding
for any other work.
o SANBI may disregard any submission if that Bidder, or any of its directors -
= have abused the Supply Chain Management (SCM) system of any Government
Department/ institution; have committed proven fraud, corruption or any other improper
conduct in relation to such system; have failed to perform on any previous contract and
the proof thereof exists; and/or
= s restricted from doing business with the public sector if such a bidder obtained
preferences fraudulently or if such bidder failed to perform on a contract based on the
specific goals.

Closing date for quotations

The closing date for submission of responses is 19 June 2026 at 11:00 AM.

Submissions should be e-mailed to S.SCM-Quotations@sanbi.org.za with a copy to Ms. Mogadingwane
at R.modiba@sanbi.org.za

For Technical information, contact Mr Amjad Hendricks on 079 523 4440/ 021 799 8420 or e-mail
A.Hendricks@sanbi.org.za

PLEASE NOTE: Emailed applications must not be more than 8MB.
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FORM OF OFFER AND ACCEPTANCE

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE REQUIRES A
CONTRACTOR FOR THE DESIGN, SUPPLY AND INSTALLATION OF A
PROJECT TITLE: NEW SOLAR PV SYSTEM INCLUSIVE OF PANELS, INVERTER AND
BACKUP BATTERIES FOR THE BOREHOLE PUMP AT THE HANTAM
NATIONAL BOTANICAL GARDEN, NIEUWOUDTVILLE

CONTRACT NO: Q11915-2026

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the appointment
of a contractor for the design, supply and installation of a new Solar PV System inclusive of panels, inverter and backup
batteries for the borehole pump at the Hantam National Botanical Garden, Nieuwoudtville.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.

The tenderer, identified in the Offer signature block, has examined the draft contract as listed in the Acceptance section
and agreed to provide this Offer.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance
the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance

with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance
with the conditions of contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

IR L PP Rand;

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named
as the Contractor in the conditions of contract identified in the Contract Data.

Signature(S) i
NamMe(S)
Capacity

For the
L= 1 Lo (=Y = o

Name &
signature of Date
witness
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract
identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the Contract are contained in
Part C1 Agreements and Contract Data [which includes this Agreement]
Part C2 Pricing Data
Part C3 Scope of Work
Part C4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above.

Deviations from and amendments to the documents listed in the Tender Data and any Addenda thereto listed
in the Tender Schedules, as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from the said documents are valid
unless contained in this Schedule, which must be duly signed by the authorised representative(s) of both
parties.

The Tenderer shall within the time required to submit documentation in accordance with clause 5.3.2 of the
Contract Data (C1.2) after receiving a completed copy of this Agreement, including the Schedule of Deviations
(if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of
any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
Conditions of Contract identified in the Contract Data at, or just after, the date this Agreement comes into
effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies the
Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement
shall constitute a binding Contract between the parties.

Signature(S) oo

Name(S)

Capacity

For the
B PIOY O . e

Name &
signature of L Date
witness
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Schedule of Deviations

T SUDECT . . . e
Details . . . e

2 SUDECt . . oo e e
Details . . . . e e

B OUD et . o o
Details . . . e

4 SUDJECE . . .
Details . . . ..

D SUDJECt . . o
Details . . .. e

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and Addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the Contract between the parties arising from this
Agreement.
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FOR THE TENDERER:

Signature(s)
Name(s)

Capacity

Name and
signature of
witness

[Name and address of organisation]

FOR THE EMPLOYER:

Signature(s)
Name(s)

Capacity

Name and
signature of
witness

Date

[Name and address of organisation]
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CONFIRMATION OF RECEIPT

The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt from the
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this
Agreement, including the Schedule of Deviations (if any) today:

The [day]
OF e [month]
20 i, [year]
Al [place]
FOrthe ContraCtor: et b e et sar e sb e naree e
Signature
.............................................. N ame
.............................................. C apac|ty
Signature and NAME Of WItNESS: ..o e e e e e e e e e e e st e e e e e e e e e eaaaanes
Signature
.............................................. N ame
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C.1.2 Contract Data

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE REQUIRES
A CONTRACTOR FOR THE DESIGN, SUPPLY AND INSTALLATION OF A
PROJECT TITLE: NEW SOLAR PV SYSTEM INCLUSIVE OF PANELS, INVERTER AND
BACKUP BATTERIES FOR THE BOREHOLE PUMP AT THE HANTAM
NATIONAL BOTANICAL GARDEN, NIEUWOUDTVILLE

CONTRACT NO: Q11915-2026

C.1.2 Contract Data

The General Conditions Of Contract For Construction Works, Third Edition (2015), published by the South
African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this contract
and is obtainable from www.saice.org.za

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it mainly
applies.

Part 1: Data provided by the Employer

Clause Data

1.1.1.13 Clause 1.1.1.13: Defects Liability Period

The Defects Liability Period is 12 months, measured from the date of the Certificate of Completion

1.1.1.14 Clause 1.1.1.14: Due Completion Date

The time for achieving Practical Completion is 2 months after the Commencement Date.

1.1.1.15 The name of the Employer is The South African National Biodiversity Institute, represented by
Mr M Maite and/or such persons or person duly authorised thereto be the Employer in writing.

1.21.2 The Employer's address for receipt of communications is:

Delivery Address:

Attention: Deputy Director: Supply Chain Management
Pretoria National Botanical Garden

2 Cussonia Avenue, Biodiversity Centre

Brummeria, Pretoria

Postal Address:

Attention: Supply Chain Management
South African National Biodiversity Institute
Private Bag X101

Silverton, 0184

RFQ documents are to be submitted via email only. No hand delivery will be accepted.

1.1.1.16 N/A

1.21.2 The address of the Engineer is:
N/A

1.1.1.26 Clause 1.3.: Pricing Strategy

The Pricing Strategy is a re-measurement contract.
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Clause 3.1.3: Specific Approval of the Employer Required

The Engineer is required to obtain the specific approval of the Employer before executing any of the
following functions or duties:

1 Clause 6.3: Variations
2 Clause 5.11.1: Suspension of the Works

3 Clause 5.12:  Extension of Time for Practical Completion

5.3.1

Clause 5.3.1: Commencement of the Works

The documentation required before commencement with Works execution are:
Health and Safety Plan (Refer to Clause 4.3)
Initial programme (Refer to Clause 5.6)
Security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)

5.3.2

Clause 5.3.2: Timeframe to deliver documentation

The time to submit the documentation required before commencement with Works execution is Fourteen (14)
days.

54.2

The access and possession of Site shall not be exclusive to the Contractor but as set out in the Site
Information.

5.8.1

Clause 5.8.1: Non-Working Times
The non-working days are Saturdays and Sundays.
The special non-working days are:
1. All gazetted public holidays falling outside the year end break.

1. The year-end break commencing on 14 December 2026 and ending on 11 January 2027.

5.12.2.

Clause 5.12.2.: Some reasons for extension of time
Clause 5.12.2.2: Abnormal climatic conditions.
Add the following:

Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the
activity delayed is on the critical path indicated on the Programme of Works (Clause 5.6.1).

No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal
Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions and materials,
strong winds and extremes of temperature. However, in the event that delays to critical activities exceed the
number of working days listed below for each month, then abnormal climatic conditions shall be deemed to
exist, and an extension of time shall be granted in accordance with the provisions of that Clause.

The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and
allowed for under normal climatic conditions where inclement weather prevents or disrupts work on the
critical path.

January 9 days May 5 days September 6 days
February 9 days June 4 days October 9 days
March 10 days July 4 days November 9 days
April 8 days August 5 days December 10 days

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and
evidence, which shall be submitted timeously as each day or half-day delay is experienced. Should an
extension of time be granted by the Engineer such extension of time will be added to the Time for
Completion.

It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic
conditions or for any other reason will be entertained. Rainfall of 10mm or less per day shall be deemed to
be normal climatic conditions.
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5.13.1

Clause 5.13.1: Penalty for Delay

The penalty for failing to complete the Works is R 690.00 per day

5.16.3

Clause 5.16.3: Latent defect liability

The latent defect period is one (1) year for the project.

6.2

Clause 6.2: Security

The Form of Guarantee is to contain the wording of the pro-forma document as per the contract document.
The liability of the guarantee shall be for 10% of the Approved Contract Sum.

6.8.2

Clause 6.8.2: Contract Price Adjustment

Contract Price Adjustment: Is NOT applicable

6.8.3

Clause 6.8.3: Variation in Cost of Special Materials

Price adjustments for variations in the costs of special materials are not allowed

6.10.1.5

Clause 6.10.1.5: Interim Payments - Materials on Site

No percentage advance on materials on site but not yet built into the Permanent Works is allowed for, or will
be paid.

6.10.3

Clause 6.10.3: Retention Money

The percentage retention on the amounts due to the Contractor is 10% (ten percent). The limit of retention
is 5% of the Contract Sum, including allowances for contingencies. This reduces to 2,5% upon the issue of
the Certificate of Completion. The remaining 2,5% retention will be released upon the issue of the Final -
Approval Certificate upon lapse of the defects liability period.

Security plus Retention amount will not exceed 15% of the Contract Sum

6.10.4

Clause 6.10.4: Delivery, dissatisfaction with and payment of payment certificate

Replace “28 days” in the second last sentence with “30 days”

6.10.6

Clause 6.10.6: Set-Off and Delayed Payments

A guarantee in lieu of retention is not permitted

6.10.6.2

Clause 6.10.6.2: Set-Off and Delayed Payments

Replace the words “prime overdraft rate certified by the Contractor’s banker” with the words “interest rate
as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public
Finance Management Act, 1999 (Act No. 1 of 1999), will apply”

6.10.8

Clause 6.10.8: Contractor’s completion statement

Replace “28 days” in the last sentence with “30 days”

6.10.9

Clause 6.10.9: Final payment certificate

Replace “28 days” in the last sentence with “30 days”

6.12

Clause 6.12: Additional
Add Clause 6.12 as follows:
In respect of any amount owed by the Contractor to the Employer, the Contractor shall pay the Employer

interest at the rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of
the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply
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8.6.1

Clause 8.6.1: Insurance
Add the following:
Damage to the Works

(a) Without in any way limiting the Contractor’s obligations in terms of the Contract, the Contractor
shall bear the full risk of damage to and/or destruction of the Works by whatever cause during
construction of the Works and hereby indemnifies and holds harmless the Employer against any
such damage. The Contractor shall take such precautions and security measures and other steps
for the protection and security of the Works, as he may deem necessary.

(@) The Contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the
Works.

(b) The Employer shall carry the risk of damage to or destruction of the Works and material paid for by
the Employer that is the result, whether direct or indirect or proximate or remote, of the excepted
risks as set out in Clause 8.6.2.

(d) Where the Employer bears the risk in terms of this Contract, the Contractor shall, if requested to
do so, reinstate any damage or destroyed portions of the Works and the costs of such
reinstatement shall be measured and valued in terms of Clause 6.7 hereof.

Clause 8.6.1.1.2: Insurance

8.6.1.1.2
The value of the materials supplied by the Employer to be included in the insurance sum is -Nil.
8.6.1.1.3 | Clause 8.6.1.1.3: Insurance
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is
-Nil.
8.6.1.3 Clause 8.6.1.3: Insurance

The limit of indemnity for liability insurance is R5 000 000.00 for any single claim — the number of claims to

be unlimited during the construction.

8.6.1.5 Clause 8.6.1.5: Additional Insurance

Additional Insurance is required for the following:

a) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises
other than the Site, the Contractor shall satisfy the Employer that all materials and equipment for
incorporation in the works are adequately insured during manufacture and/or fabrication. In the event of
the Employer having an insurable interest in such works during manufacture or fabrication then such
interest shall be noted by endorsement to the Contractor's Policies of Insurance.

a) The insurance policy held by the Contractor shall cover “wet risks” because a portion of the works will be
in the confines of an existing river.

10.5, 10.6, | Clause 10.5, 10.6, 10.7: Dispute Resolution
10.7
Dispute resolution shall be by Arbitration.
11 Clause 12: Confidentiality

The Contractor shall treat the details of the Works comprised in this Contract as private and confidential

(save in so far as may be necessary for the purposes hereof) and shall not publish or disclose the same or

any particulars thereof in any trade or technical paper elsewhere without prior written consent of the

Engineer.

12 Clause 13: Amendments in writing

No amendments of this Contract or of any provisions or terms hereof and no waiver or relaxation or
suspension of any of the provisions or terms of this Contract shall be of any force or effect unless reduced to
writing and signed by both the parties hereto.

21




Annexure A

This annexure contains all the criteria that the Employer shall use to evaluate tenders. In accordance with the
Standard conditions of tender. No other factors, methods or criteria shall be used. The tenderer shall provide
all the information requested in the forms included in the Returnable schedules.

Tenders shall be evaluated in three stages as follows

. Stage 1 — Evaluation of Eligibility and Administrative compliance
. Stage 2 — Evaluation of Functionality

. Stage 3 — Evaluation of Tender Price and Specific Goals

1 Stage 1: Eligibility and Administrative compliance

The first stage will determine whether bids are compliant with all mandatory and disqualifiable submission
requirements. Bidders that are deemed compliant will be eligible for further evaluation.

The criteria as identified in the Tender Data will be used to determine the tenders eligibility.

For administrative compliance the tenderers must complete all the returnable forms in Part T2.2, the Bill of
Quantities and the Offer section in Part C1.1.

2 Stage 2: Functionality

The tenderers who complied with the eligibility and administrative criteria in stage 1 are considered for further
evaluation on their capability to execute the project.

In this stage tenders will be evaluated on functionality according to the criteria listed below. Tenderers who fail
to score a minimum of 70 points out of a possible 100 points on functionality criteria will not be eligible for
further consideration.

Scoring quality

The functionality (quality) evaluation criteria are listed below. Maximum points for each criterion are in bold
while points for each sub-criterion are indicated in brackets.
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FUNCTIONALITY CRITERIA

ID

CRITERIA

POINTS

Implementation method and project plan or programme

(a) Project methodology

Method to be followed in delivering this project, the methodology and approach
must be specific to the project and location of works.

It should include team Organogram of the people who will be working on the
project tendered.

Time and quality management of the project

A list of subcontractors (if any) to be utilized for various disciplines and how the
work will be dispatched to subcontractors considering the reasonable response
times.

Sub-Criteria Points

No Methodology

Poor Methodology

Average Methodology

Above Average Methodology

Good Methodology

Comprehensive (Exceptional) Methodology

=100 [ |~ [DN|O

(b) Weekly plan/programme with milestones

The programme should indicate the sequence of work execution.
Milestones and resources linked to the activity.
It should be practical, realistic and include all activities linked to the project.

Sub-Criteria Points

No Programme

Poor Programme

Above Average Programme

Good Programme

0
2
Average Programme 4
6
8
1

Comprehensive (Exceptional) Programme

(20)

10

10
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Contractor’s Experience

o Three relevant reference letters regarding work of similar scope and scale completed in the 40
last ten (10) years
Sub-Criteria Points
One relevant reference letter 5 (15)
Two relevant reference letters 10
Three relevant reference letters or more 15
o List of at least five other similar projects with appointment letters or PO’s,
completion certificates and telephonic references indicating work of similar
value completed in the last ten (10) years.
Sub-Criteria Points
One relevant Project 5
Two relevant Projects 10 (25)
Three relevant Projects 15
Four relevant Projects 20
Five relevant Projects 25
Notes:
Supporting documents required to support the claims above, (Purchase
orders/appointment letters, completion certificates and reference letters for projects must
be submitted as proof). Bidders must submit all the requested documents as proof in order
to be awarded the points.
*  Appointment letters and any reference letters must be on the employer’s letterhead,
dated and signed by the employer.
Contractor's Resources: Proposed personnel
e CVs for proposed key personnel (At least 3 — Site Agent, Master Electrician, 40
OHS Officer) indicating:
o Previous work experience on similar projects
o Total number of years’ working experience in construction
o Qualifications or artisan’s certification or other recognised training
courses completed
o Valid Professional Registration for Site Agent (ECSA or SACPCMP) and
OHS Agent (SACPCMP)
o Registered Master Electrician (Please provide proof registration)
Note: ‘Years experience’ will only be considered for electrical relevant CV’s which
includes the relevant qualifications and certifications
Site Agent
Sub-Criteria Points
CV experience of less than 5 years 2
CV experience of more than 5 years 4 (10)
CV experience of more than 10 years 6
CV experience of more than 15 years 8
CV experience of more than 20 years 10
Master Electrician
Sub-Criteria Points
CV experience of less than 5 years 3
CV experience of more than 5 years 6 (19)
CV experience of more than 10 years 9
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CV experience of more than 15 years 12
CV experience of more than 20 years 15
OHS Officer
Sub-Criteria Points
CV experience of less than 5 years 2
CV experience of more than 5 years 4
CV experience of more than 10 years 6 (10)
CV experience of more than 15 years 8
CV experience of more than 20 years 10
Plant:
Equipment owned by contractor
e Equipment owned by Contractor: registration documents must be provided.
or
o Equipment to be rented (if any): letter of intent to hire with preferred rental companies ()
TOTAL 100
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Functionality shall be scored by not less than three evaluators in accordance with the following schedules:

Each evaluation criterion will be assessed in terms of five indicators — no response, poor, satisfactory,
acceptable, good and very good. Scores ranging from of 0 to 5 will be allocated to no response, very poor,
poor, acceptable, good and very good responses, respectively. The scores submitted by each of the
evaluators will be averaged, weighted and then totalled to obtain the final score for functionality. The prompts
for judgment and the associated scores used in the evaluation of quality shall be as follows:

Score | Prompt for judgement

0 Failed to address the question / issue

Very poor response: - response / answer / solution lacks convincing evidence of skill / experience

1 sought or medium risk that relevant skills will not be available.

Poor response — some elements of the response / answer / solution are present but documentary

2 evidence is mostly lacking in respect of the required information

3 Acceptable response / answer / solution to the particular aspect of the requirements and evidence
given of skill / experience sought

4 Above acceptable - response / answer / solution demonstrating real understanding of requirements
and evidence of ability to meet it.

5 Excellent - response / answer / solution provides confidence that the tenderer will add real value to

the project.

The minimum number of evaluation points for functionality proposal is 70 points in order to progress to stage
3 of the evaluation

3 Stage 3: Tender Price and Specific Goals

The tenderers who complied with the functionality criteria in stage 2 are considered for further evaluation in
terms of their Tender Price and Specific Goals points.

3.1 Correction of arithmetical errors

Pursuant to clause C.3.9 of the standard conditions of tender as amended in the Tender Data, correction of
arithmetical errors shall be undertaken.

3.2 Calculation of score for Tender Price

The score for Tender Price shall be calculated using the following formula:

Pt - Pmin)]

Pmin

Ny = fo[1—<

Where:
Nr = the score for Tender Price awarded for the tender under consideration
Ws = the weighting given to financial offer, determined as follows:

e 90 where the Tender Price, inclusive of VAT, of all responsive tender offers received has a value in
excess of R50 000 000,00; or

e 80 where the Tender Price, inclusive of VAT, of one or more responsive tender offers has a value
that equals or is less than R50 000 000,00.

Pt = Tender Price of the tender under consideration
Pmin = Tender Price of the lowest responsive tender

In the event that the calculated value of Nr is negative, the allocated score shall be 0
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3.3 Financial and Specific Goals

After calculation of the scores for Tender Price and for Specific Goals, a combined score will be calculated as
follows:

NT = NF + NP

Where:

NT = Total score for tender under consideration
NF = Score for Tender Price

NP = Score for Specific Goals

The tender with the highest score should be recommended for appointment.

PART 2:DATA PROVIDED BY THE CONTRACTOR

Clause

1.1.1.9 The Contractoris ...........cccooviviiiiiiiinnn.

1.21.2 The Contractor's address for receipt of communications is:
Physical address: Postal address:
Telephone: ...,
Fax: i
Email: ..o
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C1.3 Form of Guarantee

PERFORMANCE GUARANTEE
For use with the General Conditions of Contract for Construction Works, Third Edition (2015),

GUARANTOR DETAILS AND DEFINITIONS

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions
to the Contract as may be agreed in writing between the parties.

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works as
defined in the Contract.

PERFORMANCE GUARANTEE
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance
Guarantee and up to and including the Expiry Date or the date of issue by the ~ Engineer of the Certificate of
Completion of the Works or the date of payment in full of the  Guaranteed Sum, whichever occurs first. The Engineer
and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion of the
Works has been issued.

3. The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall
not be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to
create a surety ship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

41 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified
by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing
such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment
in terms of 4.2;

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy
to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1
and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract
of the sum certified in 4.

28



5.1

5.2

5.3

10.

11.

12.

13.

14.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer
the Guaranteed Sum of the full outstanding balance upon receipt of a first written demand from the Employer to
the Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating
that:

the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called
up in terms of 5; or

a provisional or final sequestration of liquidation court order has been granted against the Contractor and that the
Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final
sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5
shall not exceed the Guarantor’'s maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final
Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of
this Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All
monies refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime
overdraft rate of the Employer's bank compounded monthly and calculated from the date payment was made by
the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the
first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee
by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in
connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no
claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor
after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in
terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the
Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that
the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.

GUAraNtor's SIgNATOTY (1) ..o e

Capacity

GUAraNtOr'S SIGNATOTY (2) .. .euieiit e
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C2 Pricing Data

THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE REQUIRES
A CONTRACTOR FOR THE DESIGN, SUPPLY AND INSTALLATION OF A
PROJECT TITLE: NEW SOLAR PV SYSTEM INCLUSIVE OF PANELS, INVERTER AND
BACKUP BATTERIES FOR THE BOREHOLE PUMP AT THE HANTAM
NATIONAL BOTANICAL GARDEN, NIEUWOUDTVILLE

CONTRACT NO: Q11915-2026

1. GENERAL INFORMATION

a. Bills of Quantities
The bills of quantities forms part of and must be read and priced in conjunction with all the other documents
forming part of the contract documents, the Standard Conditions of Tender, Conditions of Contract,
Specifications, Drawings and all other relevant documentation.

b. Value Added Tax
The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of
quantities must however be net (exclusive of VAT) with VAT calculated and added to the total value thereof
in the Final Summary.

c. Fixed Price Contract
Tenderers are to take note that contract price adjustments are not applicable to this contract. Tenderers
should therefore make provision in the contract sum, schedule of rates, etc., for possible price increases
during the contract period, as no claims in this regard shall be entertained.

2. PRICING INFORMATION

1. These schedules of quantities contain sequentially numbered pages as indicated in the contents list.
Tenderers are required to check that the pages in their schedules of quantities are complete. If any pages
are duplicated or omitted, or if any quantity or typing is unclear or if the schedules of quantities contain any
obvious errors, the tenderer shall immediately notify the engineer so that the problem may be rectified. No
responsibility for any errors arising from any of the above shall be accepted by the engineer.

2. The schedules of quantities form part of and shall be read in conjunction with the specification, which
contains full description of the work required to be performed and the materials and equipment to be supplied
and used in the execution of the works. Tenderers shall refer to the specification for the full meaning and
description of work to be executed and materials and equipment to be supplied or used in the execution of
the work.

3. Tenders shall be submitted with schedules of quantities completed in full. Non or partial completion of the
schedules of quantities shall render tenders liable for disqualification.

4, The total tender price as carried forward to the bid form, after correction for arithmetic extension errors, etc.
shall be the contract price as awarded to the successful tenderer. Tenderers are requested to check
multiplication and addition of the schedules of quantities. The rate submitted shall be regarded as the price
offered per item.

5. No changes, additions or omissions to the contents of the schedules of quantities shall be permitted. If any
changes, additions or omissions are made these shall not be recognised and the original wording of the
schedules of quantities shall apply.

6. The priced schedules of quantities of tender shall be checked by the principal agent. The principal agent
reserves the right to request adjustments to one or more individual tender prices and to rectify contradictions
and thereby alter the total tender price as submitted. The acceptance of this tender does not preclude the
principal agent from querying or requesting of the contractor to adjust the rates at any stage during the
contract period or any extension thereto.

7. The responsibility of the accuracy of the quantities included in the schedules, remains with the person who
prepared the schedules. The tenderer is relieved from the responsibility of the measurement of quantities
at tender stage and the tender amounts shall be for the quantities as listed in the schedules. It is however
expected from the tenderer to include for minor construction items such as would be required for the
complete execution of works in accordance with the specification.
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10.

11.

12.

13.

14.

The quantities in these schedules of quantities shall not be used for the ordering of materials.

Changes in the scope of works included in the schedule of quantities shall be permitted and shall be
measured and priced at the tariffs as included in the schedules of quantities and shall form an addition to or
omission from the total of the schedule of quantities. Any changes not covered by any rates in the schedules
of quantities shall be agreed and priced as non-schedule items in accordance with the conditions of contract.

The extent and value of variations shall be in accordance with the conditions of contract. Variations to the
works prior to the execution thereof shall be priced as above. Variations to work already executed shall not
necessarily be priced in accordance with the schedule of quantities and shall be judged individually on merit.

Except where the separate rate for the material and labour components of any item is specifically called for,
the unit price of such item shall be deemed to include the supply and installation of that item.

The description of any items shall, except where otherwise specified, allow for the purchase, delivery,
off-loading, storage, packing, lifting, placing, positioning and fixing in position, cutting and wastage, dies and
patterns, models and equipment, temporary work, return of packing material, fixing costs, profit or other
obligations of the contract arising out of the conditions of contract.

All items prices shall exclude VAT but include any other tax or levy as applicable.

All items are measured to the net final quantity as indicated on the drawings with the completed work in the
position as indicated on the drawing. All prices and rates shall allow for wastage for whatever reason,
irrespective of any other standard measurement which may be currently used elsewhere.

Should the contractor identify any additional issues or items which in his opinion are necessary for the
complete and proper execution of the works, he shall identify such items in a covering letter attached to his
tender and submit rates for these items. Mistakes in the physical measurement of items in the schedules of
quantities shall be rectified but no claim shall be considered for the non-measurement of doubtful or minor
items or claims resulting of criticism of method of measurement used or descriptions given. The priced
schedule of quantities shall not be adjusted on the grounds of the items which in the opinion of the tenderer
should have been brought into account unless so detailed in the accompanying letter.

The schedule of quantities shall be adjusted to reflect the quantities of materials used on completion of whole
or part of the works as a result of remeasurement, qualification or variations. The remeasured quantities
shall form the basis for the calculation of payment certificates. The schedules of quantities are not intended
for the ordering of materials, etc. and the contractor is advised to extract the quantities for the ordering of
materials directly from the drawings and specification. Any order placed directly from the schedules of
quantities shall be solely at the contractor's risk.

The unit rates as entered in the schedule of quantities with the exclusion of dayworks items shall in all cases
include any present and applicable sales tax or similar statutory duties.

31



SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE

SCHEDULE OF QUANTITIES

GENERAL CONDITIONS OF CONTRACT FOR WORK OF CIVIL ENGINEERING CONSTRUCTION (GCC 2015: 3R° EDITION)

NB: TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK

ITEMNO | DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SANS 1200 A

1 General

Preliminary & General Charges

Schedule fixed preliminary and general contract
related to risks, head-office cost, site
overheads, ablutions, site  supervision,
financing cost, general expenses & quality
control.

Any testing, load balancing, labelling & signage,
issuing of COC for complete electrical system,
earthing and bonding if required.

Conduct a site survey to determine specific
requirements solar PV plant and consult with
suppliers for pricing and availability of the
necessary materials.

sum

2 Occupational Health and Safety

Compliance with the Occupational Health &
Safety Regulations.

sum

3 5kW Solar PV Plant (Design, supply &
install to borehole pump 5kW PV Plant with
backup battery supply for at least 8hrs) All
items listed below to be priced under the
Solar PV Plant including relevant COC'’s.
The installed system is supposed to be
able to power a 0.37kW borehole pump.

Inverter Unit

NRS-097 compliant three phase 5kW hybrid
inverter, supporting Wi-Fi or GSM monitoring,
supporting high voltage battery. Includes
access to the functional monitoring portal.
Rates to include supply, transport, brackets,
fixing method, consumables etc. Inverter to be
Sunsynk, Deye or Similar approved.

All inclusive of conductors, cabling, cable
termination, earth conductor, earth conductor
termination & wireways. AC Distribution Box
complete with surge protection devices, circuit
breakers, Isolators, fixing method &
consumable accessories.

Battery Bank

Rate to include transport, loading, offloading,
placing in position, cabinets, consumables,
accessories, BMS, portal access, labelling, etc.
Design, supply and install lithium lon SkW
Battery System for 8hours continuous backup
power.

Kiosk

Supply & install 1 door Outdoor kiosk powder
coated with lockable handle. The kiosk will be
installed & bolted on a pre-cast concrete plinth.
Kiosk must be able to house inverter and
backup battery and DB. Commissioning and
testing to be included.

Sum

Sum

Sum
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PV Modules

Rate shall include delivery to site, lifting panels
to the steel structure, MC4 connectors, and
termination of solar cable onto equipment.
Included is conductor and earthing, Solar PV
Cable either fixed to cable trays, cable trunking
or wall mounted using suitable fastening
methods. Rate to include fixing method,
consumables, terminations and MC4
connectors, etc. Cables to be IEC 62930
compliant, Flame Retardant, SABS Approved,
UV Resistant, PVC Insulated and Stranded
Copper conductors. PVC insulated copper
conductor installed for earth bonding etc.
Including terminations (cable measured
elsewhere) and MC4 connectors, PV Combiner
Box. — At least 6NO 585W PV panels is
required for the system to be determined by the
designer.

PV Modules Mounting Structure

Mounting structure to be a galvanised light
weight steel portal frame structure to be casted
in ground and to with stand strong wind loads.
Size of the required structure to be determined
by the design engineer. Steel framed structure
must be securely fixed into ground.

Cabling

Trenching and the actual cable from the
borehole/PV Plant to the sub DB. Trenching of
the electrical cable to be included in cost.
Distance between borehole/PV Plant to Sub DB
is approximately 50m.

Borehole pump

Supply and install a complete new 0.37kW
submersible borehole pump with all fitting and
connections require for electrical and plumbing.
(Estimated borehole depth 76m)

Fencing

Design, supply and install - the perimeter of the
borehole and Solar PV plant to be secured
using 1.8m high black clear view fencing with
lockable gate. Floor area inside fence to be
covered with 19mm brown stone.

Concrete Plinth for Kiosk

Excavate 100mm deep x 2.0m x 2.0m area in
pickable soil, level & compact. Import G5
material for 1 layer of 150mm x 2m x 2m. Cast
25Mpa concrete (150mm x 1.5 m x 1.5m) with
chamfer all sides (25mm x 25mm) and cable
entries (110mm PVC sleeves) and with 60kg
steel per 1cube concrete.

DB Upgrade
Inspect and advise on upgrade required.

All ITEMS to be priced under this section.

Sum

Sum

Sum

Sum

Sum

Sum

PC Sum

R20 000.00

12 Month Guarantee and Warrantee

Sum

SUB-TOTAL

CONTINGENCY

R65 000.00

SUB-TOTAL

VAT (15%)

TOTAL INCLUDING VAT
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THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE REQUIRES
A CONTRACTOR FOR THE DESIGN, SUPPLY AND INSTALLATION OF A
PROJECT TITLE: NEW SOLAR PV SYSTEM INCLUSIVE OF PANELS, INVERTER AND
BACKUP BATTERIES FOR THE BOREHOLE PUMP AT THE HANTAM
NATIONAL BOTANICAL GARDEN, NIEUWOUDTVILLE

CONTRACT NO: Q11915-2026

C3 Scope of Work

SCOPE OF WORK

EMPLOYER’S OBJECTIVES

The Employer’s objective is the design, supply and installation of a new Solar PV System inclusive of
panels, inverter and backup batteries for the borehole pump at the Hantam National Botanical
Garden, Nieuwoudtville

OVERVIEW OF THE WORKS

. Design, supply and installation of a new Solar PV System inclusive of panels, inverter and backup
batteries for the borehole pump at the Hantam National Botanical Garden, Nieuwoudtville

LOCATION OF THE WORKS

The location of the works is Hantam National Botanical Garden (HNBG) is located in Nieuwoudtville.

DESCRIPTION OF SITE AND ACCESS

The garden is easily accessible via public roads. Access to the site will be granted upon prior arrangement
with the SANBI garden management.

TEMPORARY WORKS

All design and the construction of any temporary works must be approved by the SANBI project manager.
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DESCRIPTION OF THE WORKS
1.1. GENERAL
Should any requirement or provision of the Project Specification conflict with any requirement or

provision of any other specification section or clause that are applicable to the Contract or any
drawing, the prevailing specification will be in the following order:

a. Particular Specification
b. Project specifications
C. General Specification

1.2. SCOPE OF CONTRACT

The contract shall comprise the Design, Supply and Installation of all labour, materials,
workmanship, machinery, equipment, transport, attendance on others and everything stated or
implied which is, or may be, necessary in and for the entire completion of all the following works:

Design, supply and Installation of a complete Hybrid 5kW Solar PV system with backup 5kW
batteries connected to the Borehole capable of delivering at least 8 hours of backup power.

o Design, supply and installation of the Solar PV System with backup batteries is the
responsibility of the contractor and to provide all required COC’s once the installation is
complete.

o Procurement of all equipment required for a successful installation, including PV modules,
inverters, cables, wireways, fixing structures, switchgear, enclosures, lightning and surge
protection equipment, and all other peripheral equipment required for the successful
installation and integration of the PV plant.

o Transportation of all equipment to site.

Establishment of the contractor’s office.

O

o Erection of temporary hoarding to separate construction and installation areas from public
areas throughout the buildings under this contract.

o All signage as may be required in terms of the OHS Act.

o Installation of all equipment as per scope of works and specifications.

o Installation of new wireways (existing wireways to be reused wherever possible).

o Integration of PV system with existing electrical network, according to all applicable
regulations.

o Installation of the solar panels on the roof along with all electrical infrastructure for the system

o Commissioning and start-up of PV plant.

o Preparation of acceptance test procedures.

o Submission of the test procedure to employer for approval prior to commencement of
acceptance tests.

o Conducting acceptance tests (to be witnessed by the SANBI).

o Submission of documentation as prescribed in the employer’s requirements.

o Training of Employer staff relating to the operation and maintenance of the PV installations.

o Delivery of spares and special test equipment.

o Site clearing of where the system is be installed.

o Installation of concrete plinth for the PV Plant.
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Supply and install complete new 0.37kW borehole pump with all fittings for electrical and
plumbing (estimated borehole depth 76m).

Upgrading DB where required.

Finishing the site (removal of all hoarding, unused installation material, building rubble).
Coordination of shutdown times with SANBI.
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1.3. CONSTRUCTION WORKS SPECIFICATION

PORTION A

PROJECT SPECIFICATION

SPECIFICATION FOR THE NEW 5kW SOLAR PV SYSTEM INCLUSIVE OF PANELS,
INVERTER AND BACKUP BATTERIES FOR THE BOREHOLE PUMP AT THE HANTAM
NATIONAL BOTANICAL GARDEN, NIEUWOUDTVILLE

1. INTRODUCTION

The specifications for the project should be according to all the relevant South African National
Standards (SANS) and industry best practices to ensure safety, reliability, and efficiency. The design
responsibility has been made part of the scope of work of the contractor. The contractor shall employ
the relevant professional engineers and occupational health & safety officer to ensure design and
safety standard and compliance is kept on site.

2. SOLAR PV PLANT SYSTEM REQUIREMENTS
The appointed contractor's Design Engineers to be professionally registered with the Engineering
Council of South Africa (ECSA) and installed by Professional installers to the manufacturers

specification according to SANS and industry best practices. All equipment installed to be vetted by
the SANBI project manager before procurement and installation takes place.

3. COMPLIANCE WITH SANS STANDARDS AND REGULATIONS

All installation, materials, equipment, guarantees and warrantees to be as per the relevant SANS
specification.
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PORTION B

PA HEALTH AND SAFETY SPECIFICATION
PA1 DESCRIPTION OF WORK

The Contract shall comprise the supply of all labour, materials, workmanship, machinery, equipment,
transport, attendance on others and everything stated or implied which is, or may be, necessary in
and for the entire completion of all the following works:

e Supply and Installation of 5kW PV Plant with 5kW Backup Power power for the borehole

PA2 DESCRIPTION OF THE SITE

Hantam National Botanical Garden (TNBG) is located in Nieuwoudtville.

PA3 APPLICATION OF CONSTRUCTION REGULATIONS 2014

The intended construction work falls within the scope of “construction work” as defined in the
Construction Regulations, 2014 made under the Occupational Health and Safety Act no. 85 of
1995, as amended (“the Act”).

PA4 POTENTIAL SOURCES OF RISK

The following potential sources of risk to the health and safety of persons on the site have been
identified, and must, as a minimum, be appropriately addressed by the Principal Contractor in the
Principal Contractor's Health and Safety Plan. In addition, the Principal Contactor must perform its
own risk assessments to enable it to take the necessary precautions to protect the health and safety
of persons on the site, to comply with the Principal Contractor’s obligations under the Act and all
Regulations made there under, including the Construction Regulations. All such precautionary
measures and procedures must be included in the Principal Contractor’s Health and Safety Plan,
which must be submitted to the Client for review and approval and where applicable should include:

Excavation work

Explosive powered tools

Construction vehicles and mobile equipment
Electrical installations and electrical machinery
Use and temporary storage of flammable liquids
Housekeeping

Stacking and storage practices

Fire risks and fire precautions

Welfare facilities on the site

Portable electrical tools

Intoxicated persons on site

Existing underground water, electricity and other services
Dust
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PAS5 HEALTH AND SAFETY MANAGEMENT SYSTEM

Health and Safety Philosophy
The Client is required to ensure a working environment which, as far as reasonably practicable, is
safe and without risk to the health of persons on the site.

PA5.1 Contractor Health and Safety Management System
The Principal Contractor will ensure and demonstrate to the Client that he, and all contractors to be
appointed on this construction project, has adequately allowed for the cost of health and safety
measures which may be required during the construction work.

PA5.2 Appointment of Client’s Health and Safety Adviser

The Client will appoint a Health and Safety Adviser who will visit the site regularly to monitor and
audit the execution of the contractor’s Health and Safety Plans on behalf of the Client, without
thereby limiting the contractor’'s own responsibility for health and safety, or attracting any vicarious
responsibility or liability for the contractor’s acts or omissions.

PA5.3 Occupational Health and Safety Act Section 37(2) Agreements

The Principal Contractor, as well as all contractors, must sign the Client’s Section 37(2) agreement
before commencement of their particular work.

For purposes of general communication regarding construction work progress, the Client appoints
the Engineer.

PA6 CONTRACTOR HEALTH AND SAFETY PLANS

Each contractor and sub-contractor working on the site must prepare a Health and Safety Plan to
address and manage all applicable sources of risk as per items under point 4 of this specification as
well as any other sources of risk which are identified during the contractor’'s own risk assessments.
The Principal Contractor shall in corporate these into a single Health and Safety Plan for the
execution of the entire contract works (“the Health and Safety Plan”). Should any further risks be
identified in the course of the construction work, such risks must be assessed and addressed in
amended Health and Safety Plans which must then be submitted to the Client for approval.

The Health and Safety Plan must also address the following matters:

i) Legal appointments required by the Act and any Regulations under the Act.

ii) Procedures for compliance with all requirements of the Act and in particular Sections 8 and
9 of the Act.

iii) Undertaking and procedure to stop any work which endangers the safety or health of any
person.

iv) System for recording and reporting of incidents both internal and external to the Department
of Labour.

V) Copy of the Act and its Regulations to be kept on the site and to be readily available to
employees.

Vi) Incident register to be kept on the site.

vii) Employment of only persons who are competent and have the necessary knowledge,
training, qualifications and experience to perform the required construction work safely and
effectively.

viii) Appointment of only competent, knowledgeable, trained, qualified and experienced persons
to supervise the construction work.

iX) Procedures and arrangements for first aid facilities on the site.

X) Procedures and arrangements for prompt reporting of injuries and other losses / incidents.

Xi) Emergency plans to deal effectively with potential site emergencies.

Xii) Use of effective processes for the identification and close out of root causes of incidents
and accidents.

Xiii) Attendance by all contractors of monthly site health and safety meetings.

Xiv) Demonstration by all contractors of their health and safety monitoring and auditing systems
to ensure compliance with their Health and Safety Plans, as part of their Health and Safety
Plans.

XV) Effective site health and safety induction programme for all workers on the site.
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PA9

ADDITIONAL DUTIES OF PRINCIPAL CONTRACTOR

The Principal Contractor must notify the Department of Labour of the intention to carry out
construction work.

The Principal Contractor must coordinate the activities of all contractors and sub-contractors
in the interest of health and safety.

The Principal Contractor must carry out all other duties described in Regulation 5 of the
Construction Regulations 2003.

The Principal Contractor must register in terms of the Compensation for Occupational
Injuries and Diseases Act or any other compensation funds approved by the Commissioner
for its workmen, and provide to the Client proof thereof and also that it is in good standing
with the Compensation Commissioner or approved insurer.

GENERAL

Nothing contained in or omitted from this Health and Safety Specification, or the Health and
Safety Plan based on this specification, shall relieve the Principal Contractor of any of its
obligations or liabilities.

The Client shall not be liable for any civil claim because of anything contained in or omitted
from this Health and Safety Specification.

MEASUREMENT AND PAYMENT

In addition to the allowance that the contractor would normally make in his rates for Health and
Safety Aspects, the contractor shall price for all things necessary required to fulfil the requirements
of the OHS Act and Regulations in the items scheduled in Schedule 1, General A.
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