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PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE) 
RFQ NUMBER: Q11989/2026 CLOSING DATE: 27 August 2026 CLOSING TIME: 11H00am 

DESCRIPTION  

Appointment of a service provider for a comprehensive Lapa structural reconstruction works at 
the KwaZulu natal national botanical garden. 
 
IT IS ESTIMATED THAT TENDERERS SHOULD HAVE A CIDB CONTRACTOR GRADING DESIGNATION OF 
1 GB LEVEL OR HIGHER 
 
Compulsory briefing Session: 
19 August 2026 @12:00 
KwaZulu-Natal National Botanical Garden. 
02 Zwartkop Road 
Prestbury 
Pietermaritzburg 
 
BID RESPONSE DOCUMENTS MAY BE E-MAILED TO BELOW ADDRESSES: 

Submission of proposals: Proposals must be emailed to  S.SCM-Quotations@sanbi.org.za 
Failure to send to the above email address will result in your bid being disqualified. 

Please state the Bid number as the reference number on the subject line when responding to the RFQ  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Cloudy Masilane CONTACT PERSON Philisiwe Sibiya 
TELEPHONE 
NUMBER  TELEPHONE NUMBER 0333443585 

FACSIMILE NUMBER n/a FACSIMILE NUMBER n/a 

E-MAIL ADDRESS m.cloudy@sanbi.org.za  E-MAIL ADDRESS p.sibiya@sanbi.org.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  
TELEPHONE 
NUMBER CODE  NUMBER  
CELLPHONE 
NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  
VAT REGISTRATION 
NUMBER  
SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN:  

OR 
CENTRAL 
SUPPLIER 
DATABASE No:  MAAA 

B-BBEE STATUS 
LEVEL VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO 
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]1 
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ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR THE 
GOODS /SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                   YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                    YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE 
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
 

     PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 
TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 
WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS 
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN 
THE SERVICE OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER: ……………………………………… 
CAPACITY UNDER WHICH THIS BID IS SIGNED: ……………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE: ……………………………………   
             



 

 3 

            SBD 4   
 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with 
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of 
the Republic of South Africa and further expressed in various pieces of legislation, it is required for the 
bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  

 
2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having 

a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having 
a controlling interest in the enterprise, in table below. 

 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed 

by the procuring institution? YES/NO                                                
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise whether 
or not they are bidding for this contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State institution 
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……………………………………………………………………………. 
……………………………………………………………………………. 

3 DECLARATION 
I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and complete in 
every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas 
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, 
bidding with the intention not to win the bid and conditions or delivery particulars of the products or 
services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the bidder 

with any official of the procuring institution in relation to this procurement process prior to and during the 
bidding process except to provide clarification on the bid submitted where so required by the institution; 
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority 
(NPA) for criminal investigation and or may be restricted from conducting business with the public sector 
for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 
Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE 
TO BE FALSE.   

 
………………………………  ..……………………………………………   

 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder
   
  
 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 

property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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    SBD 6.1 
 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 
preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 
 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); 
and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 
 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender 
will be used to determine the accurate system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points 
for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not 
claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide 
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goods or services through price quotations, competitive tendering process or any other method envisaged in 
legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes 
less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in 
response to an invitation for the origination of income-generating contracts through any method envisaged in 
legislation that will result in a legal agreement between the organ of state and a third party that produces revenue 
for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎ቀ𝟏 −
𝑷𝒕ି𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
ቁ or 𝑷𝒔 = 𝟗𝟎ቀ𝟏 −

𝑷𝒕ି𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
ቁ 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎ቀ𝟏 +
𝑷𝒕ି𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
ቁ or 𝑷𝒔 = 𝟗𝟎ቀ𝟏 +

𝑷𝒕ି𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
ቁ 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  
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4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific 
goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below 
as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 
90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and 
that the highest acceptable tender will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable 
tender will be used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must also be indicated 
as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated points in terms of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the organ of 
state) 

Number of points claimed 
(80/20 system) 

(To be completed by the 
tenderer) 

1. Categories of persons historically disadvantaged by unfair discrimination on the 
basis of race.   
100% black ownership  

(Points will be allocated based on the percentage of ownership per goal.  
Information will be verified on CSD. CSD must be attached as proof ) 

 

10  

2. Categories of persons historically disadvantaged by unfair discrimination on the 
basis of gender. 
 
 100 % female ownership 

(Points will be allocated based on the percentage of ownership per goal.  
Information will be verified on CSD.  CSD must be attached as proof) 

 

10  

Total  20  

 
 

DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
 Close corporation 
 Public Company 
 Personal Liability Company 
 (Pty) Limited  
 Non-Profit Company 
 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, 
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based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown 

and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 
of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, 
the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that 
the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract 
have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary 

 

 

 

 

 

 

 

  

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 



 

 9 

 

Consent form in terms of section 11 of the Protection of Personal Information Act No 4 of 
2013 (POPIA)  

In order for the South African National Biodiversity Institute (SANBI) to consider the 
bidder’s response to the RFQ / RFP to become a service provider of the SANBI, it will be 
necessary for the SANBI to process certain personal information which the service provider 
may share with SANBI for the purpose of the RFQ / RFP, including personal information, 
which may include special personal information (all hereafter referred to as “Personal 
Information”)  

The SANBI will process the Service Provider’s Personal Information in accordance with the 
SANBI Privacy Policy.   
Access to your Personal Information and purpose specification  
Personal Information will be processed by SANBI for purposes of assessing the service 
provider’s submission in relation to the RFQ / RFP i.e. the purposes of assessing current 
services required by the SANBI. We may also share the service provider’s Personal 
Information with third parties, both within the Republic of South Africa and in other 
jurisdictions, including to carry out verification, background checks and Know Your 
Customer obligations in terms of the Financial Intelligence Centre Act, No. 38 of 2001 
(“FICA”). In this regard, the service provider acknowledges that SANBI’s authorised 
verification agent(s) and service providers will access Personal Information and conduct 
background screening.  
  
Consent By [ticking/clicking] “Yes” and signing below, you agree and voluntarily consent to 
the SANBI’s processing of the service provider’s Personal Information for the purposes of 
evaluating its RFQ / RFP submission, including to confirm and verify any information 
provided in the submission and service provider gives SANBI permission to do so. The 
service provider understands that it is free to withdraw its consent on written notice to SANBI 
and the service provider agrees that the Personal Information may be disclosed by the SANBI 
to third parties, including SANBI’s affiliates, service providers and associates (some of which 
may be located outside of the Republic of South Africa). Please note that if you withdraw 
your consent at any stage, we may be unable to process your RFQ / RFP.  
  

Yes  
  

No      
  

                                                                                                                             

 

              Supplier Name           Date      Signature  
  

    

    

  Authorised representative, who warrants that he/she is duly authorised.  
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SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE 
 
 
 
 
 

  
 

 
APPOINTMENT OF A SERVICE PROVIDER FOR A 

COMPREHENSIVE LAPA STRUCTURAL RECONSTRUCTION 
WORKS AT THE KWAZULU NATAL NATIONAL BOTANICAL 

GARDEN 
 
 
 

 
QUOTATION No. _________Q11989/2026_______________ 

 
 

27 AUGUST 2026 
 
 

NAME OF TENDERER:    
 
TENDER AMOUNT: 
 
CLOSING DATE:  27 August 2026 
 
CLOSING TIME:  11H00 
 
 
 
            
   
   
 
 

 
 
     
        

  

The Director 
South African National Biodiversity Institute 
Pretoria National Botanical Garden 
2 Cussonia Avenue, Biodiversity Centre 
Brummeria 
Pretoria, 0184 
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Tender Notice and Invitation to Tender 
 
THE SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE INVITES TENDERERS FOR THE 
PROVISION OF: 
 
The appointment of a contractor for the refurbishment and extension construction children’s of play area at the KwaZulu 
Natal National Botanical Garden in Pietermaritzburg. 
 
Tender documents will be available as from 12 August 2026 and will be available ONLINE ONLY on the SANBI website 
www.sanbi.org (click on “Opportunities”). 
 

A compulsorily briefing session or site inspection will be held on 19 August 2026 at 12:00 at the KZN NBG. 

 
(a) CIDB registration 
 
Only those tenderers who are registered with the CIDB or are capable of being so prior to the evaluation of submissions, 
in a contractor grading designation equal to or higher than a contractor grading designation determined in accordance with 
the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations, for a 1 GB class of construction work, are eligible to have their tenders evaluated.  
 
Joint ventures are eligible to submit tenders provided that: 
 
1. every member of the joint venture is registered with the CIDB; 

 
1. the lead partner has a contractor grading designation in the 1 GB class of construction work; and 

 
2. the combined contractor grading designation calculated in accordance with the Construction Industry Development 

Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum 
tendered for a 1 GB class of construction work or a value determined in accordance with Regulation 25 (1B) or 25(7A) 
of the Construction Industry Development Regulations. 

 

(b) National Treasury Central Supplier Database 

 

Tenderers who are not registered on the National Treasury Central Supplier Database at close of tender, shall submit a 
copy of their application of registration, with their tender submission. Tenders received from such tenderers who have not 
submitted proof of their registration within 21 days after the closing date for tender submissions, will not be considered. 
 
 
Enquiries  
Technical 
Name: S Fakude 
Email : S.Fakude@sanbi.org.za  
Tel : 033 344 3585 
 
Name : T Msweli   
Email : T.Msweli@sanbi.org.za  
Tel : 033 344 3585 
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FORM OF OFFER AND ACCEPTANCE 
 

PROJECT TITLE: 

APPOINTMENT OF A SERVICE PROVIDER FOR A COMPREHENSIVE 
LAPA AND ZULU HUT REHABILITATION, RETHATCHING, AND 
STRUCTURAL RECONSTRUCTION WORKS AT THE KWAZULU NATAL 
NATIONAL BOTANICAL GARDEN 

CONTRACT NO:  

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the appointment 
of a contractor for the appointment of a service provider for the refurbishment and extension construction of children’s play 
area at the KwaZulu Natal National Botanical Garden.  

 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda 
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 
 
The tenderer, identified in the Offer signature block, has examined the draft contract as listed in the Acceptance section 
and agreed to provide this Offer. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 
the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 
with the conditions of contract identified in the Contract Data. 
 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS: 
 
(in words) …………………………………………………………………………………….. ……………………………….Rand; 
 
R……………………………………………………… (in figures) 
 
 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named 
as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s)  …………………………………………. 
 
Name(s)  …………………………………………. 
 
Capacity  …………………………………………. 
 
For the 
tenderer:  …………………………………………………………………………………………………… 

 
…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 

 (Insert name and address of organisation) 
 
Name & 
signature of  …………………………………………. Date  ………………………………. 
witness 
 …………………………………………. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer. In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract 
identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the 
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the Contract are contained in 
 
 Part C1 Agreements and Contract Data [which includes this Agreement] 
 
 Part C2 Pricing Data 
 
 Part C3 Scope of Work 
 
 Part C4 Site Information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any Addenda thereto listed 
in the Tender Schedules, as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from the said documents are valid 
unless contained in this Schedule, which must be duly signed by the authorised representative(s) of both 
parties. 
 
The Tenderer shall within the time required to submit documentation in accordance with clause 5.3.2 of the 
Contract Data (C1.2) after receiving a completed copy of this Agreement, including the Schedule of Deviations 
(if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of 
any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 
Conditions of Contract identified in the Contract Data at, or just after, the date this Agreement comes into 
effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement 
shall constitute a binding Contract between the parties. 
 
 Signature(s)  …………………………………………. 
 
 Name(s)  …………………………………………. 
 
 Capacity  …………………………………………. 
 
For the 
Employer:  …………………………………………………………………………………………………… 
 
 …………………………………………………………………………………………………… 
 

…………………………………………………………………………………………………… 
(Insert name and address of organisation) 

 
Name & 
signature of  …………………………………………. Date  ………………………………. 
witness 
 …………………………………………. 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and Addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of 
this Agreement shall have any meaning or effect in the Contract between the parties arising from this 
Agreement. 
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FOR THE TENDERER: 
 
Signature(s)  _________________________   ______________________________  
 
Name(s)   _________________________   ______________________________  
 
Capacity  _________________________   ______________________________  
 
  ________________________________________________________________  
 [Name and address of organisation] 
 
Name and 
signature of 
witness  _________________________  Date __________________________  
 
 
FOR THE EMPLOYER: 
 
 
Signature(s)  _________________________   ______________________________  
 
Name(s)   _________________________   ______________________________  
 
Capacity  _________________________   ______________________________  
 
  ________________________________________________________________  
 [Name and address of organisation] 
 
Name and 
signature of 
witness  _________________________  Date __________________________  
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CONFIRMATION OF RECEIPT 
 
The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt from the 
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this 
Agreement, including the Schedule of Deviations (if any) today: 
 
 
The ..................................  [day]  
 
 
of  .....................................................................  [month] 
 
 
20 ..................... [year] 
 
 
at  ....................................................................................... [place] 
 
 
 
 
For the Contractor:  ...........................................................................................................  
      Signature 
 
  ...........................................................................................................  
      Name 
 
  ...........................................................................................................  
      Capacity 
 
 
 
Signature and name of witness:   ...........................................................................................................  
      Signature 
 
  ...........................................................................................................  
      Name 
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C.1.2 Contract Data  
 

 

C.1.2 Contract Data 

The General Conditions Of Contract For Construction Works, Third Edition (2015), published by the South 
African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this contract 
and is obtainable from www.saice.org.za  
 
Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it mainly 
applies. 

Part 1: Data provided by the Employer 

Clause Data 

1.1.1.13 Clause 1.1.1.13: Defects Liability Period 
 
The Defects Liability Period is 12 months, measured from the date of the Certificate of Completion 

1.1.1.14 Clause 1.1.1.14: Due Completion Date 
 
The time for achieving Practical Completion is 1 month after the Commencement Date. 

1.1.1.15 
 
 

The name of the Employer is The South African National Biodiversity Institute, represented by 
Mr C Willis and/or such persons or person duly authorised thereto be the Employer in writing. 

1.2.1.2 The Employer's address for receipt of communications is:   
 
 

1.1.1.16 
 

The name of the Engineer/Implementing agent is the SANBI KZN NBG 

1.2.1.2 The address of the Engineer/Implementing agent is: 
SANBI KZN NBG 
02 Zwartkop road 
Pietermaritzburg, 3200 
Tel: 033 344 3585 
Fax: 086 552 3309 
  

1.1.1.26 Clause 1.3.: Pricing Strategy 
 
The Pricing Strategy is a re-measurement contract. 

PROJECT TITLE: 
APPOINTMENT OF A SERVICE PROVIDER FOR  A COMPREHENSIVE LAPA 
STRUCTURAL RECONSTRUCTION WORKS AT THE KWAZULU NATAL 
NATIONAL BOTANICAL GARDEN 

CONTRACT NO: Q11989/2026 
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3.1.3 Clause 3.1.3: Specific Approval of the Employer Required 
 
The Engineer is required to obtain the specific approval of the Employer before executing any of the 
following functions or duties: 
 

1 Clause 6.3: Variations 
 
2 Clause 5.11.1: Suspension of the Works 
 
3 Clause 5.12: Extension of Time for Practical Completion 

5.3.1 Clause 5.3.1: Commencement of the Works 
 
The documentation required before commencement with Works execution are: 
 Health and Safety Plan (Refer to Clause 4.3) 
 Initial programme (Refer to Clause 5.6) 
 Security (Refer to Clause 6.2) 
 Insurance (Refer to Clause 8.6) 
 

5.3.2 Clause 5.3.2: Timeframe to deliver documentation 
 
The time to submit the documentation required before commencement with Works execution is Fourteen (14) 
days. 
 

5.4.2  The access and possession of Site shall not be exclusive to the Contractor but as set out in the Site 
Information. 
 

5.8.1 Clause 5.8.1: Non-Working Times 
 
The non-working days are Saturdays and Sundays. 
 
The special non-working days are: 
 

1. All gazetted public holidays falling outside the year end break. 
 

5.12.2. Clause 5.12.2.: Some reasons for extension of time 
 
Clause 5.12.2.2: Abnormal climatic conditions. 
 
Add the following: 
 
Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the 
activity delayed is on the critical path indicated on the Programme of Works (Clause 5.6.1). 
 
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal 
Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, 
strong winds and extremes of temperature. However, in the event that delays to critical activities exceed the 
number of working days listed below for each month, then abnormal climatic conditions shall be deemed to 
exist, and an extension of time shall be granted in accordance with the provisions of that Clause. 
 
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and 
allowed for under normal climatic conditions where inclement weather prevents or disrupts work on the 
critical path.     
 

January 9 days 
February 9 days 
March 10 days 
April 8 days 

May 5 days 
June 4 days 
July 4 days 
August 5 days 

September 6 days 
October 9 days 
November 9 days 
December  10 days 

 
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and 
evidence, which shall be submitted timeously as each day or half-day delay is experienced. Should an 
extension of time be granted by the Engineer such extension of time will be added to the Time for 
Completion.  
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It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic 
conditions or for any other reason will be entertained. Rainfall of 10mm or less per day shall be deemed to 
be normal climatic conditions. 
 

5.13.1 Clause 5.13.1: Penalty for Delay 
 
The penalty for failing to complete the Works is R 400.00 per day  
 

5.16.3 Clause 5.16.3: Latent defect liability 
 
The latent defect period is one (1) year for the project.   
 

6.2 Clause 6.2: Security 
 
The Form of Guarantee is to contain the wording of the pro-forma document as per the contract document. 
The liability of the guarantee shall be for 10% of the Approved Contract Sum. 
 

6.8.2 Clause 6.8.2: Contract Price Adjustment 
 
Contract Price Adjustment: Is NOT applicable  
 

6.8.3 Clause 6.8.3: Variation in Cost of Special Materials 
 
Price adjustments for variations in the costs of special materials are not allowed  
 

6.10.1.5 Clause 6.10.1.5: Interim Payments -  Materials on Site 
 
No percentage advance on materials on site but not yet built into the Permanent Works is allowed for, or will 
be paid.  
 

6.10.3 Clause 6.10.3: Retention Money 
 
The percentage retention on the amounts due to the Contractor is 10% (ten percent).  The limit of retention 
is 5% of the Contract Sum, including allowances for contingencies. This reduces to 2,5% upon the issue of 
the Certificate of Completion. The remaining 2,5% retention will be released upon the issue of the Final -
Approval Certificate upon lapse of the defects liability period. 
 
Security plus Retention amount will not exceed 15% of the Contract Sum 
 

6.10.4 Clause 6.10.4: Delivery, dissatisfaction with and payment of payment certificate 
 
Replace “28 days” in the second last sentence with “30 days” 
 

6.10.6 Clause 6.10.6: Set-Off and Delayed Payments 
 
A guarantee in lieu of retention is not permitted  
 

6.10.6.2 Clause 6.10.6.2: Set-Off and Delayed Payments 
 
Replace the words “prime overdraft rate certified by the Contractor’s banker” with the words “interest rate 
as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public 
Finance Management Act, 1999 (Act No. 1 of 1999), will apply” 
 

6.10.8 Clause 6.10.8: Contractor’s completion statement 
 
Replace “28 days” in the last sentence with “30 days” 
 

6.10.9 
Clause 6.10.9: Final payment certificate 
 
Replace “28 days” in the last sentence with “30 days” 
 

6.12 Clause 6.12: Additional 
 
Add Clause 6.12 as follows: 
 
In respect of any amount owed by the Contractor to the Employer, the Contractor shall pay the Employer 
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interest at the rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of 
the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply 
 
 
 
 

8.6.1 Clause 8.6.1: Insurance 
 
Add the following: 
 
Damage to the Works 
 

(a)  Without in any way limiting the Contractor’s obligations in terms of the Contract, the Contractor 
shall bear the full risk of damage to and/or destruction of the Works by whatever cause during 
construction of the Works and hereby indemnifies and holds harmless the Employer against any 
such damage. The Contractor shall take such precautions and security measures and other steps 
for the protection and security of the Works, as he may deem necessary. 

 
(a) The Contractor shall at all times proceed immediately to remove or dispose of any debris arising 

from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the 
Works. 

 
(b) The Employer shall carry the risk of damage to or destruction of the Works and material paid for by       

the Employer that is the result, whether direct or indirect or proximate or remote, of the excepted 
risks as set out in Clause 8.6.2. 

 
(d) Where the Employer bears the risk in terms of this Contract, the Contractor shall, if requested to     

do so, reinstate any damage or destroyed portions of the Works and the costs of such 
reinstatement shall be measured and valued in terms of Clause 6.7 hereof. 

. 
8.6.1.1.2 Clause 8.6.1.1.2: Insurance 

 
The value of the materials supplied by the Employer to be included in the insurance sum is -Nil. 
 

8.6.1.1.3 Clause 8.6.1.1.3: Insurance 
 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is 
-Nil. 
  

8.6.1.3 Clause 8.6.1.3: Insurance 
 
The limit of indemnity for liability insurance is R5 000 000.00 for any single claim – the number of claims to 
be unlimited during the construction. 
  

8.6.1.5 Clause 8.6.1.5: Additional Insurance 
 
Additional Insurance is required for the following: 
 
a) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises 

other than the Site, the Contractor shall satisfy the Employer that all materials and equipment for 
incorporation in the works are adequately insured during manufacture and/or fabrication. In the event of 
the Employer having an insurable interest in such works during manufacture or fabrication then such 
interest shall be noted by endorsement to the Contractor's Policies of Insurance. 

 
a) The insurance policy held by the Contractor shall cover “wet risks” because a portion of the works will be 

in the confines of an existing river.  
 

10.5, 10.6, 
10.7 

Clause 10.5, 10.6, 10.7: Dispute Resolution 
 
Dispute resolution shall be by Arbitration. 
 

11 Clause 12: Confidentiality 
 
The Contractor shall treat the details of the Works comprised in this Contract as private and confidential 
(save in so far as may be necessary for the purposes hereof) and shall not publish or disclose the same or 
any particulars thereof in any trade or technical paper elsewhere without prior written consent of the 
Engineer. 
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12 Clause 13: Amendments in writing 
 
No amendments of this Contract or of any provisions or terms hereof and no waiver or relaxation or 
suspension of any of the provisions or terms of this Contract shall be of any force or effect unless reduced to 
writing and signed by both the parties hereto. 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 
 
 
Clause 
 
1.1.1.9  The Contractor is …………………………… 
 
 
1.2.1.2  The Contractor's address for receipt of communications is: 
 

Physical address: Postal address: 
 
 .................................................   .......................................................  
 
 .................................................   .......................................................  
 
 .................................................   .......................................................  
 
 .................................................   .......................................................  
 
Telephone:  ..........................................  
 
Fax:   ....................................................  
 
Email: ...................................................  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 23

 
 
 
 
 
C1.3 Form of Guarantee 

 
PERFORMANCE GUARANTEE 

 
For use with the General Conditions of Contract for Construction Works, Third Edition (2015), 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means:……………………………………………………………………………………………………… 
 
Physical Address:………………………………………………………………………………………………………. 
 
“Employer” means:……………………………………………………………………………………………………… 
 
“Contractor” means:……………………………………………………………………………………………………… 
 
“Engineer” means:……………………………………………………………………………………………………… 
 
“Works” means:…………………………………………………………………………………………………........... 
 
“Site” means:……………………………………………………………………………………………………………… 
 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments 
or additions to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R…………………………………………….. 
 
Amount in words:…………………………………………………………………………………………………………. 
 
“Guaranteed Sum” means: The maximum aggregate amount of R…………………………………………. 
 
Amount in words:…………………………………………………………………………………………………………. 
 
“Expiry Date” means:…………………………………………………………………………………………………… 
 
CONTRACT DETAILS 
 
Engineer issues:  Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of 
the Works as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 
 
2. The Guarantor’s period of liability shall be from and including the date of issue of this 
 Performance Guarantee and up to and including the Expiry Date or the date of issue by the 
 Engineer of the Certificate of Completion of the Works or the date of payment in full of the 
 Guaranteed Sum, whichever occurs first.  The Engineer and/or the Employer shall advise the 
 Guarantor in writing of the date on which the Certificate of Completion of the Works has been 
 issued. 
 
3. The Guarantor hereby acknowledges that: 
 
3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a surety ship; 

 
3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 
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4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay 

the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
 
4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 

sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms 
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 
upon the Guarantor to make payment in terms of 4.2; 

 
4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 

with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written 
demand in terms of 4.1 and the sum certified has still not been paid;  

 
4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 

of the Contract of the sum certified in 4. 
 
5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum of the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

 
5.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee 

is called up in terms of 5; or 
 
5.2 a provisional or final sequestration of liquidation court order has been granted against the Contractor 

and that the Performance Guarantee is called up in terms of 5; and  
 
5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 
 
6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms 

of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 
 
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of 

the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 
received in terms of this Performance Guarantee have been expended and shall refund to the 
Guarantor any resulting surplus.  All monies refunded to the Guarantor in terms of this Performance 
Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly 
and calculated from the date payment was made by the Guarantor to the Employer until the date of 
refund. 

 
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 

of the first written demand to the Guarantor. 
 
9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 

Guarantee by the Employer. 
 
10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 
11. The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 
 
12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, 

where after no claims will be considered by the Guarantor.  The original of this Guarantee shall be 
returned to the Guarantor after it has expired. 

 
13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded 

as a liquid document for the purposes of obtaining a court order. 
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14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 
 
 
 
 
 
Signed at …………………………………………………………………………………………………………... 
 
Date………………………………………………………………………………………………………………… 
 
Guarantor’s signatory (1) ……………………………………………………………………………………….. 
 
Capacity ………………………………………………………………………………………………………….. 
 
Guarantor’s signatory (2) ……………………………………………………………………………………….. 
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C1.4  LIST OF RETURNABLE DOCUMENTS  
 
Quotes must be accompanied by the following documentation (Failure to submit this required 
documentation WILL lead to disqualification): 
 
 

 SBD Form 1,4 and 6.1.  
 The equity status of the interested party per the attached form SBD 6.1.  
 A valid B-BBEE Status Level Certificate / sworn affidavit. (Please note that failure to submit a valid 

original or certified B-BBEE certificate / sworn affidavit mentioned above will result in the tender not 
being scored on equity.  

 A copy of the Central Suppliers Database (CSD) registration report. 
 Valid Letter of Good Standing from the office of the Compensation Commissioner as required by the 

Compensation for Occupational Injuries and Diseases Act (COIDA). The letter should be issued by 
the Department of Labour.  

 A Valid copy of Proof of Public Liability Insurance. 
 The Proof of registration with the Construction Industry Development Board (CIDB) for Grade 1 GB 

or higher. It is estimated that tenderers should have a CIDB contractor grading designation of Level 
1GB or higher 

 Quotations must include cost breakdown of all the specifications and the price must be VAT-
inclusive 

 
 
OTHER REQUIRED DOCUMENTS 
 
Potential Service Providers must also submit the following documents. However, the information contained in 
them is required for evaluation purposes:  
 

 
a) Three traceable reference letters: signed letters of reference from at least five (5) current or 

previous clients that have been provided with electrical services within the past 5 years. 
 
 

b) Evidence of operational capacity to perform the required electrical services: 
a. Relevant Construction or Built Environment Qualification: 

i. Proof of possession qualified personnel in the form of a CV, experience and 
qualifications. 
 

c) Locality: The bidder must submit a documentary proof of address from the third (3rd) party to 
indicate that the company has an operating office/business in the province (E.g., Municipal account, 
Local Authority Letter, telephone account not older than three (3) months, signed lease agreement, 
etc.) 

a. The business must be located within a radius of 120km from the KZN NBG at 
Pietermaritzburg. 

 
 
NB: SANBI reserve the right to verify and vet all provided documentation with relevant third parties in 
line with the POPIA regulation. 
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C1.5  EVALUATION CRITERIA 
 
The service provider will be evaluated in 3 phases: Bid EVALUATION: FUNCIONALITTY, PRICE AND 
SPECIFIC GOALS 
 
 EVALUATION 
The service provider is expected to attach the following documents and is compulsory: 
(a) SBD 4 and 6.1. 
(b) Public Liability Insurance (Proof of quotation or proof of insurance) 
Failure to attach the above documents will lead to your bid being disqualified. 
 
PHASE 1: FUNCTIONALITY 
 

FUNCTIONALITY CRITERIA 

ID CRITERIA POINTS 

1 

Implementation method and project plan or programme 

 Method to be followed in delivering this project 

 Weekly plan/programme with milestones 

20 
(10) 
(10) 

2 

Contractor’s Experience                                                                   

 Four positive reference letters regarding work of similar scope and 
scale completed in last five years  

Sub-Criteria Points 
No submission  0 

One reference letter 5 
Two reference letters 10 

Three reference letters  15 
Four reference letters or more 20 

 
 List of at least five other similar projects with appointment letters, 

completion certificates and telephonic references indicating work of 
similar value completed in the last ten years  

 
Sub-Criteria Points 

No submission 0 
One Project 5 
Two Projects 10 

Three Projects 15 
Four Projects 20 
Five Projects 25 

 

       45 
 
 
 
 

(20) 
 
 
 
 
 
 
 

(25) 
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3 

Contractor's Resources – Personnel and Plant 
Proposed personnel: 

 CVs for proposed key personnel indicating: 

o Previous work experience of similar projects 

o Total number of years’ working experience in construction  

o Individual experience on similar work in last five years  

o Certified copies of Qualifications relevant to 
building/construction or other recognised 
building/construction training courses completed 

 

Sub-Criteria Points 
CV with 0 to 1 years’ experience 0 
CV with 2 to 3 years’ experience, with 
Grade 12. 

7 

CV with 4 to 5 years’ experience, with 
Grade 12 and National Certificate in 
Construction Management or 
equivalent qualification 

14 

CV with 6 to 7 years’ experience, with 
Grade 12 and Diploma in 
Construction Management or 
equivalent qualification. 

21 

CV 8 to 9 years’ experience, with 
Grade 12 and Degree in Construction 
Management or equivalent 
qualification. 

28 

CV with 10 years’ experience, with 
Postgraduate qualification in 
Construction Management or 
equivalent qualification. 

35 

 

35 
 
 
 
 
 
 
 
 
 
 
 

(35) 
 
 
 
 

 
 

TOTAL 100 
 

 
NB: Service providers who fail to score a minimum of 65 points out of a possible 100 points on 
functionality criteria will not be eligible for further consideration. 
 
PHASE 2: SPECIFIC GOALS: Combined goals must be 20 points. 
 
•  Categories of persons historically disadvantaged by unfair discrimination on the basis of race  
• Categories of persons historically disadvantaged by unfair discrimination on the basis of gender.  
 
 

 Objective goals  Targeted score  
a Categories of persons historically 

disadvantaged by unfair 
discrimination based on race  

10 

b Categories of persons historically 
disadvantaged by unfair 
discrimination based on gender.  

10 
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C2 Pricing Data  

 
 
 

 
1. GENERAL INFORMATION 

 
a. Bills of Quantities 

The bills of quantities forms part of and must be read and priced in conjunction with all the other documents 
forming part of the contract documents, the Standard Conditions of Tender, Conditions of Contract, 
Specifications, Drawings and all other relevant documentation. 

 
b. Value Added Tax 

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of 
quantities must however be net (exclusive of VAT) with VAT calculated and added to the total value thereof 
in the Final Summary. 

 
c. Fixed Price Contract 

Tenderers are to take note that contract price adjustments are not applicable to this contract. Tenderers 
should therefore make provision in the contract sum, schedule of rates, etc., for possible price increases 
during the contract period, as no claims in this regard shall be entertained. 
 

2. PRICING INFORMATION 
 

1. These schedules of quantities contain sequentially numbered pages as indicated in the contents list.  Tenderers 
are required to check that the pages in their schedules of quantities are complete.    If any pages are 
duplicated or omitted, or if any quantity or typing is unclear or if the schedules of quantities contain any 
obvious errors, the tenderer shall immediately notify the engineer so that the problem may be rectified.  No 
responsibility for any errors arising from any of the above shall be accepted by the engineer. 

 
2. The schedules of quantities form part of and shall be read in conjunction with the specification, which contains 

full description of the work required to be performed and the materials and equipment to be supplied and 
used in the execution of the works.  Tenderers shall refer to the specification for the full meaning and 
description of work to be executed and materials and equipment to be supplied or used in the execution of 
the work. 

 
3. Tenders shall be submitted with schedules of quantities completed in full. Non or partial completion of the 

schedules of quantities shall render tenders liable for disqualification. 
 
4. The total tender price as carried forward to the bid form, after correction for arithmetic extension errors, etc. shall 

be the contract price as awarded to the successful tenderer.  Tenderers are requested to check multiplication 
and addition of the schedules of quantities.  The rate submitted shall be regarded as the price offered per 
item. 

 
5. No changes, additions or omissions to the contents of the schedules of quantities shall be permitted.  If any 

changes, additions or omissions are made these shall not be recognised and the original wording of the 
schedules of quantities shall apply.   

 
6. The priced schedules of quantities of tender shall be checked by the principal agent.  The principal agent reserves 

the right to request adjustments to one or more individual tender prices and to rectify contradictions and 
thereby alter the total tender price as submitted.  The acceptance of this tender does not preclude the 
principal agent from querying or requesting of the contractor to adjust the rates at any stage during the 
contract period or any extension thereto. 

 
7. The responsibility of the accuracy of the quantities included in the schedules, remains with the person who 

prepared the schedules.  The tenderer is relieved from the responsibility of the measurement of quantities 
at tender stage and the tender amounts shall be for the quantities as listed in the schedules.  It is however 
expected from the tenderer to include for minor construction items such as would be required for the 
complete execution of works in accordance with the specification. 

 

PROJECT TITLE: 
APPOINTMENT OF A SERVICE PROVIDER FOR  A COMPREHENSIVE 
LAPA STRUCTURAL RECONSTRUCTION WORKS  AT THE KWAZULU 
NATAL NATIONAL BOTANICAL GARDEN 

CONTRACT NO:  
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8. The quantities in these schedules of quantities shall not be used for the ordering of materials.   
 
9. Changes in the scope of works included in the schedule of quantities shall be permitted and shall be measured 

and priced at the tariffs as included in the schedules of quantities and shall form an addition to or omission 
from the total of the schedule of quantities.  Any changes not covered by any rates in the schedules of 
quantities shall be agreed and priced as non-schedule items in accordance with the conditions of contract. 

 
10. The extent and value of variations shall be in accordance with the conditions of contract. Variations to the 

works prior to the execution thereof shall be priced as above.  Variations to work already executed shall not 
necessarily be priced in accordance with the schedule of quantities and shall be judged individually on merit. 

 
11. Except where the separate rate for the material and labour components of any item is specifically called for, 

the unit price of such item shall be deemed to include the supply and installation of that item. 
 
 The description of any items shall, except where otherwise specified, allow for the purchase, delivery, 

off-loading, storage, packing, lifting, placing, positioning and fixing in position, cutting and wastage, dies and 
patterns, models and equipment, temporary work, return of packing material, fixing costs, profit or other 
obligations of the contract arising out of the conditions of contract. 

 All items’ prices shall exclude VAT but include any other tax or levy as applicable. 
 
 All items are measured to the net final quantity as indicated on the drawings with the completed work in the 

position as indicated on the drawing.  All prices and rates shall allow for wastage for whatever reason, 
irrespective of any other standard measurement which may be currently used elsewhere. 

 
12. Should the contractor identify any additional issues or items which in his opinion are necessary for the 

complete and proper execution of the works, he shall identify such items in a covering letter attached to his 
tender and submit rates for these items. Mistakes in the physical measurement of items in the schedules of 
quantities shall be rectified but no claim shall be considered for the non-measurement of doubtful or minor 
items or claims resulting of criticism of method of measurement used or descriptions given.  The priced 
schedule of quantities shall not be adjusted on the grounds of the items which in the opinion of the tenderer 
should have been brought into account unless so detailed in the accompanying letter.   

 
13. The schedule of quantities shall be adjusted to reflect the quantities of materials used on completion of whole 

or part of the works as a result of remeasurement, qualification or variations.  The remeasured quantities 
shall form the basis for the calculation of payment certificates.  The schedules of quantities are not intended 
for the ordering of materials, etc. and the contractor is advised to extract the quantities for the ordering of 
materials directly from the drawings and specification.  Any order placed directly from the schedules of 
quantities shall be solely at the contractor's risk. 
 

14. The unit rates as entered in the schedule of quantities with the exclusion of dayworks items shall in all cases 
include any present and applicable sales tax or similar statutory duties. 

 

 



 



 
C3 Scope of Work  

 

 
 
 

SCOPE OF WORK  
 
EMPLOYER’S OBJECTIVES 
 
The Employer’s objective is to rehabilitate, upgrade, and ensure the long-term structural integrity and durability 
of the Lapa structure within the KwaZulu-Natal National Botanical Garden 
 

OVERVIEW OF THE WORKS 
 

 The reconstruction of the  Lapa structure by the restaurant, including replacement and 
realignment of structural components and installation of a durable, properly supported roofing 
system. 

 

LOCATION OF THE WORKS 
 
The works is located at the Kwa-Zulu Natal National Botanical Garden: Lapa at the garden situated at no. 2 
Zwartkop Rd, Prestbury, Pietermaritzburg, South Africa. 
 
GPS Co-ordinates: 29°36’27.57″S   30°20’48.63″E  

 
 

DESCRIPTION OF SITE AND ACCESS 
 
The garden is easily accessible via public roads. Access to the offices will be granted upon prior arrangement 
with the SANBI maintenance personnel. 

 
  
 

TEMPORARY WORK 
 
All design and the construction of any temporary works must be approved by the Employer’s Agent .  

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PROJECT TITLE: 

APPOINTMENT OF  A COMPREHENSIVE LAPA STRUCTURAL 
RECONSTRUCTION WORKS  AT THE KWAZULU NATAL NATIONAL 
BOTANICAL GARDEN 

CONTRACT NO: Q11989/2026 
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DESCRIPTION OF THE WORKS 
 
1.1. GENERAL 

 
Should any requirement or provision of the Project Specification conflict with any requirement or provision of 
any other specification section or clause that are applicable to the Contract or any drawing, the prevailing 
specification will be in the following order: 
 
a. Project specifications 
b. Manufacturer’s Specification 
c. General Specification 
 
 
 
1.2. SCOPE OF CONTRACT 

 
The contract shall comprise the supply of all labour, materials, workmanship, machinery, equipment, transport, 
attendance on others and everything stated or implied which is, or may be, necessary in and for the entire 
completion of all the following works: 
 
 Supply and installation of new sheen block out grey vertical blinds. 
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1.3. CONSTRUCTION WORKS SPECIFICATIONS 
 

PORTION A 
 
CONTENTS 
 
EE 01 SCOPE 
EE 02 STANDARD SPECIFICATIONS  
EE 03 VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
EE 04 GUARANTEE OF COMPLETED WORK 
EE 05 REPLACEMENT OF WORN-OUT BLINDS 
 
 
EE 01  SCOPE 
 
The scope of works entails the following key activities: Reconstruction of the Lapa structure by the 
restaurant in KZN NBG. Below are specifications for this work.  
The Works to be done by successful contractor shall include mainly the following: 
 

A. Reconstruction of the Lapa structure by the restaurant  
 

1. Removal of existing roof covering: Begin by stripping the entire roof structure, starting at the ridge 
and working systematically downward toward the eaves. Remove all existing thatch material, ridge 
capping, binding wires, and associated fixings until the roof framework is fully exposed. 
 
2. Dismantling of existing roof framework: Carefully dismantle the heavy log roof structure, including 
all rafters, purlins, and associated structural members, until only the main vertical support poles 
remain. 
 
3. Removal and replacement of structural poles: Remove all existing timber support poles and 
replace them with new treated timber poles of suitable structural grade and dimensions. Pole 
positions should remain aligned with the original structural layout unless otherwise required for 
stability or design improvements. 
 
4. Excavation and pole footing preparation: Excavate footing holes for each new pole to an 
approximate size of 400–500 mm in diameter and 600–800 mm in depth, depending on soil 
conditions and structural requirements. A 100 mm layer of compacted gravel should be placed at 
the base of each excavation to improve drainage and minimise moisture accumulation around the 
timber. 
 
5. Installation of poles and elevated concrete platform: Securely install the treated timber poles into 
reinforced concrete footings, ensuring proper alignment and structural stability. Following pole 
installation, construct a slightly elevated reinforced concrete floor/platform throughout the lapa area 
to minimise water ingress and prevent moisture accumulation around the pole bases. 
 
6. The finished platform level should be raised above surrounding ground level to reduce stormwater 
movement through the structure. To prevent water damming or 
ponding within the centre of the lapa, the concrete floor should be constructed with a gentle slope 
(gradient) directing water runoff outward or toward designated drainage points. A gradient of 
approximately 1:60 to 1:80 is recommended to facilitate efficient drainage while maintaining a 
practical and aesthetically pleasing floor surface. 
 
7. Supply and installation of wall plate: Once the support poles have been secured and the platform 
completed, install a continuous wall plate around the perimeter of the structure using treated timber, 
typically 38 × 76 mm or 50 × 100 mm, to provide a stable base for the new lightweight roof framework. 
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8. Supply and installation of ridge beam: Install a ridge beam of similar or slightly larger dimensions 
along the highest central point of the roof, maintaining the existing roof geometry where the midpoint 
height is approximately 3 m and the outer edge height is approximately 2 m, thereby providing a 
suitable slope for sheet roofing. 
 
9. Installation of rafters: Install treated timber rafters of approximately 38 × 76 mm from the ridge 
beam to the wall plate at regular intervals of approximately 900 mm, ensuring consistent spacing, 
structural alignment, and stability throughout the roof framework. 
 
10. Bracing and purlin supply and installation: To improve rigidity and resistance to wind loads, 
diagonal bracing should be incorporated between rafters and key structural points. Thereafter, install 
horizontal purlins using approximately 38 × 50 mm treated timber, spaced at approximately 800 mm 
intervals, to provide direct support for the roofing sheets. 
 
11. Timber treatment and protection: Upon completion of the timber framework, all structural 
members should be treated or sealed, particularly at cut ends, joints, and fixing points, to improve 
resistance against weathering, moisture, insects, and fungal decay. 
 
12. Cleaning of roofing material: Thoroughly clean all reusable roofing sheets using a pressure 
sprayer or suitable cleaning method to remove dirt, algae, and debris prior to reinstallation. Any 
damaged sheets should be replaced where necessary. 
 
13. Installation of existing roofing sheets: Install the roofing sheets, commencing from the lowest roof 
edge and progressing upward toward the ridge. Sheets should be laid with a minimum side overlap 
of one corrugation and an end overlap of 150 mm, ensuring proper weatherproofing and runoff. 
 
14. Roof fixing requirements: Roofing sheets should be secured using suitable roofing screws fitted 
with rubber washers to ensure a watertight seal. Fasteners should be fixed on the crest of the 
corrugation, rather than within the valleys, to minimise water ingress and improve long-term 
performance. 
 
15. Supply and Installation of ridge cap: Install the ridge cap as the final roofing component, ensuring 
adequate overlap on both sides of the apex to complete waterproofing and protect against wind-
driven rain. 
 
16. Finishing works: Upon completion of structural works, install tiles to restore the finished floor 
surface and overall appearance of the lapa. 
 
 
 
 
 
 
 
EE 02 STANDARD SPECIFICATIONS 
 
 
EE 02.01 GENERAL STANDARD SPECIFICATIONS, REGULATIONS AND CODES 
 
The latest edition of the following specifications, publications and codes of practice shall be read in 
conjunction with this specification and shall deemed to form part thereof 

 
EE 02.01.01 SANS and other specifications and codes 
 
SANS 0400  - The applications of the building regulations 

 
EE 02.01.03 Occupational Health and Safety Act of 1995 
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The intended construction work falls within the scope of “construction work” as defined in the 
Construction Regulations, 2014 made under the Occupational Health and Safety Act no. 85 of 1995, 
as amended (“the Act”). 
 
EE 02.01.04 Manufacturers' specifications, codes of practice and installation instructions 
 
All equipment and materials shall be installed, serviced and repaired strictly in accordance with the 
manufacturers' specifications, instructions and codes of practice. 
 
EE 02.01.05 Municipal regulations, laws and by-laws 
 
All municipal regulations, laws, by-laws and special requirements of the Local Authority shall be 
adhered to unless otherwise specified. 
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EE 03 VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
 
The following additional general specifications and requirements shall be read in conjunction with this 
specification. 
 
 
EE 03.01 GENERAL REPAIR REQUIREMENTS 
 
(a) All materials and equipment supplied and installed, shall be new and of high quality and 

manufactured to the relevant specifications, suitable for providing efficient, reliable and trouble-free 
service. 

(b) All work shall be executed in a first-class workman-like manner by qualified tradesmen. 
(c) All equipment, component parts, fittings and materials supplied and/or installed, shall conform in 

respect of quality, manufacture, test and performance to the requirements of the applicable current 
SANS specifications and codes, except where otherwise specified or approved by the Engineer in 
writing. 

(d) All materials and workmanship which, in the opinion of the Engineer, is inferior to that specified for 
the work will be condemned.  All condemned material and workmanship shall be replaced or rectified 
as directed and approved by the Engineer. 

(e) The Contractor shall submit a detailed list of the equipment and material to be used to the Engineer 
for approval before placing orders or commencing installation. 

(f) All new equipment, materials and systems shall be installed and positioned such as not to impede 
on access routes, entrances and other services.  The Contractor shall coordinate these items taking 
other services and equipment into account. 

(g) All control equipment and serviceable items shall be installed and positioned such that they will be 
accessible and maintainable. 

(h) The Contractor shall make sure that all safety regulations and measures are applied and enforced 
during the repair and construction periods to ensure the safety of the public and the User Client. 
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EE 04 GUARANTEE OF COMPLETED WORK 
 
The Contractor shall provide guarantees obtained from the manufacturer(s) and/or supplier(s) to the effect 
that the new concrete brick wall, complies with the required performance and will function as part of the 
complete structure. 
 
All new parts shall be guaranteed for a period of 12 (twelve) months commencing on the day of issue of a 
certificate of completion for the Blinds installation. 
 
 
 
PORTION B 
 
PA HEALTH AND SAFETY SPECIFICATION 
 
PA1 DESCRIPTION OF WORK 
 
The Contract shall comprise the supply of all labour, materials, workmanship, machinery, equipment, transport, 
attendance on others and everything stated or implied which is, or may be, necessary in and for the entire completion 
of all the following works: 

 
 Timber maze installation and jungle gym revamping in KZN NBG 
 

 
PA2 DESCRIPTION OF THE SITE 
 
The works is located at the Kwa-Zulu Natal National Botanical Garden: Parking situated at the No. 2 Zwartkop road, 
Prestbury, Pietermaritzburg, South Africa. 
 
GPS Co-ordinates: 29°36’27.57″S   30°20’48.63″E  
 
 
PA3 APPLICATION OF CONSTRUCTION REGULATIONS 2014 
 

The intended construction work falls within the scope of “construction work” as defined in the Construction 
Regulations, 2014 made under the Occupational Health and Safety Act no. 85 of 1995, as amended (“the Act”). 

 
PA4 POTENTIAL SOURCES OF RISK 
 
The following potential sources of risk to the health and safety of persons on the site have been identified, and must, 
as a minimum, be appropriately addressed by the Principal Contractor in the Principal Contractor’s Health and Safety 
Plan. In addition, the Principal Contactor must perform its own risk assessments to enable it to take the necessary 
precautions to protect the health and safety of persons on the site, to comply with the Principal Contractor’s obligations 
under the Act and all Regulations made there under, including the Construction Regulations. All such precautionary 
measures and procedures must be included in the Principal Contractor’s Health and Safety Plan, which must be 
submitted to the Client for review and approval and where applicable should include: 
 
 Excavation work 

Ground conditions for the purposes of safe excavation shall be assessed by a competent person.  
The ground type and condition and water table shall be logged in accordance with Civil Engineering practice. 

 Material hoists 
 Explosive powered tools 
 Construction vehicles and mobile equipment 
 Electrical installations and electrical machinery 
 Use and temporary storage of flammable liquids 
 Housekeeping 
 Stacking and storage practices 
 Fire risks and fire precautions 
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 Welfare facilities on the site 
 Use of jackhammers 
 Air compressors 
 Noise 
 Portable electrical tools 
 Compressed gases and vessels under pressure 
 Intoxicated persons on site 
 Existing underground water, electricity and other services 
 Use of ladders 
 Dust 
 Explosives 
 
PA5 HEALTH AND SAFETY MANAGEMENT SYSTEM 
 
Health and Safety Philosophy 
The Client is required to ensure a working environment which, as far as reasonably practicable, is safe and without 
risk to the health of persons on the site. 
 
PA5.1 Contractor Health and Safety Management System 
The Principal Contractor will ensure and demonstrate to the Client that he, and all contractors to be appointed on this 
construction project, has adequately allowed for the cost of health and safety measures which may be required during 
the construction work. 
 
PA5.2 Appointment of Client’s Health and Safety Adviser 
The Client will appoint a Health and Safety Adviser who will visit the site regularly to monitor and audit the execution 
of the contractor’s Health and Safety Plans on behalf of the Client, without thereby limiting the contractor’s own 
responsibility for health and safety, or attracting any vicarious responsibility or liability for the contractor’s acts or 
omissions.  
 
PA5.3 Occupational Health and Safety Act Section 37(2) Agreements 
The Principal Contractor, as well as all contractors, must sign the Client’s Section 37(2) agreement before 
commencement of their particular work. 
For purposes of general communication regarding construction work progress, the Client appoints the Engineer. 
 
PA6 CONTRACTOR HEALTH AND SAFETY PLANS 
 
Each contractor and sub-contractor working on the site must prepare a Health and Safety Plan to address and manage 
all applicable sources of risk as per items under point 4 of this specification as well as any other sources of risk which 
are identified during the contractor’s own risk assessments. The Principal Contractor shall in corporate these into a 
single Health and Safety Plan for the execution of the entire contract works (“the Health and Safety Plan”). Should any 
further risks be identified in the course of the construction work, such risks must be assessed and addressed in 
amended Health and Safety Plans which must then be submitted to the Client for approval. 
 
The Health and Safety Plan must also address the following matters: 
i) Legal appointments required by the Act and any Regulations under the Act. 
ii) Procedures for compliance with all requirements of the Act and in particular Sections 8 and 9 of the Act. 
iii) Undertaking and procedure to stop any work which endangers the safety or health of any person. 
iv) System for recording and reporting of incidents both internal and external to the Department of Labour. 
v) Copy of the Act and its Regulations to be kept on the site and to be readily available to employees. 
vi) Incident register to be kept on the site. 
vii) Employment of only persons who are competent and have the necessary knowledge, training, qualifications 

and experience to perform the required construction work safely and effectively. 
viii) Appointment of only competent, knowledgeable, trained, qualified and experienced persons to supervise the 

construction work. 
ix) Procedures and arrangements for first aid facilities on the site. 
x) Procedures and arrangements for prompt reporting of injuries and other losses / incidents. 
xi) Emergency plans to deal effectively with potential site emergencies. 
xii) Use of effective processes for the identification and close out of root causes of incidents and accidents. 
xiii) Attendance by all contractors of monthly site health and safety meetings. 
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xiv) Demonstration by all contractors of their health and safety monitoring and auditing systems to ensure 
compliance with their Health and Safety Plans, as part of their Health and Safety Plans. 

xv) Effective site health and safety induction programme for all workers on the site. 
 
 
PA7 ADDITIONAL DUTIES OF PRINCIPAL CONTRACTOR 
 
i) The Principal Contractor must notify the Department of Labour of the intention to carry out construction work. 
ii) The Principal Contractor must coordinate the activities of all contractors and sub-contractors in the interest 

of health and safety. 
iii) The Principal Contractor must carry out all other duties described in Regulation 5 of the Construction 

Regulations 2003. 
iv) The Principal Contractor must register in terms of the Compensation for Occupational Injuries and Diseases 

Act or any other compensation funds approved by the Commissioner for its workmen, and provide to the 
Client proof thereof and also that it is in good standing with the Compensation Commissioner or approved 
insurer. 

 
PA8 GENERAL 
 
i) Nothing contained in or omitted from this Health and Safety Specification, or the Health and Safety Plan 

based on this specification, shall relieve the Principal Contractor of any of its obligations or liabilities. 
ii) The Client shall not be liable for any civil claim because of anything contained in or omitted from this Health 

and Safety Specification. 
 
PA9 MEASUREMENT AND PAYMENT 
 
In addition to the allowance that the contractor would normally make in his rates for Health and Safety Aspects, the 
contractor shall price for all things necessary required to fulfil the requirements of the OHS Act and Regulations in the 
items scheduled in Schedule 1, General A. 
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Item Description  Unit Quantity Amount 
(R) 

Strip existing roof covering for re-use Item 1 R 
Dismantle existing timber roof framework item 1 R 
Remove existing timber poles Item 1  
Excavate and prepare post foundations No. 8 R 
Supply and install treated timber support poles, 
including the backfilling with gravel and casting 
25MPa concrete for the footings. 

No. 8 
 

Construct raised reinforced concrete platform with fall. 
The concrete shall be 25MPa and R193 mesh wire.  

m2 134.55 
 

Supply and install wall plates m 30.5  
Supply and install ridge beam m 7  
Supply and install rafters (900 mm spacing) m 80  
Supply and install diagonal bracing m 25  
Supply and install purlins (800 mm spacing) m 100  

Treat and seal all timber members sum 1  

Clean existing fibre roofing sheets m2 134.55  
Install roofing sheets and supply  fixings m2 134.55  
Supply and install roofing screws and washers sum 1  

BILL OF QUANTITIES 
              

Item no. Ref Description Unit Qty Rate  Amount 

              

1 
SANS 
1200AA General         

              

1.1 8.3 

SCHEDULE FIXED- 
CHARGE &VALUE 
RELATED ITEMS         

              

1.2 8.3.1 
Establishment of 
facilities on site sum 1     

              

1.3 PSAB 

Compliance with 
the OHS Act 
regulations  sum 1     

              

1.4 8.3.2 

Removal of 
establishment on 
site sum 1     

              

TOTAL CARRIED FORWARD   
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Supply and install ridge cap m 7  
Supply and install floor tiles  m2 134.55  
    

Sub-Total  
VAT  

Total  

 

  

  

  

  

 

 
 
Figure 1: Lapa by the restaurant 

 


