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SECTION NO. 1 : PRELIMINARIES

BILL NO.1 : PRELIMINARIES (3 MONTHS AND 

INCLUDING CONTRACTORS HEALTH AND 

SAFETY)

144 BUILDING AGREEMENT AND PRELIMINARIES

144 The JBCC Principal Building Agreement (March 2014 

Edition 6.1) prepared by the Joint Building Contracts 

Committee shall be the applicable building 

agreement, amended as hereinafter described.

144 The JBCC Principal Building Agreement contract 

data form an integral part of this agreement.

144 The ASAQS Preliminaries (March 2014 edition) 

published by the Association of South African 

Quantity Surveyors for use with the JBCC Principal 

Building Agreement shall be deemed to be 

incorporated in these bills of quantities.

144 The contractor is deemed to have referred to the 

abovementioned documents for the full intent and 

meaning of each clause.

144 The clauses in the abovementioned documents are 

hereinafter referred to by clause number and heading 

only.  Where standard clauses or alternatives are 

not entirely applicable to this agreement such 

modifications, corrections or supplements as will 

apply are given under each relevant clause heading 

and such modifications, corrections or supplements 

shall take precedence notwithstanding anything to 

the contrary contained in the abovementioned 

documents.

144 Where any item is not relevant to this agreement 

such item is marked N/A (signifying 'not applicable').

144 PREAMBLES FOR TRADES

144 The Model Preambles for Trades (2008 edition) as 

published by the Association of South African 

Quantity Surveyors shall be deemed to be 

incorporated in these bills of quantities  and no 

claims arising from brevity of description of items 

fully described in the said Model Preambles will be 

entertained.

144 Supplementary preambles are incorporated in these 

bills of quantities to satisfy the requirements of this 

project.  Such supplementary preambles shall take 

precedence over the provisions of the Model 

Preambles.

144 The contractor's prices for all items throughout these 

bills of quantities shall take account of and include 

for all of the obligations, requirements and 

specifications given in the Model Preambles and in 

any supplementary preambles.

144 PRICING OF PRELIMINARIES

144 Should the contractor select Option A in terms of 

clause 26.9.4 of the contract data for the purpose of 

adjustment of these preliminaries , the amount 

entered into the amount column in these 

preliminaries is to be divided into one or more of the 

three categories provided namely fixed (F), value 

related (V) and time related (T).

145 SECTION A: PRINCIPAL BUILDING AGREEMENT

145 Interpretation (A1-A7)

145 1 Clause 1.0 -  Definitions and interpretation

Pricing of bills of quantities

The contractor is to allow opposite each item for all 

costs in connection therewith.  All prices to include, 

unless otherwise stated, for all materials, fabrication, 

conveyance and delivery, unloading, storing, 

unpacking, hoisting, labour, setting, fitting and fixing 

in position, cutting and waste (except where to be 

measured in accordance with the standard system of 

measurement), patterns, models and templates, 

plant, temporary works, returning of packaging, 

duties, taxes, imposts, establishment charges, 

overheads, profit and all other obligations arising out 

of the agreement.

Items left unpriced will be deemed to be covered in 

prices against other items throughout these  bills of 

quantities and no claim for any extras arising out of 

the contractor's omission to price any item will be 

entertained.

Prices for all plant, temporary works, services and 

other items shall include for the supply, maintenance, 

operating cost and subsequent removal and making 

good as necessary. The appointment of the Health 

and safety contractor should be appointed by the 

main contractor and allow for the costs with in the 

P&G 

Legal status of contractor.

If the contractor constitutes a joint venture 

consortium or other unincorporated grouping of two 

or more persons then:

1. These persons are deemed to be jointly and 

severally liable to the employer for the performance 

of this agreement.

2. These persons shall notify the employer of their 

leader who has authority to bind the contractor and 

each of these persons.

3. The contractor shall not alter its composition or 

legal status without the prior written consent of the 

employer. Item 1.00 0.00



145 2 Clause 2.0 -  Law, regulations and notices

Health and safety

Without limiting the generality of the provisions of 

clause 2.0, the contractor's attention is drawn to the 

provisions of Construction Regulations issued in 

terms of the Occupational Health and Safety Act, 

1993.  It is specifically stated that the employer  

shall prepare a documented health and safety 

specification for the works  (refer to Annexure B for 

a copy of the relevant specification) and that the 

employer shall ensure that the contractor has made 

provision for the cost of health and safety measures 

during the execution of the works . The contractor 

shall price opposite this item for compliance with the 

act and the regulations and the provisions of the 

aforementioned health and safety specification [2.1]

The contractor shall:

1. Comply with the health and safety specification for 

the works

2. Prepare and agree with the health and safety 

consultant the health and safety plan for the  works

3. Co-operate with the health and safety consultant 

in all respects

4. Manage the compliance of all subcontractors with 

the regulations and with the health and safety plan 

and specification

5. Conform to the conditions contained in the 

employer's safety specification

NHBRC levies

The employer shall allow for and pay any levies 

required by the National Home Builders Registration 

Council (NHBRC).  The contractor warrants that he 

is registered and will maintain registration with the 

NHBRC for the duration of this agreement [2.1]

Item 1.00

146 3 Clause  3 .0 -  Offer and acceptance Item 1.00

146 4 Clause 4.0 - Assignment and cession Item 1.00

146 5 Clause 5.0 -  Contract documents

Value Added Tax

Provision is made in the summary page of these bills 

of quantities  for the inclusion of Value Added Tax 

(VAT)

Contract drawings

Refer to Section C4.1 - Site Information for a list of 

the contract drawings [5.1]

Priced document as specification

The principal agent  shall decide which portion of the  

priced document  may be used as a specification of  

materials and goods  or methods, if any [5.3]

Electronic issue of drawings

All drawings for this project will be issued 

electronically and the contractor shall be deemed to 

have received such drawings on the date that such 

drawings have been dispatched electronically [5.5]

Item 1.00

146 6 Clause 6.0 -  Employer's agents

Delegated authority

The authority of the principal agent to perform duties 

for specific aspects of the works is delegated to the 

agents as follows [6.2]. Item 1.00

146 1.  Architect

The architect is responsible for the architectural 

design, functional design and quality inspection.  

Without derogating from the generality thereof the 

architect will perform the following specific functions 

and duties:

1.1 Give opinion on aspects of the works which are 

not in accordance with the agreement

1.2 Supply the specified number of drawings

1.3 Issue instructions if bills of quantities is to be 

used as a specification

1.4 Be responsible for primary co-ordination of 

design  elements

1.5 Receive through the contractor and accept  

design documentation undertaken by subcontractors

1.6 Issue instructions to the contractor regarding:

147 1.6.1 Alteration to design, quality or quantity of the 

works provided that such instructions shall not 

substantially change the scope of the works

1.6.2 Removal of any materials and goods from the 

site and the substitution of any materials and goods 

therefor

1.6.3 Removal or re-execution of any work

1.6.4 Opening up of work for inspection

1.6.5 Testing of work and materials and goods

1.6.6 Protection of the works

1.6.7 Making good physical loss and repairing 

damage to the works

1.6.8 Lists for practical completion and final 

completion

1.6.9 Compliance with Acts of Parliament, 

regulations and  bylaws

1.7 Witness the handing over to the contractor of 

pegs, beacons and datum levels

1.8 Define levels and provide the contractor with the  

necessary information to set out the works

1.9 Acceptance of design by subcontractors

1.10 Inspect the works from time to time and give the 

contractor interpretation and guidance on the 

standard and state of completion required for 

practical completion

1.11 Inspect the works for practical completion

1.12 Issue the list for practical completion and re-

inspect upon request of the contractor

1.13 Issue the  certificate of practical completion

1.14 Inspect the works at the end of the defects 

liability  period

1.15 Issue the list for final completion and re-inspect 

upon request of the  contractor



1.16 Issue the certificate of final completion

147 2. Quantity surveyor

The quantity surveyor is responsible for all 

measurements, valuations, financial assessments 

and all other quantity surveying and cost control 

functions.  Without derogating from the generality 

thereof, the quantity surveyor will perform the 

following specific functions and duties:

2.1 Consult with the contractor in correction of rates 

or errors and discrepancies

2.2 Complete the contract data

2.3 Supply the specified number of unpriced bills of 

quantities

2.4 Identify in the contract data any changes to the 

standard JBCC documentation and determine any 

loss and expense to the contractor caused by non-

disclosure thereof

2.5 Deal with amounts paid by the contractor to 

authorities having jurisdiction over the  works

2.6 Measure and value the making good of physical 

loss or damage

2.7 Issue instructions to the contractor regarding:

148 2.7.1 Rectification of discrepancies and errors in 

description or omissions in contract documents

2.7.2 Furnishing proof of payment to subcontractors

2.7.3 Budgetary allowances and work executed by 

the contractor

2.7.4 Contingency and other monetary provisions 

included in the contract sum

2.8 Prepare nominated and/or selected subcontract 

tender documents

2.9 Receive proof from the contractor that the 

contractor's payment obligations have been met in 

respect of subcontractors

2.10 Act on employer's instructions to pay 

subcontractors directly

2.11 Adjustment of the contract value in respect of a 

revision to the date of practical completion

2.12 Calculate penalties for non-completion upon 

receipt of the relevant information from the  principal 

agent

2.13 Valuation of payment claims for payment 

certificates

2.14 Calculate default and compensatory interest (if 

any) due to the parties

2.15 With each valuation for payment, issue:

2.15.1 A statement to the contractor and each 

subcontractor showing the amount certified for the 

relevant subcontractor.

2.15.2 A statement to the  employer and contractor 

showing the total amount certified.

2.15.3 A recovery statement

2.16 Determine the value of adjustments to the 

contract value

2.17 Receive from the contractor details of expense 

and loss claims and assess such claims.

2.18 Prepare the final account and submit to the 

contractor

149 3. Civil and structural engineer

The civil and structural engineer is responsible for all 

aspects of civil and structural engineering design and 

quality inspection.  Without derogating from the 

generality thereof, the civil and structural engineer 

will perform the following specific functions and 

duties in respect of the civil and structural 

engineering aspects of the works :

3.1 Give opinion on aspects of the works which are 

not in accordance with the agreement

3.2 Supply the specified number of drawings

3.3 Issue instructions if bills of quantities is to be 

used as a specification

3.4 Receive and accept design documentation  

undertaken by subcontractors

3.5 Issue instructions to the contractor regarding:

149 3.5.1 Alteration to design, quality or quantity of the 

works provided that such   instructions shall not 

substantially change the scope of the works

3.5.2 Removal of any materials and goods from the 

site and the substitution of any materials and goods 

therefor

3.5.3 Removal or re-execution of any work

3.5.4 Opening up of work for inspection

3.5.5 Testing of work and materials and goods

3.5.6 Protection of the works

3.5.7 Making good physical loss and repairing 

damage to the  works

3.5.8 Compliance with Acts of Parliament, 

regulations and bylaws

3.6 Define levels and provide the contractor with the  

necessary information to set out the works.

3.7 Acceptance of design by subcontractors

3.8 Inspect the works from time to time and give the 

contractor interpretation and guidance on the 

standard and state of completion required for 

practical completion

3.9 Inspect the works for practical completion

3.10 Issue the list for practical completion and re-

inspect upon request of the contractor

3.11 Inspect the works at the end of the defects 

liability period

3.12 Issue the list for final completion and re-inspect 

upon request of the contractor

149 4. NOT APPLICABLE

The mechanical engineer is responsible for all the 

aspects of mechanical engineering design and 

quality inspection and, where appointed by the 

employer for quantity surveying services in respect 

of the mechanical installations, for all measurements, 

valuations, financial assessments and all other 

quantity surveying and cost control functions.  

Without derogating from the generality thereof the 

mechanical engineer will perform the following 

specific functions and duties in respect of the 

mechanical engineering aspects of the  works :



4.1 Give opinion on aspects of the works which are 

not  in accordance with the agreement

4.2 Supply the specified number of drawings

4.3 Issue instructions if  bills of quantities  is to be 

used as a specification

4.4 Receive and accept design documentation 

undertaken by subcontractors

4.5 Issue instructions to the contractor regarding:

150 4.5.1 Alteration to design, quality or quantity of the 

works provided that such instructions shall not 

substantially change the scope of the  works

4.5.2 Removal of any materials and goods from the 

site and the substitution of any materials and goods 

therefor

4.5.3 Removal or re-execution of any work

4.5.4 Opening up of work for inspection

4.5.5 Testing of work and materials and goods

4.5.6 Protection of the works

4.5.7 Making good physical loss and repairing 

damage to the works

4.5.8 Compliance with Acts of Parliament, 

regulations and bylaws

4.6 Provide the contractor with the necessary 

information to set out the works

4.7 Acceptance of design by subcontractors

4.8 Inspect the works from time to time and give the 

contractor interpretation and guidance on the  

standard and state of completion required for 

practical completion

4.9 Inspect the works for practical completion

4.10 Issue the list for practical completion and re-

inspect upon request of the contractor

4.11 Inspect the works at the end of the defects 

liability period

4.12 Issue the list for final completion and re-inspect 

upon request of the contractor

150 5. Electrical engineer

The electrical engineer is responsible for all aspects 

of electrical engineering design and quality 

inspection and, where appointed by the employer for 

quantity surveying services in respect of the 

electrical installations, for all measurements, 

valuations, financial assessments and all other 

quantity surveying and cost control functions.  

Without derogating from the generality thereof the 

electrical engineer will perform the following specific 

functions and duties in respect of the electrical 

engineering aspects of the works :

5.1 Give opinion of aspects of the works which are 

not in accordance with the agreement

5.2 Supply the specified number of drawings

5.3 Issue instructions if bills of quantities is to be 

used as a specification

5.4 Receive and accept design documentation 

undertaken by subcontractors

5.5 Issue instructions to the contractor regarding:

151 5.5.1 Alteration to design, quality or quantity of the 

works provided that such instructions shall not 

substantially change the scope of the  works

5.5.2 Removal of any materials and goods from the 

site and the substitution of any materials and goods 

therefor

5.5.3 Removal or re-execution of any work

5.5.4 Opening up of work for inspection

5.5.5 Testing of work and materials and goods

5.5.6 Protection of the works

5.5.7 Making good physical loss and repairing 

damage to the works

5.5.8 Compliance with Acts of Parliament, 

regulations and bylaws

5.6 Provide the contractor with the necessary 

information to set out the works

5.7 Acceptance of design by subcontractors

5.8 Inspect the works from time to time and give the 

contractor interpretation and guidance on the 

standard and state of completion required for 

practical completion

5.9 Inspect the works for practical completion

5.10 Issue the list for practical completion and re-

inspect upon request of the contractor

5.11 Inspect the works at the end of the defects 

liability period

5.12 Issue the list for final completion and re-inspect 

upon request of the contractor

151 5.13 Quantity surveying functions and duties:

5.13.1 Consult with the contractor and/or 

subcontractors in correction of rates or errors and 

discrepancies

5.13.2 Supply the specified number of unpriced bills 

of quantities

5.13.3 Deal with amounts paid by the contractor 

and/or subcontractors to authorities having 

jurisdiction over the works

5.13.4 Measure and value the making good of 

physical loss or damage

5.13.5 Issue instructions to the contractor regarding:

1   Rectification of discrepancies and errors in 

description or omissions in contract documents

2   Furnishing proof of payment to subcontractors

3   Budgetary allowances and work executed by the 

contractor and/or subcontractors

4   Contingency and other monetary provisions 

included in the contract sum

5.13.6 Prepare nominated and/or selected 

subcontract tender documents

5.13.7 Valuation of payment claims for payment 

certificates

5.13.8 Determine the value of adjustments to the 

contract value

5.13.9 Receive from the contractor and/or 

subcontractors details of expense and loss claims 

and assess such claims

5.13.10 Prepare the final account and submit to the 

contractor and/or subcontractors as the case may 

be



152 6. Wet services engineer

The wet services engineer is responsible for all the 

aspects of wet services engineering design and 

quality inspection.  Without derogating from the 

generality thereof the wet services engineer will 

perform the following specific functions and duties in 

respect of the wet services aspects of the works :

6.1 Give opinion on aspects of the works which are 

not in accordance with the agreement

6.2 Supply the specified number of drawings

6.3 Issue instructions if bills of quantities is to be 

used as specification

6.4 Receive and accept design documentation 

undertaken by subcontractors

6.5 Issue instructions to the contractor regarding:

152 6.5.1 Alteration to design, quality or quantity of the 

works provided that such instructions shall not 

substantially change the scope of the works

6.5.2 Removal of any materials and goods from the 

site and the substitution of any materials and goods 

therefor

6.5.3 Removal or re-execution of any work

6.5.4 Opening up of work for inspection

6.5.5 Testing of work and materials and goods

6.5.6 Protection of the works

6.5.7 Making good physical loss and repairing 

damage to the works

6.5.8 Compliance with Acts of Parliament, 

regulations and bylaws

6.6 Provide the contractor with the necessary 

information to set out the works

6.7 Acceptance of design by subcontractors

6.8 Inspect the works from time to time and give the 

contractor interpretation and guidance on the 

standard and state of completion required for 

practical completion

6.9 Inspect the works for practical completion

6.10 Issue the list for practical completion and re-

inspect upon request of the contractor

6.11 Inspect the works at the end of the defects 

liability period

6.12 Issue the list for final completion and re-inspect 

upon request of the contractor

153 7. Fire consultant

The fire consultant is responsible for all the aspects 

of rational fire design and quality inspection.  Without 

derogating from the generality thereof the fire 

consultant will perform the following specific 

functions and duties in respect of the rational fire 

design aspects of the works:

7.1 Give opinion on aspects of the works which are 

not in accordance with the agreement

7.2 Supply the specified number of drawings

7.3 Issue instructions if bills of quantities is to be 

used as specification

7.4 Receive and accept design documentation 

undertaken by subcontractors

7.5 Issue instructions to the contractor regarding:

153 7.5.1 Alteration to design, quality or quantity of the 

works provided that such instructions shall not 

substantially change the scope of the works

7.5.2 Removal of any materials and goods from the 

site and the substitution of any materials and goods 

therefor

7.5.3 Removal or re-execution of any work

7.5.4 Opening up of work for inspection

7.5.5 Testing of work and materials and goods

7.5.6 Protection of the works

7.5.7 Making good physical loss and repairing 

damage to the works

7.5.8 Compliance with Acts of Parliament, 

regulations and bylaws

7.6 Provide the contractor with the necessary 

information to set out the works

7.7 Acceptance of design by  subcontractors

7.8 Inspect the works from time to time and give the 

contractor interpretation and guidance on the 

standard and state of completion required for 

practical completion

7.9 Inspect the works for practical completion

7.10 Issue the list for practical completion and re-

inspect upon request of the contractor

7.11 Inspect the works at the end of the defects 

liability period

7.12 Issue the list for final completion and re-inspect 

upon request of the contractor

154 8. Health and safety consultant

The health and safety consultant is responsible for 

all aspects of health and safety.  Without derogating 

from the generality thereof, the health and safety 

consultant will perform the following specific 

functions and duties in respect of the health and 

safety aspects of the works :

8.1 Act as the client's (employer's) agent in terms of  

Construction Regulations issued in terms of the 

Occupational Health and Safety Act, 1993

8.2 Prepare and update the health and safety 

specification for the works

8.3 Agree with the contractor the health and safety 

plan for the works

8.4 Carry out regular audits to ensure adherence to 

the safety plan and compliance with the Act and 

Regulations

154 7 Clause 7.0 - Design responsibility Item 1.00

154 Insurance and security (A8-A11)

154 8 Clause 8.0 - Works risk Item 1.00

154 9 Clause 9.0 - Indemnities Item 1.00

154 10 Clause 10.0 - Insurances Item 1.00

154 11 Clause 11.0 -  Security Item 1.00



154 Execution (A12 - A17)

154 12 Clause 12.0 -  Duties of the parties

Clause 12.1.3 - Relevant Natural Features

Clause 12.1.3 - Known Services

Clause 12.2.15 - Enclosure of the works

Enclosure of the works

The contractor shall erect, maintain and remove at 

completion hoardings with gantries, fans, safety 

screens, barriers, access gates, covered gangways 

and the like as necessary for the enclosure of the 

works and elements thereof, all for the protection of 

the public and others [12.2.15].  A temporary 

diamond mesh security fence around the perimeter 

of the site have been measured in the bills of 

quantities

Clause 12.2.18 - Office accommodation

Office accommodation

The contractor shall erect, maintain and remove at 

completion air-conditioned office accommodation 

with suitable tables and chairs for meetings to be 

held on the  site.  Such offices shall be kept clean 

and fit for use at all times [12.2.18]

Clause  12.2.18  - Notice boards

Notice board

The contractor shall erect in a position approved by 

the principal agent, maintain and remove at 

completion a notice board as recommended by the 

South African Institute of Architects listing the names 

and logos of the employer, the contractor and the 

professional consultants. No subcontractor or 

supplier notice boards may be erected [12.2.18]

Geotechnical investigation report

Refer to Annexure A for the results of a geotechnical 

investigation report Item 1.00

155 13 Clause 13.0 - Setting out

Encroachments

The contractor shall notify the principal agent if any 

encroachment of adjoining foundations, buildings, 

structures, pavements, boundaries, services, etc. 

exist in order that the necessary arrangements may 

be made for the rectification of any such 

encroachments [13.2.1] Item 1.00

155 14 Clause 14.0 - Nominated subcontractors Item 1.00

155 15 Clause 15.0 - Selected subcontractors Item 1.00

155 16 Clause 16.0 -  Direct contractors

Attendance on direct contractors

In respect of  direct contractors the contractor shall:

1. Designate an area for the direct contractor to 

establish a temporary office and workshop and 

storage of equipment and materials

2. Allow the use of personnel welfare facilities, 

where provided

3. Provide water, lighting and single phase electric 

power to a position within 50m of the place where 

the direct contract work is to be carried out, other 

than fuel or power for commissioning of any 

installation

4. Permit the direct contractor to use erected 

scaffolding, hoisting facilities, etc. provided by the 

contractor, in common with others having the like 

right while it remains erected on the site  [16.1] Item 1.00

155 17 Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a 

site instruction book which is to be supplied and 

maintained on site by the contractor Item 1.00

156 Completion (A18 - A24)

156 18 Clause 18.0 - Interim completion Item 1.00

156 19 Clause 19.0 -  Practical completion Item 1.00

156 20 Clause 20.0 - Sectional completion Item 1.00

156 21 Clause 21.0 -  Defects liability period and final 

completion Item 1.00

156 22 Clause 22.0 -  Latent defects liability period Item 1.00

156 23 Clause 23.0 - Revision of date for practical 

completion

Substitution of materials and goods

The removal or substitution of any materials and 

goods which do not conform to the specification or 

the contract drawings shall not constitute grounds for 

the extension of the construction period nor for the 

adjustment of the contract value [17.1.8, 23.1 & 2]

Item 1.00

156 24 Clause 24.0 - Penalty for late or non-completion Item 1.00

156 Payment (A25 - A27)

156 25 Clause 25.0 - Payment

Materials and goods stored off site

The inclusion of materials and goods stored off  site  

in the amount authorised for payment shall not be 

allowed [25.3.2]

Fluctuations in costs

All fluctuations in costs, with the exception of 

fluctuations in the rate of Value Added Tax, shall be 

for the account of the contractor [25.3.4]

Prices submitted

Where prices are submitted by the contractor or 

subcontractor during the progress of the works in 

respect of contract instructions or in regard to a 

claim under the terms of the agreement and 

notwithstanding the fact that such prices may be 

used in an interim payment certificate, there is to be 

no presumption of acceptance. Should the principal 

agent wish to accept any such prices prior to the 

issue of the certificate of final completion, it shall be 

in writing.



Clause 25.7 is altered and replaced with the 

following:

The employer shall pay the contractor the amount 

certified in an issued payment certificate within thirty 

(30) calendar days of the date for issue of the 

payment certificate [CD] including default and/or 

compensatory interest Item 1.00

157 26 Clause 26.0 - Adjustment of the contract value and 

final account

Cost of claims



All costs incurred by the contractor in the preparation 

of claims shall be borne by the contractor.

The contractor shall review, assess and adjudicate 

any claims received by him from any subcontractor 

and thereafter submit same to the principal agent 

with a recommendation to assist the principal agent 

in adjudicating the claim [26.6] Item 1.00

157 27 Clause 27.0 - Recovery of expense and/or loss Item 1.00

157 Suspension and termination (A28 - A29)

157 28 Clause 29.0 - Termination Item 1.00

157 29 Clause 28.0 - Suspension by the contractor Item 1.00

157 Dispute resolution (A30)

157 30 Agreement

The required information of the parties and the 

amount of the contract sum shall be inserted in the 

agreement for signature of the agreement by the 

parties Item 1.00

157 31 Clause 30.0 - Dispute resolution Item 1.00

157 32 Contract data

Before submission of his tender the contractor is to 

complete the tenderer's selection in the contract 

data. Item 1.00

157 SECTION B: PRELIMINARIES

157 Interpretation (B1)

157 33 Clause 1.1 - Definitions Item 1.00

157 34 Clause 1.2 - Interpretation Item 1.00

158 Documents (B2)

158 35 Clause 2.1 - Checking of documents Item 1.00

158 36 Clause 2.2 - Provisional bills of quantities Item 1.00

158 37 Clause 2.3 - Availability of construction information

Budgetary allowances and provisional sums

The budgetary allowances and/or provisional sums 

allocated for subsequent trades included in this 

agreement will be separately procured, based on 

multiple procurement of subcontractors during the 

construction period Item 1.00

158 Previous work and adjoining properties (B3)

158 38 Clause 3.1 - Previous work - dimensional accuracy Item 1.00

158 39 Clause 3.2 - Previous work -  defects Item 1.00

158 40 Clause 3.3 - Inspection of adjoining properties Item 1.00

158 Samples, shop drawings and manufacturer's 

instructions (B4)

158 41 Clause 4.1 - Samples of materials Item 1.00

158 42 Clause 4.2 - Workmanship samples Item 1.00

158 43 Clause 4.3 - Shop drawings Item 1.00

158 44 Clause 4.4 - Compliance with manufacturer's 

instructions Item 1.00

158 Deposits and fees (B5)

158 45 Clause 5.1 - Deposits and fees Item 1.00

158 Temporary services (B6)

158 46 Clause 6.1 - Water Item 1.00

158 47 Clause 6.2 - Electricity Item 1.00

158 48 Clause 6.3 - Ablution and welfare facilities Item 1.00

158 49 Clause 6.4 - Communication facilities Item 1.00

159 Prime cost amounts (B7)

159 50 Clause 7.1 - Responsibility for prime cost amounts Item 1.00

159 Attendance on subcontractors (B8)

159 51 Clause 8.1 - General attendance Item 1.00

159 52 Clause 8.2 - Special Attendance Item 1.00

159 General (B9)

159 53 Clause 9.1 - Protection of the works Item 1.00

159 Clause 9.2 - Protection/isolation of 

existing/sectionally occupied works

159 54 Clause 9.3 - Security of the works Item 1.00

159 55 Clause 9.4 -  Notice before covering work Item 1.00

159 56 Clause 9.5 - Disturbance Item 1.00



159 57 Clause 9.6 - Environmental disturbance

Controlling all forms of pollution

The contractor shall be responsible for and take all 

precautions in controlling by whatever means 

necessary all forms of pollution during the 

construction period due inter alia to noise, artificial 

light, wind-blown sand, dust, deposits of mud, etc.

The contractor is to ensure that all roads which 

border the site and are used by the contractor during 

the execution of the works are kept clean and free of 

any dirt or debris caused by the execution of the 

works

Environmental management plan

The employer has prepared an environmental 

management plan (EMP) (Refer to Annexure B for a 

copy of the relevant plan). The contractor shall price 

opposite this item for compliance with all the 

requirements of such EMP Item 1.00

159 58 Clause 9.7 -  Works cleaning and clearing Item 1.00

159 59 Clause 9.8 - Vermin Item 1.00

159 60 Clause 9.9 - Overhand work Item 1.00

159 Schedule (B10)

159 61 Information for completion of schedule

Information necessary for elections and completion 

of those clauses contained in the schedule which are 

necessary for tender purposes is given hereunder. 

Where no information is given it shall mean that no 

specific requirements are expected or that the 

clause is not relevant to this specific contract.

10.1 - Provisional bills of quantities [2.2]

The quantities are provisional: Yes

10.2 - Availability of construction information [2.3]

Construction documentation is complete: Yes

10.3 - Previous work - dimensional accuracy [3.1]

10.4 - Previous work -  defects [3.2]

10.5 -  Inspection of adjoining properties [3.3]

10.6 -  Water [6.1]

Option A (by contractor): No

Option B (by employer - free of charge): No

Option C (by employer metered): Yes

10.7 -  Electricity [6.2]

Option A (by contractor): No

Option B (by employer - free of charge): No

Option C (by employer metered): Yes

10.8 -  Ablution and welfare facilities [6.3]

Option A (by contractor ): Yes

Option B (by employer ): No

10.9 -  Communication facilities [6.4]

10.10 -  Protection of the works [9.1]

10.11 -  Protection/isolation of existing/sectionally 

occupied works [9.2]

Protection/isolation is required: No

10.12 - Disturbance [9.5]

All work is to be carried out in such a manner as to 

cause no unacceptable or unreasonable dust, noise, 

vibrations, nuisance, inconvenience, annoyance and 

the like to the public, others, other properties and 

traffic in so far as they exceed the permissible 

limitations set by government legislation or the local 

authority.   Any delays, stoppages and the like 

arising from or in order to comply with the above will 

not constitute grounds for an adjustment to the 

construction period or contract value whatsoever.

10.13 - Environmental disturbance [9.6] Item 1.00

160 SECTION C: SPECIFIC PRELIMINARIES

160 62 Warranties for materials and workmanship

Where warranties for materials and/or workmanship 

are called for, the contractor shall obtain a written 

warranty, addressed to the employer, from the entity 

supplying the materials and/or doing the work and 

shall deliver same to the principal agent on the final 

completion of the contract.

The warranty shall state that workmanship, materials 

and installation are warranted for a specific period 

from the date of final completion and that any defects 

that may arise during the specified period shall be 

made good at the expense of the entity supplying the 

materials and/or doing the work, upon written notice 

to do so.

The warranty will not be enforced if the work is 

damaged by defects in the execution of the works, in 

which case the responsibility for replacement shall 

rest entirely with the contractor. Item 1.00

161 63 Overtime

Should overtime be required to be worked for any 

reason whatsoever, the costs of such overtime is to 

be borne by the contractor unless the principal agent 

has specifically authorised, in writing, prior to 

execution thereof, that costs for such overtime are 

to be borne by the employer. Item 1.00

161 64 Overloading

The contractor shall take all necessary steps to 

ensure that no damage occurs due to overloading of 

any portion of the works or temporary works e.g. 

scaffolding, etc.  The contractor shall submit details 

of his proposed loading, storage, plant erection, etc., 

to the principal agent for approval prior to proceeding 

with such loading, storing or erecting and shall 

comply with and pay for the principal agent's 

requirements in connection with the provision of 

temporary support work, etc.  Any damage caused to 

the works overloading shall be made good by the 

contractor at his sole expense. Item 1.00



161 65 Propping of floors below

The contractor is advised that propping of floors 

below may be required if he wishes to use any areas 

of completed suspended reinforced concrete slabs 

for vehicle access, storage of materials and goods  

and location of plant, scaffolding, etc.  The location 

of these areas and any necessary propping shall be 

approved by the principal agent and the cost thereof 

shall be borne by the contractor.

Item 1.00

161 66 Testing of flat roof waterproofing for water tightness

Flat roof waterproof areas shall be prepared with 

small sand dykes around them of a size and 

enclosing an area approved by the  principal agent , 

flooded with water and kept 'ponded' for at least forty 

(40) hours as a test to ensure the water tightness of 

the waterproofing and before any further 

construction work is carried out above the 

waterproofing. Item 1.00

162 67 Green star building certification Item 1.00

162 68 Broad based black economic empowerment 

(BBBEE)

Tenders submitted will be evaluated taking into 

account their empowerment rating.

The employer will be monitoring the black economic 

empowerment status of the contractor throughout the 

execution of the works.

The contractor is to submit to the principal agent on 

an annual basis a schedule of spend, split into 

vendors engaged as subcontractors and suppliers 

indicating their BBBEE rating including proof of the 

said rating. Item 1.00

162 69 Advertising rights

The employer may elect to contract with advertising 

agencies for the erection of advertising hoardings, 

banners, wraps or the like for the duration of the 

contract.  The contractor shall not prevent such an 

arrangement and will assist in the facilitation of 

same. Position and type of advertising structure to 

be agreed with the principal agent so as not to hinder 

the contractor in the meeting of his obligations under 

this agreement. Item 1.00

162 70 Confidentiality

The contractor undertakes to maintain in confidence 

any and all information regarding this project and 

shall obtain appropriate similar undertakings from all 

subcontractors and suppliers. Such information shall 

not be used in any way except in connection with the 

execution of the works.

No information regarding this project shall be 

published or disclosed without the prior written 

consent of the employer. Item 1.00

162 71 Media releases

All rights of publication of articles in the media, 

together with any advertising relating thereto or in 

any way connected with this project, shall vest with 

the  employer.

The contractor together with his subcontractors shall 

not, without the prior written consent of the  

employer , cause any statement or advertisement to 

be printed, screened or aired by the media. Item 1.00

162 72 Community Liaison Officer

The contractor is to allow for the appointment of a 

Community Liaison Officer (CLO) to act as facilitator 

between the local community and the contractor for 

the full duration of the contract (A rate of R3,500.00 

per month is to be allowed) Item 1.00

162 73 LOCAL SMME's

The contractor is to allow for all associated 

Preliminary and General costs for the appointment of 

Local SMME's as per JOSHCO requirements set out 

in Part T1.1 Bid Notice and invitation to bid and Part 

C2.1 Pricing Instructions Clause 10 Item 1.00
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SUMMARY OF CATEGORIES

Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R...............................……..

Bill Total


