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1. EXISTING LAUNDRY BUILDING 

1.1 GENERAL 

Existing Laundry building to be subdivide with a new internal wall to 
accommodate a new Kitchen area as indicated on the Architects and 
Structural Engineers drawings. 
 
Existing ceiling to be adjusted to accommodate the new internal wall and 
made good to match existing. 
 
Existing building to be refurbished internally and externally. 
 
Existing worktops and stub walls to be removed from the new kitchen area and 
existing structure made good to accommodate new finishes. 
 
Remedial work to concrete surfacebed and walls as per Structural Engineers 
drawings and specifications. 

 
Existing drying yard area to be retained. Area to be weeded and properly 
cleaned. Existing washing lines to be repaired and made good. 
 
Existing roof to sealed at the ridge and hips and deep cleaned with a high-
pressure washing system. 

 
New sanitary fittings, water supply and drainage to be provided to 
accommodate the new fittings and fixtures to the kitchen and laundry areas. 

 
 Existing canvas canopies to be removed and external walls made good. 

 
Existing trees in the vicinity to be properly protected from any damage during 
construction. 

 
Landscaping adjacent to the new structure to be re-established prior to 
completion of the project. 

 
Structural – refer Structural Engineers drawings and specification. 

 
Electrical – refer Electrical Engineers drawings and specification. 

 
Stormwater – refer Civil Engineers drawings and specification 

 
Potable Water – refer Civil Engineers drawings and specification. 

 
Soil and Waste Water – refer Civil Engineers drawings and specification. 

 
Finishing schedule to be read in conjunction with Annexure A.  
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1.2 NEW KITCHEN AREA 

1.2.1 Floor: 

Existing concrete surfacebed to be prepared to accommodate new tiled floor 
finish. 

 
Structural damage to the existing concrete surfacebed to be repaired in 
accordance with the Structural Engineers drawings and specifications. 

 
Properly prepare, clean and install new Pro Grip or similar approved self  
levelling cementitious floor screed to same to accommodate new floor tiles. 

 
Install new 600 mm x 600 mm x 7 mm thick through body porcelain floor tiles 
fixed with Pro Grip or similar approved porcelain floor tile adhesive on min. 35 
mm cement screed.  

 
Floor tile specification and colour to be confirmed by Architects. 

 
Floor tiles to be installed with joints continuous in both directions, all joints to 
be  properly aligned and pointed. 

 
Joints to be finished with Pro Grip or similar approved floor tile joint grouting. 

 
Colour – to Architect’s approval. 

 
All joints between the floor tiles and walls to be cleared, cleaned, prepared and 
finished with polysulphide joint sealant – colour Grey. 

1.2.2 Skirting: 

Remove existing granolithic coved skirting, prepare cement plaster and make 
good to accommodate new skirtings. 

 
and install new 600 mm x 150 mm high (cut)  x 7 mm thick through body 
porcelain floor tiles fixed with Pro Grip or similar approved porcelain wall tile 
adhesive to 15mm cement plaster at base of wall. 

 
Floor tile specification and colour to be confirmed by Architects. 

 
Skirting tiles to align with floor tile  joints, all joints to be  properly aligned and 
pointed. 

 
Joints to be finished with Pro Grip or similar approved floor tile joint grouting. 

 
Colour – to Architect’s approval. 
 
 
 



Finishing Schedule 

 
FINISHING SCHEDULE 

34398-01-611-01-01 

Rev. B 

Page 4 of 9 

17 
September 

2021 

 

 

 

1.2.3 Walls: 

New Brick walls to be prepared and finished with 15 mm cement plaster with 
wood trowel finish to accommodate new wall tiles to door head height. 

 
Existing cement plaster to be chipped and paint removed to accommodate 
new wall tiles to door head height. 

 
Existing structural cracks to walls to be repaired in accordance with the 
Structural Engineers specifications. 

 
Exiting door and window frames to be protected from any damage. 

 
Install new 300 mm x 300 mm x 5 mm thick glazed ceramic wall tiles to same. 
Provided from top of new skirting tiles to door head height.  

 
Tile specification and colour to be confirmed by Architects. 

 
Tiles to be fixed to existing and new cement plaster with Pro Grip or similar 
approved wall tile adhesive. Tile joints to be continuous in both directions and 
properly pointed at all corners.  

 
Standard natural anodized aluminium corner trim to be installed at corners of 
walls, doors and windows. 

 
Joints to be finished with Pro Grip or similar approved wall tile water proof tile 
grout. 

 
Colour – to be confirmed by Architects. 

 
White silicone sealant to be provided between sanitary fittings and wall tiles. 
Existing and new cement plaster from top of wall tiles to underside of existing 
ceiling to be prepare, clean and finished with one coat Plascon or equally 
approved plaster primer, one coat Plascon or equally approved contractors 
acrylic polvin paint and two coats Plascon or equally approved super acrylic 
polvin paint. Matt finish. 

 
Colour – Architects to confirm. 

1.2.4 Cornice: 

Install new gypsum coved cornice to new wall and make good existing coved 
cornice. 

 
New and existing cornices - prepare, clean and finished with one coat Plascon 
or equally approved Plascon or equally approved contractors acrylic polvin 
filler coat paint and two coats Plascon or equally approved super acrylic polvin 
paint. Matt finish. 
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Colour – standard White. 

1.2.5 Ceiling: 

Make good existing ceiling were new wall installed.  
 

Existing and new to be prepared, clean and finished with one coat Plascon or 
equally approved Plascon or equally approved contractors acrylic polvin filler 
coat paint and two coats Plascon or equally approved super acrylic polvin 
paint. Matt finish. 

 
Colour – standard White. 

1.2.6 Appliances: 

Kitchen appliances to be confirmed by Client. 

1.2.7 Joinery: 

New kitchen floor and wall units by specialist kitchen cupboard contractor. 
 

Counter tops – Granite with post formed edge. 
 

Provide silicone sealant between wall tiles and sanitary fittings. 

1.2.8 Louvre Drapes: 

Existing louvre drapes to be carefully removed, services and reinstalled. 

1.2.9 General: 

Fire signage to be provided in accordance with SANS 10400 Part T. 
 

1.3 NEW LAUNDRY AREA 

1.3.1 Floor: 

Existing concrete surfacebed to be prepared to accommodate new tiled floor 
finish. 
 
Structural damage to the existing concrete surfacebed to be repaired in 
accordance with the Structural Engineers drawings and specifications. 

 
Properly prepare, clean and install new Pro Grip or similar approved self  
levelling cementitious floor screed to same to accommodate new floor tiles. 

 
Install new 600 mm x 600 mm x 7 mm thick through body porcelain floor tiles 
fixed with Pro Grip or similar approved porcelain floor tile adhesive on min. 35  
mm cement screed.  

 
Floor tile specification and colour to be confirmed by Architects. 
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Floor tiles to be installed with joints continuous in both directions, all joints to 
be  properly aligned and pointed. 

 
Joints to be finished with Pro Grip or similar approved floor tile joint grouting. 

 
Colour – to Architect’s approval. 

 
All joints between the floor tiles and walls to be cleared, cleaned, prepared and 
finished with polysulphide joint sealant – colour Grey. 

1.3.2 Skirting: 

Remove existing granolithic coved skirting, prepare cement plaster and make 
good to accommodate new skirtings. 

 
and install new 600 mm x 150 mm high (cut)  x 7 mm thick through body 
porcelain floor tiles fixed with Pro Grip or similar approved porcelain wall tile 
adhesive to 15mm cement plaster at base of wall. 

 
Floor tile specification and colour to be confirmed by Architects. 

 
Skirting tiles to align with floor tile  joints, all joints to be  properly aligned and 
pointed. 

 
Joints to be finished with Pro Grip or similar approved floor tile joint grouting. 

 
Colour – to Architect’s approval. 

1.3.3 Walls: 

New Brick walls to be prepared and finished with 15 mm cement plaster with 
wood trowel finish to accommodate new wall tiles to door head height. 

 
Existing cement plaster to be chipped and paint removed to accommodate 
new wall tiles to door head height. 

 
Existing structural cracks to walls to be repaired in accordance with the 
Structural Engineers specifications. 

 
Exiting door and window frames to be protected from any damage. 

 
Install new 300 mm x 300 mm x 5 mm thick glazed ceramic wall tiles to same. 
Provided from top of new skirting tiles to door head height.  

 
Tile specification and colour to be confirmed by Architects. 

 
Tiles to be fixed to existing and new cement plaster with Pro Grip or similar 
approved wall tile adhesive. Tile joints to be continuous in both directions and 
properly pointed at all corners.  
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Standard natural anodized aluminium corner trim to be installed at corners of 
walls, doors and windows. 

 
Joints to be finished with Pro Grip or similar approved wall tile water proof tile 
grout. 

 
Colour – to be confirmed by Architects. 

 
White silicone sealant to be provided between sanitary fittings and wall tiles. 

 
Existing and new cement plaster from top of wall tiles to underside of existing 
ceiling to be prepare, clean and finished with one coat Plascon or equally 
approved plaster primer, one coat Plascon or equally approved contractors 
acrylic polvin paint and two coats Plascon or equally approved super acrylic 
polvin paint. Matt finish. 

 
Colour – Architects to confirm. 

1.3.4 Cornice: 

Install new gypsum coved cornice to new wall and make good existing coved 
cornice. 

 
New and existing cornices - prepare, clean and finished with one coat Plascon 
or equally approved Plascon or equally approved contractors acrylic polvin 
filler coat paint and two coats Plascon or equally approved super acrylic polvin 
paint. Matt finish. 

 
Colour – standard White. 

1.3.5 Ceiling: 

Make good existing ceiling were new wall installed.  
 

Existing and new to be prepared, clean and finished with one coat Plascon or 
equally approved Plascon or equally approved contractors acrylic polvin filler 
coat paint and two coats Plascon or equally approved super acrylic polvin 
paint. Matt finish. 

 
Colour – standard White. 

1.3.6 Appliances: 

Laundry appliances to be confirmed by Client. 

1.3.7 Counters: 

Existing counters and low-level walls to be retained. Existing counter to be 
adjusted to accommodate the new internal wall and made good to match 
existing. 
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1.3.8 Louvre Drapes: 

Existing louvre drapes to be carefully removed, services and reinstalled. 

1.3.9 General: 

Fire signage to be provided in accordance with SANS 10400 Part T. 
 

1.6 EXTERNAL 

1.6.1 Storm Water Apron: 

Existing concrete stormwater apron and stairs to be protected during 
construction and properly cleaned.  

1.6.2 Face Brick Plinth Walls: 

Existing face brick walls to be properly cleaned with high pressure water 
cleaning system. 

1.6.3  Existing Plastered Walls: 

All cracks and defects to be made good to match existing. 
 
Existing relief (art panels) to be removed and walls smoothed and bagged to 
match existing wall finish. 
 

Existing and new to be prepared, clean and finished with one coat Plascon or 
equally approved exterior quality Plascon or equally approved contractors 
acrylic polvin filler coat paint to new areas and two coats Plascon or equally 
approved super acrylic polvin paint to all areas. 

 
Colour – standard White. 

1.6.4 Doors and Windows: 

Existing doors and windows to be serviced and repainted – refer Architects 
door and window schedule. 

1.6.5 Existing Mild Steel Gates: 

Existing mild steel gates to be prepared and cleaned and finished with one 
coat Plascon or similar approved merit universal undercoat and two Plascon 
exterior quality enamel paint. 
 
Colour – to Architects approval. 

1.6.6 Existing Fascia’s and Eaves: 

Existing fibre cement fascia’s to be prepared and finished with one coat 
Plascon Wall and All or similar approved paint finish. Prepare, clean and 
apply two coats Plascon Wall and All paint. 
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Colour – to Architects approval. 

1.6.7 Roof: 

Existing cement roof tiles to be properly cleaned with high pressure water 
cleaning system. 
 
Existing cement ridge and hip tiles to be re waterproofed by specialist 
contractor prior to repainting of roof. 
 
Existing cement roof, ridge and hip tiles to be prepared and finished with two 
coats Plascon or similar approved True Colour Roof Paint. 
 
Colour – to Architects approval. 

 
Exposed timber truss ends to be properly, prepared and finished with two 
coats Powafix or similar approved creosote protective coating – Black. 

1.6.8 Existing Washing Line: 

Existing mild steel brackets to be prepared and cleaned Existing mild steel gates 
to be prepared and cleaned and finished with one  

 
coat Plascon or similar approved merit universal undercoat and two Plascon 
exterior quality enamel paint. 
 
Colour – to Architects approval. 

1.6.9 Signage: 

New Kitchen and laundry signage to be provided at each entrance. Position 
to be indicated on site by the Architects. 

1.6.10 Landscaping: 

   To be confirmed 

 


