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FINISHING SCHEDULE - WALLS
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FL-13 | 600x600mm CERAMIC FLOOR TILES WL-12 |FULL HEIGHT OF 200x200mm WHITE GLAZED CERAMIC TILES
REMOVE ALL EXISTING TILES, CARPETS AND SKIRTINGS, REPAIR PREPARATION OF WALL.
SCREED IF APPLICABLE, (NEW SCREED REFERS) PREPARE FOR NEW HEAVY DUTY CLEANING OF SURFACE CONTAMINANTS SUCH AS
CERAMIC TILES. OIL, GREASE AND CHALKINESS, USE UNDILUTED WATER RINSE-
ABLE DEGREASER IN CONJUNCTION WITH BRISTLE
NEW CERAMIC FLOOR TILES, 600 X 600MM, FINISH TO LATER BROOMS/BRUSHES WORKING WELL INTO AFFECTED AREAS.
SPECIFICATION BY ARCHITECT, REQUIRED MARKING ON TILE AND/OR ALLOW 20 MINUTES TO REACT, THEN RINSE USING A HIGH
PACKAGING, MANUFACTURED IN ACCORDANCE WITH SANS 1449, LAID PRESSURE WATER JET OR WITH COPIOUS AMOUNTS OF WATER,
WITH TAL TILE ADHESIVE MIXED WITH TAL BONDING LIQUID IN LIEU OF SCRUBBING CLEAN WITH BRISTLE BROOMS/BRUSHES TO OBTAIN A
WATER WITH JOINTS CONTINUOUS IN BOTH DIRECTIONS, GROUTED WATER BREAK-FREE SURFACE. ALLOW TO DRY COMPLETELY.
WITH TAL TILE GROUT, FINISH TO LATER SPECIFICATION BY ARCHITECT,
ALL TO BE DONE IN STRICT ACCORDANCE WITH MANUFACTURERS EXAMINE BACKGROUNDS, REMEDY DEFECTS AND ALLOW TO DRY
SPECIFICATIONS. EXCESS GROUT ON THE SURFACE TO BE CLEANED TO EQUILIBRIUM MOISTURE CONTENT, REMOVE DUST, LOOSE
WITH A DAMP SPONGE AS WORK PROCEEDS. TILES TO HAVE MINIMUM MATTER. IN THE CASE OF SMOOTH AND DENSE CONCRETE: KEY
PEI CLASS 7 RATING AND NON-SLIP RATING OF MIN R12. TILE JOINT SURFACES WITH A PRIMING AGENT AS RECOMMENDED BY THE
WIDTHS TO BE 3MM AND CONSISTENT THROUGHOUT, TILE JOINT DEPTH ADHESIVE MANUFACTURER PRIOR TO APPLICATION OF THE
TO BE AT LEAST EQUAL TO THICKNESS OF TILE OR DEEPER THAN 6MM. ADHESIVE.
REMOVE EXISTING LOOSE AND PEELING PAINT BACK TO A FIRM
FL-13 | 600 x 100mm CERAMIC TILE SKIRTING EDGE BY SCRAPING, SANDING OR OTHER SUITABLE MEANS.

NEW TILE SKIRTING:
REMOVE ALL EXISTING SKIRTINGS, REPAIR SCREED IF APPLICABLE,
(NEW SCREED REFERS) PREPARE FOR NEW CERAMIC TILES.

NEW CERAMIC TILE SKIRTING, 600 X 100MM, FINISH TO LATER
SPECIFICATION BY ARCHITECT, REQUIRED MARKING ON TILE AND/OR
PACKAGING, MANUFACTURED IN ACCORDANCE WITH SANS 1449, LAID
WITH TAL TILE ADHESIVE MIXED WITH TAL BONDING LIQUID IN LIEU OF
WATER WITH JOINTS CONTINUOUS IN BOTH DIRECTIONS, GROUTED
WITH TAL TILE GROUT, FINISH TO LATER SPECIFICATION BY
ARCHITECT, ALL TO BE DONE IN STRICT ACCORDANCE WITH
MANUFACTURERS SPECIFICATIONS. EXCESS GROUT ON THE SURFACE
TO BE CLEANED WITH A DAMP SPONGE AS WORK PROCEEDS. TILES TO
HAVE MINIMUM PEI CLASS 7 RATING AND NON-SLIP RATING OF R11.
TILE JOINT WIDTHS TO BE 6MM AND CONSISTENT THROUGHOUT, TILE
JOINT DEPTH TO BE AT LEAST EQUAL TO THICKNESS OF TILE OR
DEEPER THAN 6MM.

1

: 50

EXISTING CARPET TO BE REPLACED
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WITH TILES AS PER SPECIFICATION
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<+—— ALL EXISTING EXTERNAL WALLS

TO BE PLASERED AND PAINTED
AS PER SPECIFICATION.

]
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L EXISTING FLOOR FINISH
TO TEMAIL AS IS

FEATHER THE EDGES WITH 100 GRIT SANDPAPER AND ENSURE
SURFACE IS DUST FREE. REMOVE SURFACE CONTAMINANTS USING
SUGAR SOAP SOLUTION - 500 GRAMS SUGAR SOAP POWDER
DISSOLVED IN 5 LITRES WATER OR SUGAR SOAP LIQUID. FOR
STUBBORN CONTAMINANTS, USE HOT WATER IN THE ABOVE MIX
AND A BRISTLE BROOM OR SCRUBBING BRUSH. RINSE WITH TAP
WATER TO REMOVE ALL TRACES OF SUGAR SOAP AND ALLOW TO
DRY. ENSURE SURFACES ARE CLEAN, DRY AND SOUND. MOISTURE
CONTENT NOT MORE THAN 8% MEASURED ON A DOSER
HYGROMETER BD2 SCALE (OR EQUIVALENT) BEFORE PAINTING.

NEW WATERPROOFING TO ALL BATHROOM WALLS:

ALL SHOWER FLOORS AND WALLS - APPLY ONE COAT
CEMENTITIOUS FLEXIBLE WATERPROOFING SLURRY. SATURATE
STRIPS OF 200M 100% POLYPROPYLENE CONTINUOUS FILAMENT
SATURATION MEMBRANE AND APPLY TO ALL ANGLES, SHARP
EDGES AND VERGES ETC. ALLOW FIRST COAT TO CURE. APPLY A
SECOND COAT OF CEMENTITIOUS FLEXIBLE WATERPROOFING
SLURRY AT RIGHT ANGLES TO THE FIRST COAT, ALL IN STRICT
ACCORDANCE WITH MANUFACTURER'S RECOMMENDATIONS &
SPECIFICATIONS

NEW CERAMIC WALL TILES (BATHROOMS): HEIGHT TO BE FULL
HEIGHT

NEW 200 X 200MM WHITE GLAZED CERAMIFC TILES, FIXED TO
INTERNAL WALL PLASTER BACKING WITH TAL TILE ADHESIVE
MIXED WITH TAL BONDING LIQUID IN LIEU OF WATER WITH JOINTS
CONTINUOUS IN BOTH DIRECTIONS AND GROUTED WITH TAL
INDUSTRIAL EPOXY GROUT (COLOUR: WHITE). EXCESS GROUT ON
THE SURFACE TO BE CLEANED WITH A DAMP SPONGE AS WORK
PROCEEDS. TILES TO HAVE MINIMUM PEI CLASS 4 RATING.
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WL-09

PLASTERED & PAINTED WALLS

EXISTING PLASTERED WALLS - PREPARATION: INTERNAL
WHERE WALLS HAVE SMALL CRACKS (1-2MM) OR CHIPPED
AREAS (SMALLER THAN 50MM RADIUS), LARGER DAMAGED
AREAS, REFER TO STRUCTURAL ENGINEERS
SPECIFICATIONS.

CHIP DAMAGED AREA SUFFICIENTLY TO ALLOW PLASTER
REPAIR MATERIAL TO BE ADEQUATELY FILLED IN ORDER
TO ACHIEVE A MECHANICAL BOND. CLEAN AWAY DUST,
GREASE AND GRIM FROM SURFACE. FILL AREAS WITH
MASONRY PATCHING PLASTER. SMOOTH OFF WHILST
STILL WET. FINISH TO MATCH EXISTING, ALLOW TO DRY.
REMOVE EXISTING LOOSE AND PEELING PAINT BACK TO A
FIRM EDGE BY SCRAPING, SANDING OR OTHER SUITABLE
MEANS. FEATHER THE EDGES WITH 100 GRIT SANDPAPER
AND ENSURE SURFACE IS DUST FREE. REMOVE SURFACE
CONTAMINANTS USING SUGAR SOAP SOLUTION - 500
GRAMS SUGAR SOAP POWDER DISSOLVED IN 5 LITRES
WATER OR SUGAR SOAP LIQUID. FOR STUBBORN
CONTAMINANTS, USE HOT WATER IN THE ABOVE MIX AND
A BRISTLE BROOM OR SCRUBBING BRUSH. RINSE WITH
TAP WATER TO REMOVE ALL TRACES OF SUGAR SOAP
AND ALLOW TO DRY.

NEW PAINT ON EXISTING PLASTERED WALLS:

(ALL EXISTING PLASTERED WALLS EXCEPT ABLUTIONS)
SURFACE TO BE DRY, SOUND AND CLEAN WITH A
MOISTURE CONTENT MEASURED WITH A DOSER
HYGROMETER (OR EQUIVALENT), OF BD 2 SCALE - 8% OR
LESS. PRIME WITH ONE COAT WATER BASED PLASTER
PRIMER WITH AN OVERCOATING TIME OF 2 HOURS AND
FINISH WITH TWO COATS LOW-VOC MATT, SOLVENT-FREE
PVA WITH 2 HOURS DRYING TIME BETWEEN COATS, FOR A
MAINTENANCE CYCLE OF 7 YEARS.

WL-11

PLASTERED & PAINTED WALLS

EXISTING PLASTERED WALLS, BANDS, ARCHITRAVES, SLABS,
BEAMS & COLUMNS (EXTERNAL):

ANY DAMAGED AREA TO BE REPAIRED WITH 1:3 CEMENT/SAND
PLASTER, PLASTER TO CONFORM TO FINE PLASTER SAND
MODULUS OF NOT LARGER THAN 1MM. (SANS 1090). WOOD-
TROWELLED TO SMOOTH SURFACE AND FINISH WITH STEEL
TROWEL SKIM FINISH TO MATCH EXISTING.

REMOVE EXISTING LOOSE AND PEELING PAINT BACK TO A FIRM
EDGE BY SCRAPING, SANDING OR OTHER SUITABLE MEANS.
FEATHER THE EDGES WITH 100 GRIT SANDPAPER AND ENSURE
SURFACE IS DUST FREE. REMOVE SURFACE CONTAMINANTS
USING SUGAR SOAP SOLUTION - 500 GRAMS SUGAR SOAP
POWDER DISSOLVED IN 5 LITRES WATER OR SUGAR SOAP LIQUID.
FOR STUBBORN CONTAMINANTS, USE HOT WATER IN THE ABOVE
MIX AND A BRISTLE BROOM OR SCRUBBING BRUSH. RINSE WITH
TAP WATER TO REMOVE ALL TRACES OF SUGAR SOAP AND ALLOW
TO DRY. ENSURE SURFACES ARE CLEAN, DRY AND SOUND.
MOISTURE CONTENT NOT MORE THAN 8% MEASURED ON A DOSER
HYGROMETER BD2 SCALE (OR EQUIVALENT) BEFORE PAINTING.

APPLY EITHER UNIVERSAL UNDERCOAT OR PROFESSIONAL
UNDERCOAT TO BARE AND REPAIRED AREAS. ALLOW 16 HOURS TO
DRY OR APPLY MULTI-SURFACE PRIMER TO BARE AND REPAIRED
AREAS. ALLOW 2 HOURS TO DRY.

FINISH WITH TWO COATS PURE ACRYLIC EMULSION SHEEN PAINT
WITH 2 HOURS DRYING TIME BETWEEN COATS, FOR A
MAINTENANCE CYCLE OF 12 YEARS.
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