Bill of Quantities for the Mechanical Installation Summary
ITEM AMOUNT
NO. DESCRIPTION UNIT R C
1 Ventilation Systems Item
2 Fire Protection Systems Item
3 Equipment Item
4 LPG Systems Item
5 Operating & Maintenance Manuals and AS BUILT drawing Item
6 Contigency Iltem 50 000,00
7 Total for Mechanical Services Sub- Contract Item

DAY WORKS AND ADDITIONAL MATERIAL

Provisional sum above to be expended as and when
required upon instructions from the engineer and against
which the contractor shall have no claim except where
such instructions are passed and deducted in whole or in
part if not required. The rates for items below shall be
used

Labour
The rates for labour in dayworks are to be applied to the
hours worked and are to include overheads, profits, etc.

Normal Time
Technician
Apprentice
Semi-skilled
Labourer

Sundays and Public Holidays
Technician

Apprentice

Semi-skilled

Labourer

Transport

The following nett rates for transport are to be applied
and they are include for the provision of the vehicle fuel,
driver waiting and travelling time.

Passengers vehicle in dayworks.
LDV in dayworks.
5 ton truck in dayworks

TOTAL MECHANICAL TENDER SUM CARRIED TO MAIN CONTRACT

SUMMARY




ITEM AMOUNT R

NO. DESCRIPTION UNIT QTY RATE c
"1 Ventilation Systems

Design, manufacture, works testing, supply and delivery to

site, moving into position, erection, connecting up, site

testing, witness testing, proving to the inspectors,

demonstrating to the Employer and maintenance of the

complete installation as outlined in the specification and on

the drawings.
1.1 |Stainless steel kitchen extract hoods complete with

stainless steel grease filters and grease tray, extract

fan and attenuators, fire rated extract duct and fire

dampers
1.2

1800 x 600 extract hood No. 1
1.3 |Extractfan rated at 2.0 m3/s No. 1
1.4 |Extract duct 3000mm high with dimensions as shown on

the drawing including weather proof discharge cowl No. 1
1.5 |Testing and commissioning to the satisfaction of the

engineer Item 1
1.6 |Allow for maintenance during defects liability period in

terms of the contract Iltem 1

Total carried to Summary Page




ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT
R c

2,00

2.1

2.4

24.1

25

2.6

2.7

2.9

2.10

2.12

2.13

FIRE PROTECTION INSTALLATION

Design, manufacture, works testing, supply and
delivery to site, moving into position, erection,
connecting up, site testing, witness testing, proving to
the inspectors, demonstrating to the Employer and
maintenance of the complete installation as per
conditions of contract and the specification and on
drawings.

Standard Wall Mounted Fire Hose Reel to comply with
SANS 543. Fire hose reels shall be fitted with a 30m long
reinforced red rubber hose of internal diameter of 20mm
nominal bore, with a 4.8mm internal diameter chromium
plated brass nozzle and isolating valve.Fire hose reel pipes
above ground shall be colour coded signal red A11.

Galvanised mild steel pipe treated with galvafroid paint and
two coats of firemen red signal paint A11. Pipework to be
complete with supports,bends,unions to make a complete
installation

25mm

50 mm Class 12 HDPE pipe including bends and other
fittings underground laid in 600mm deep trench backfilled
at compacted as specified by civil engineer

5kg CO2 fire extinguisher complying with the requirements
of SANS 1567. Extingishers to hung at position s shown on
the drawings complete with meranti backing board.

4.5 kg Dry Chemical powder fire extinguisher complying
with the requirements of SANS 1093 and the extinguishing
medium shall comply with the appropriate requirements of
SANS 1151. Extingishers to hung at position s shown on
the drawings complete with meranti backing board.

Fire blankets nominal size 1200 x 1200 in cover with quick
release mechanism. Minimum weight 430 gr/m2, ignition
time 13min and Max temp.5500C.

Fire signage as indicated on the drawings. Marking and
signposting shall be of the photoluminescent type and shall
comply with the relevant sections of SANS 1186.

Testing and commissioning to the satisfaction of the
engineer

Allow for maintenance during defects liability period in
terms of the contract

No.

No.

No.

No.

Item

Item

Item

40

100

Total carried to Summary Page




ITEM AMOUNT
NO. DESCRIPTION UNIT QTY RATE |R c
5 Equipment
Design, manufacture, works testing, supply and delivery to
site, moving into position, erection, connecting up, site
testing, witness testing, proving to the inspectors,
demonstrating to the Employer and maintenance of the
complete installation as outlined in the specification and on
the drawings.
5.1 |10 litres Hydroboil water heater for kitchen No. 1
5.2 |200 litres heat pump water heater No. 1
Testing and commissioning to the satisfaction of the
5.2 |engineer Item
5.3 | Allow for maintenance during defects liability period in terms
of the contract ltem

Total carried to Summary Page




ITEM AMOUNT
NO. DESCRIPTION UNIT | QTY RATE R c
6 LPG Supplies
Design, manufacture, works testing, supply and delivery to
site, moving into position, erection, connecting up, site
testing, witness testing, proving to the inspectors,
demonstrating to the Employer and maintenance of the
complete installation as outlined in the specification and
on the drawings.
6.1 LPG 20 mm dia manifold in schedule 40 steel for kitchen |No. 1
6.2
48 kg full LPG cyclinders No. 2
6.3
Manual changeover valve No. 1
6.4
12 mm isolating valve No 1
6.5
12 mm Pressure reducing valve SANS approved No. 1
6.6
12 mm fire man's isolating valve No. 1
6.7
12 mm copper pipe m 2
6.8
4 burner stock pot gas stove No. 2
6.9 |Testing and commissioning to the satisfaction of the
engineer Item
6.10 |Allow for maintenance during defects liability period in
terms of the contract Item

Total carried to Summary Page




