
SOUTH AFRICAN NATIONAL BIODIVERSITY INSTITUTE

SCHEDULE OF QUANTITIES

General Conditions of Contract for Works of Civil Engineering Construction (GCC 2015: 3rd Edition)

PAYMENT
REFERS ITEM DESCRIPTION UNIT QUAN- RATE AMOUNT

TO NO TITY

1.00 PRELIMINARY AND GENERAL CHARGES

SANS 1.01 Preliminary and General Charges
1200 A

Scheduled fixed preliminary and general charges to
cover all charges during the contract related to
risks, head-office cost, site overheads, supervision,
scaffolding, financing costs, general expenses and
quality control. - - sum

1.02 Occupational Health and Safety

Compliance with the Occupational Health and
Safety Act and Regulations - - sum

1.03 Guarantees

Provision for 12 month written guarantee on the
complete installation and all related installed
components No 1

PS GENERATOR: 160kVA

2.00 CIVIL WORKS

2.01 Generator Plinth

2.01.1 Excavate 100mm deep 2.5m x 5.0m area in
pickable soil, level and compact (final dimensions to
be confirmed with generator size). m3 1.25

2.01.2 Excavate 400mm deep 2.5m x 5.0m area in hard
rock, level and compact (final dimensions to be
confirmed with generator size). m3 5

2.01.3 Import G5 material for 2 layers of 150mm x 2.5m x
5m m3 3.75

2.01.4 Import C4 (2.5%) material for a layer of 200mm x
2.5m x 5m m3 2.5

2.01.5 Cast 25MPa Concrete (400mm x 2.5m x 5.0m) with
chamfer all sides (25mm x 25mm) and cable entries
(110mm PVC sleeves) and with 60kg steel per 1m3 

concrete. m3 5

Carried forward
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Brought forward

2.02 Excavations for Sleeves, Cables and Markers

2.02.01 Excavate 600mm wide and 800mm deep in hard
rock. Install sleeves and selected backfill and
compact. Compaction will be done in layers of
100mm, and provision must be made for supply
and installation of cable warning tape to be laid
200mm above the highest sleeve. m3 2.4

2.02.02 Supply and install cable markers: Concrete cable
markers fixed flush to the NGL with 25MPa
concrete. The marker will be a galvanized steel
plate fixed with casted bolts and engraved
indicating direction by means of arrows and the
words "LV CABLE" no 1

2.03 Sleeves

Supply and install the following PVC Sleeves
including short lengths and jointing, laid in trench
(trenching and backfilling measured elsewhere). 
PVC fittings with "safe lock" seal ring joints.

2.03.01 100mm Diameter PVC sleeve m 20

2.03.02 110mm Diameter Flexible PVC sleeve m 3

3.00 STANDBY GENERATOR & CHANGE-OVER 
PANEL

Notes : 
1) All panels will be manufactured from 2mm 3CR12
stainless steel. 
2) Normal power will be coloured (power coated) orange
and emergency panels, signal red.  
3)   The fault level are 36kA. 
4) The fault level, guarantee period, emergency number
while under guarantee, fed from and size of cables as
well as all statutory labelling will be installed on front of
the panels with engraved Masonite (black on white).

3.01 Standby Generator

Supply and install an 160kVA, 400V, 3 Phase
Standby generator with a output voltage of 400V at 
50Hz. The generator will be supplied with a built-in
double bund fuel tank installed below machine
housing with an adequate capacity of 500L
(integrated fuel tank). The unit will be installed in a
lockable weather- and sound proof canopy with a
maximum noise of 80 dB @10m. The generator
main load breaker will be 4-Pole 300A and situated
in the canopy. The change over panel with the
interconnecting cables/bus bars will be installed as
part of the generator installation and house the
following breakers (make provision for a 15kA fault
level) and contactors and breakers including 350A
N/C and 350A N/O Change-over Contactors - - sum
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3.02 CABLES

Supply and install the following stranded bare
copper conductor as earth cables with
terminations (inclusive of 8 terminations):

3.02.01 70mm² for item 11.02.01 (2 in parallel) m 24

Supply and install the following 4-core
PVC/PVC/SWA/PVC600/1000V manufactured to
SANS 1507-3 with terminations (inclusive of 8
terminations):

3.02.02 70mm²  4-Core (2 in parallel) m 24

3.03 EARTHING

3.03.01 Supply and install the following earth mat at the
generator with the following specifications:

The earth mat will be installed 1m below the NGL
(include excavations in hard rock in this price). The
earth mat will be 1.2m x 1.2m and constructed with
70mm² stranded bare copper conductor with all
joints cad-welded. The mat will be in blocks of
400mm x 400mm (grid). Two separate 70mm²
stranded copper earth wires will be connected (cad-
welded) to the mat with a separation of at least
800mm and brought to the surface through a PNC
sleeve to enter the generator plinth from below. No
sections of the earth mat will therefore protrude to
be seen from the outside. The tails will be
connected to the steel frame of the generator and
to all the earth continuity conductors. The fuel tank
will also be connected to the earth bar and all
connections will be underground of at least 1
meter.  Two x  50kg bentonite bags will be worked - - sum

4.00 DISTRIBUTION KIOSK

4.01 Supply and install new breakers inside distribution
kiosk with the following:

4.02 300A 4-Pole Breaker no 1
Supply and Install Ammeters and Voltmeters:

4.03 Ammeter with CT's for 160kVA full load with selector 
switch no 3

4.04 Voltmeter with selector switch (R-N, W-N, B-N, R-W,
W-B, B-R) for each bus bar no 1

5.00 CABLES AND BUS BARS

5.01 Supply and install cable including 4
terminations:

5.01.01 70mm² flexible un-armoured cable m 3
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MAINTENANCE: 24 MONTHS

6.00 DIESEL FUEL

6.01 Supply diesel fuel 50ppm to test generator litre 100

7.00 GENERATOR SERVICE (250 HOURS)

PS 23 7.01 160kVA Generator - Perform checks, cleaning,
tests, and periodical maintenance as required and
stipulated by the manufacturer including all
consumables, material, filters, gaskets, oil, transport
and labour (all inclusive). no 4

PS 21 8.00 BREAKDOWN CALL-OUT

8.01 Emergency Breakdown (12 Hours) response time No 18

8.02 Allow the sum of R 34,000.00 for breakdown 
parts/components not covered by the initial 12-
month warranty or not included as part of service 
item 8.01 above - PC sum 34,000.00            

8.03 Charge required by Contractor on item 8.02 above % 34,000 _____%

PS 22 9.00 PAYMENT REDUCTIONS

Payment reductions shall be applied per hour (or
part thereof) that a generator is not working -
calculated from the moment a breakdown has been
logged and the contractor notified, and measured
until the generator-power supply to the building is
restored.

9.01 Downtime per generator per hour or part thereof
(exceeding 36 hours) hour -  - R 500.00 Rate only

SUBTOTAL

VALUE ADDED TAX (VAT) @ 15%

TOTAL CARRIED TO BID FORM (TOTAL BID PRICE)


