
CONTRACT NUMBER: 

ITEM PAYMENT

NO REFERS UNIT AMOUNT

TO

1 SABS PRELIMINARY AND GENERAL

1200 A

1.1 8.3 SCHEDULED FIXED-CHARGE AND VALUE-RELATED

 ITEMS

1.1.1 8.3.1 Contractural Requirements Sum

1.1.2 8.3.3 Other fixed-charge obligations Sum

(including all health and safety requirements)

1.2 8.4 SCHEDULED TIME-RELATED ITEMS

1.2.1 8.4.1 Contractural requirements Sum

1.2.2 8.4.3 Supervision for duration of construction Prov. Sum

1.2.3 8.4.4 Company and head office overhead costs for the Sum

duration of the contract

1.2.4 8.4.5 Other Time-related obligations Sum

(including all health and safety requirements)

TOTAL SECTION 1 PRELIMINARY AND GENERAL CARRIED TO SUMMARY

QUANTITY

1

STRUCTURAL TIMBER REFURBISHMENT STONE COTTAGES AT KIRSTENBOSCH NBG CAPE 

TOWN

1

SECTION 1

DESCRIPTION RATE

1

1

1

1 - Ps & 

Gs

1

1



CONTRACT NUMBER: 

ITEM PAYMENT

NO REFERS UNIT AMOUNT

TO

2 STRUCTURAL TIMBER

(i) All timber to be treated and all elements

should march existing sizes or as per

drawing 2110-S-01

(ii) All structural timber properties to be submitted

to engineer for approval before fabrication and

installation

2.1 SCHEDULED ITEMS

2.1.1 Preparation of shop drawings (Timber beams, Sum

columns and brace for the three stone cottages from

site measurements by contractor)

2.1.2 Propping and removal of damaged beams, columns

and brace (Use lime as cement replacement in all

concrete and masonry works)

(i) Front Pation roof propping No.

(ii) Removal of beams, column & bracing at each No.

patio

(iii) Removal of beam over patio No.

2.1.3 Installation of solid wood beams, brace and columns

at patio

(i) Beams, column & bracing at patio of cottage No.

1 & 2 (see drawing 2110-S-01)

(ii) Beam at over cottage 3 patio (see drawing No.

2110-S-01)

2.1.4 Replacement of all damaged matchboard ceiling Sum

2.1.5 Painting

(i) Apply prime coat all all new instalations Sum

(ii) Apply two coats of enamel paint to all new Sum

instsllstions to match the existing for all

refurbished structural timber elements

and ceiling

2.1.6 Cleaning up and making good Sum

TOTAL SECTION 2 - STRUCTURAL TIMBER CARRIED TO SUMMARY
2-Struc - 

Timber

SECTION 2

1

RATEDESCRIPTION QUANTITY

3

1

3

1

2

STRUCTURAL TIMBER REFURBISHMENT STONE COTTAGES AT KIRSTENBOSCH NBG CAPE 

TOWN

1

1

1

1

2



CONTRACT NUMBER: 

AMOUNT

SECTION 1 PRELIMINARY AND GENERAL

SECTION 2 STRUCTURAL TIMBER

SUBTOTAL

ADD 5% CONTIGENCY

TOTAL

ADD 15% VAT

TOTAL PROJECT CONSTRUCTION COSTS

SUMMARY

DESCRIPTION

STRUCTURAL TIMBER REFURBISHMENT STONE COTTAGES AT KIRSTENBOSCH 

NBG CAPE TOWN

3


