CONTRACT NUMBER:

STRUCTURAL TIMBER REFURBISHMENT STONE COTTAGES AT KIRSTENBOSCH NBG CAPE

TOWN SECTION 1
ITEM |PAYMENT|
NO REFERS DESCRIPTION UNIT QUANTITY RATE AMOUNT
TO
1 SABS |PRELIMINARY AND GENERAL
1200 A
1.1 8.3 SCHEDULED FIXED-CHARGE AND VALUE-RELATED
ITEMS
1.1.1 8.3.1 [Contractural Requirements Sum 1
1.1.2 8.3.3 [Other fixed-charge obligations Sum 1
(including all health and safety requirements)
1.2 8.4 SCHEDULED TIME-RELATED ITEMS
121 8.4.1 [Contractural requirements Sum 1
122 8.4.3 [Supervision for duration of construction Prov. Sum 1
1.2.3 8.4.4 [Company and head office overhead costs for the Sum 1
duration of the contract
124 8.4.5 |[Other Time-related obligations Sum 1
(including all health and safety requirements)
1-Ps&

Gs

TOTAL SECTION 1 PRELIMINARY AND GENERAL CARRIED TO SUMMARY




CONTRACT NUMBER:

TOWN

STRUCTURAL TIMBER REFURBISHMENT STONE COTTAGES AT KIRSTENBOSCH NBG CAPE

SECTION 2

ITEM
NO

PAYMENT]|
REFERS DESCRIPTION
TO

UNIT

QUANTITY

RATE

AMOUNT

21

211

212

2.1.3

214

215

2.1.6

STRUCTURAL TIMBER

(i) Alltimber to be treated and all elements
should march existing sizes or as per
drawing 2110-S-01
(ii) All structural timber properties to be submitted
to engineer for approval before fabrication and
installation
SCHEDULED ITEMS
Preparation of shop drawings (Timber beams,
columns and brace for the three stone cottages from
site measurements by contractor)
Propping and removal of damaged beams, columns
and brace (Use lime as cement replacement in all
concrete and masonry works)
(i) Front Pation roof propping

(i) Removal of beams, column & bracing at each
patio

(i) Removal of beam over patio

Installation of solid wood beams, brace and columns
at patio

(i) Beams, column & bracing at patio of cottage
1 & 2 (see drawing 2110-S-01)

(i) Beam at over cottage 3 patio (see drawing
2110-S-01)

Replacement of all damaged matchboard ceiling

Painting

(i) Apply prime coat all all new instalations

(ii) Apply two coats of enamel paint to all new
instslistions to match the existing for all
refurbished structural timber elements

and ceiling

Cleaning up and making good

Sum

No.

No.

No.

No.

No.

Sum

Sum

Sum

Sum

2-Struc -
Timber

TOTAL SECTION 2 - STRUCTURAL TIMBER CARRIED TO SUMMARY




CONTRACT NUMBER:

STRUCTURAL TIMBER REFURBISHMENT STONE COTTAGES AT KIRSTENBOSCH

NBG CAPE TOWN

SUMMARY

DESCRIPTION

AMOUNT

SECTION

SECTION

1 PRELIMINARY AND GENERAL

2 STRUCTURAL TIMBER

SUBTOTAL

ADD 5% CONTIGENCY

TOTAL

ADD 15% VAT

TOTAL PROJECT CONSTRUCTION COSTS




