
South African National Biodiversity Institute 
THE APPOINTMENT OF A CONTRACTOR FOR THE FOR THE REMOVAL OF THE EXISTING DAMAGED BOARDWALKS AND 
INSTALLATION OF NEW BOARDWALKS FOR THE SOUTH AFRICAN NATIONAL BIODIVERISTY INSTITUTE AT THE 
KIRSTENBOSCH NATIONAL BOTANICAL GARDEN, CAPE TOWN AND HAROLD PORTER NATIONAL BOTANICAL GARDEN, 
BETTYS BAY. 
Contract: G492/2023 

 

      
A.2.2 

Operate and maintain facilities on 
site 

Mons 5  R - 

Total Carried 
Forward 

    R - 

A.2.5 Facilities for contractor     
 (Operation and maintenance)     

a) Office and storage sheds Mons 5  R - 

c) Ablution and latrine facilities Mons 5  R - 

d) Tools and equipment Mons 5  R - 

e) 
Water supplies, electric power and 

Mons 5  R - 

 communications     

 
A.2.6 

 

Supervision for duration of the 
contract 

 
Mons 

 
5 

  
R - 

A.2.7 
Company and head office overall 
costs 

Mons 5 
 

R - 

A.4 TEMPORARY WORKS     

 
a) 

Detection of Existing services as 
directed by the engineer 

 
Sum 

 
1 

  
R - 

 
b) 

Excavate by hand in soft material to 
expose existing services 

 
m³ 

 
40 

  
R - 

 
c) 

Excavate by hand in hard material to 
expose existing services 

 
m3 

 
10 

  
R - 

 
d) 

Temporary protection of existing 
services 

 
Sum 

 
1 

  

R - 

Total Carried 
Forward 

    R - 

 

A.6 

SUMS STATED PROVISIONALLY BY 
ENGINEER 

    

 
e) 

Geotechnical investigation as 
required by the Engineer 

Prov 
Sum 

 
1 

 
R28 000,00  

 

 

  R28 000,00  

 - 

 

f) 

 
Handling costs and profit in 
respect of subitem above 

 

% 

 

 

 
R28 000,00 

 
R - 

 
 

g) 

 
 

h) 

   

 
Attendance to monthly meetings and 
other stakeholder requirements as 
instructed by the Engineer 
 

Handling costs and profit in respect of 
subitem above 

 

 
Prov 
Sum 
 
 

  % 
 
 

 
 

1 

 

 

 
 
R30 000,00 
 
 
R30 000,00 

 
 
R30 000,00 

      
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”. 
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